

COMPENSATION SCHEDULE
RFP 0000691-SH-25, "Water Tank Refurbishments"

| Item Number | Description of Services | Firm Fixed Price | Milestone/Progress |
|--|---|------------------|--------------------|
| Task 1 - Area 23 Mercury North Tank | | | |
| 01 | Bond(s) A. Payment Bond, Performance | \$ | Milestone |
| 02 | Work Control Package Development | \$ | Milestone |
| 03 | Training in Las Vegas or at NNSS, as required by Exhibit B, Statement of Work, and Exhibit E. | \$ | Milestone |
| 08 | Mobilization | \$ | Milestone |
| 09 | Construction: General Work per SOW | \$ | Progress Payments |
| 10 | Demobilization | \$ | Milestone |
| 11 | Option: Install Cathodic Protection System | \$ | Progress Payments |
| | Total Task 1 | | |
| Task 2 - Area 23 Mercury South Tank | | | |
| 01 | Bond(s) A. Payment Bond, Performance Bond | \$ | Milestone |
| 02 | Work Control Package Development. | \$ | Milestone |
| 03 | Training in Las Vegas or at NNSS, as required by Exhibit B, Statement of Work, and Exhibit E. | \$ | Milestone |
| 08 | Mobilization | \$ | Milestone |
| 09 | Construction: General Work per SOW | \$ | Progress Payments |
| 10 | Demobilization | \$ | Milestone |
| 11 | Option: Install Cathodic Protection System | \$ | |
| | Total Task 2 | | |