



FIRM FIXED PRICE

TASK ORDER SUBCONTRACT

EXHIBIT G

(Under Prime Contract No. DE-NA0003624 with the United States of America Acting Through the
United States Department of Energy)
Las Vegas, Nevada

Subcontract No. TBD
Task Order No. TBD

Subcontract No. TBD	
Issued By: Mission Support and Test Services, LLC Under Prime Contract DE-NA0003624 With the Department of Energy P.O. Box 98521, M/S NLV018 Las Vegas, NV 89193-8521 MSIN: NLV018 Email: CALLAHCD@nv.doe.gov Phone Number:	Subcontractor: TBD Point of Contact: Email: Phone Number:

This Task Order Release is effective as of TBD, by Mission Support and Test Services, LLC (MSTS) and TBD (SUBCONTRACTOR) who hereby agrees that all work specified below, which is a portion of the work and services to be performed by Mission Support and Test Services LLC for the United States Department of Energy (DOE) (Government) under Prime Contract Number DE-NA0003624, shall be performed by the Subcontractor in accordance with all provisions of this Subcontract.

G-1 STATEMENT OF WORK

Provide Planning and Development Services for an electrical Switchgear and ATS Replacement at NLV. The CONTRACTOR may execute the SUBCONTRACTOR to perform, one, both, or no Options. The Phase Gate Options are Option 1: Discovery, and Option 2: Design.

G-2 PERIOD OF PERFORMANCE

All work under this Task Order Release will be completed be from TBD through TBD unless extended by the parties or terminated by other provision of this Subcontract. Expiration of the term shall not affect any outstanding releases or open tasks.

G-3 CONTRACT TYPE

Firm-Fixed-Price

G-4 WORK LOCATION

Majority of work will be at SUBCONTRACTOR'S location. When required site location will be at North Las Vegas Facility – 2621 N. Losee Rd. Building N. Las Vegas, NV 89030.

G-5 NOTICE TO PROCEED

Issuance of this Task Order constitutes Subcontractor's notice to proceed effective TBD.

G-6 APPLICABLE PROCEDURES/CONTRACTOR FURNISHED PROPERTY

Applicable Procedures: Appendices as listed in the Blanket Master Agreement.

APPENDIX NUMBER	TITLE	REV	PAGES
1.1	Phase Gate Deliverables Placemat	0	1
1.2	A/E Detailed Design Requirements	0	6
1.3	Construction Requirements for all Task Orders	0	4
1.4	Submittal Register	0	1

G-7 SPECIFICATIONS AND DRAWINGS

As stated in Exhibit B, Statement of Work, for the Task Order.

G-8 PERSONNEL QUALIFICATIONS AND SPECIAL TRAINING

As stated within Exhibit B, Statement of Work, of the Blanket Master Agreement.

G-9 KEY PERSONNEL

The personnel listed below are considered essential to the work being performed under this Task Order. Before removing, replacing, or diverting any of the listed or specified personnel, the Subcontractor must: (1) Notify the Procurement Specialist reasonably in advance; (2) submit justification (including proposed substitutions) in sufficient detail to permit evaluation of the impact on this Task Order Release; and (3) obtain the Procurement Specialist's written approval.

If any of the below individuals are unavailable for assignment for work under this Task Order Release, the Subcontractor, with written approval from the Procurement Specialist, shall replace such individual with an individual equal in abilities and qualifications.

The following individuals are named as Subcontractor Key Personnel and are subject to this clause.



<i>Name</i>	<i>Title/Position</i>
	Project Manager/ Project Engineer
	Lead Electrical Engineer
	Site Supervisor
	Safety Representative

G-10 TECHNICAL REPRESENTATIVE AND DELIVERABLES

- 9.1 The designated Site Technical Representative (STR) for this Task Order is TBD.
- 9.2 The deliverables will consist of the Submittals as stated in Attachment 01, Exhibit B, and the following:

Base Award:

- A conceptual design to replace and construct the NLV Power station. (PM/DE)
- A Risk Register that identifies risks that may be realized during design and construction (PM)
- A preliminary Work Breakdown Structure (WBS) and Associated Dictionary for design and construction of the NLV Power Station
- An Operational Requirements During Construction Document

Option 1, if exercised:

- A Discovery Completion document.

Option 2, if exercised:

- A Detailed Design which is construction ready for Power Station Switchgear and ATS Replacement at the NLV, to include all calculations and Technical Specifications/Data Sheets. (PM/DE)
- List and identify all long lead items at 60% design
- Specifications for all major end items and long lead items to be specified in design and delivered at 60% design (PM/DE)
- An Updated WBS for Construction
- A Baseline Construction Schedule
- A Bill of Material
- An Updated Risk Register
- A class 3 Construction Estimate based on Final Design

G-11 PRICE AND PAYMENT

Total amount of this Task Order No. TBD is not to exceed \$TBD.

This is a Firm-Fixed-Price Task Order. Payment will be made at the completion of each milestone listed in the Milestone Payment Schedule for the Base Award and each subsequent option, if executed, in accordance with the Invoicing and Payment clause of the Master Agreement.

G-12 MILESTONE PAYMENT SCHEDULE

Milestone Payments shall be made for the successful completion of the Line Items identified as Milestone Payments in the Compensation Schedule, Attachment 03. Milestone Payments shall be made in accordance with the Invoicing and Payment clause. All milestone payments in the aggregate (as discussed below) for the subcontract shall be equal to the Total Firm-Fixed-Price identified in the Compensation Schedule.

Base Award: Planning and Development

Milestone	Amount of Payment:
Completion of a Conceptual Design to replace and construct the NLV Power Station	TBD
Completion of a Risk Register that identifies risks that may be realized during design and construction	TBD
Completion of a preliminary Work Breakdown Structure (WBS) and Associated Dictionary for design and construction of the NLV Power Station	TBD
Completion of an Operational Requirements During Construction document	TBD

Option 01, if Exercised: Discovery

Milestone	Amount of Payment:
Completion of an approved Discovery Completion Document	TBD

Option 02, if Exercised: Design

Milestone	Amount of Payment:
Completion and MSTS approval of 30% Design and required Submittals/Deliverables per the Statement of Work	TBD
Completion and MSTS approval of 60% Design and required Submittals/Deliverables per the Statement of Work	TBD
Completion of MSTS approval of 90% Design and required Submittals/Deliverables per the Statement of Work	TBD
Completion and MSTS approval of 100% Design and required Submittals/Deliverables per the Statement of Work	TBD

G-13 LIST OF TASK ORDER ATTACHMENTS

The following attachments are hereby incorporated into and made a part of this Subcontract. They shall have the same force and effect as if written into the body of the Subcontract. Subcontractor is responsible for downloading and complying with the applicable revision as identified below.

Attachment No.	Title	Revision	Date
1	Exhibit B - Statement of Work	0	11/06/2025
2	Submittal Register (Included in Attachment 1)	0	11/06/2025
3	Exhibit C- General Conditions, FFP Services	1	10/25/2025
4	Compensation Schedule	0	TBD
5	SD 206.2 – Implementation of Personal Identity Verification for Uncleared Contractors	N/A	4/14/2018
6	Exhibit E – Environmental, Safety, & Health Requirements	2	05/20/2025
7	Exhibit F – Security Requirements	2025 1	N/A
8	Service Contract Act WD #2015-5593	29	07/08/2025



The SUBCONTRACTOR shall acknowledge this document, as provided herein, regardless of dollar value, by signing below and returning a signed copy of this Task Order Release. This signature represents certification that all submissions (including electronic) associated with this Task Order Release are accurate, current, and complete. All terms and conditions applicable to this Task Order Release are as stated in Subcontract No. TBD and remain in full force and effect.

MISSION SUPPORT AND TEST SERVICES, LLC

TBD

By:

(Signature)

By:

(Signature)

Name:

Name:

Title:

Title:

Date:

Date: