

MISSION SUPPORT AND TEST SERVICES, LLC

UNDER PRIME CONTRACT DE-NA0003624 WITH THE UNITED STATES OF AMERICA ACTING THROUGH
THE UNITED STATES DEPARTMENT OF ENERGY
POST OFFICE BOX 98521
LAS VEGAS, NV 89193-8521

REQUEST FOR PROPOSAL

DATE OF AMENDMENT: 01/26/2026

NUMBER: 25219-CC-26

IMPORTANT: PROPOSALS WILL BE RECEIVED UNTIL February 9th, 2026, at 4:30PM PST. PROPOSALS ARE TO BE PROVIDED AS DETAILED IN THE REQUEST FOR PROPOSAL.

INQUIRIES SHOULD BE DIRECTED TO: Calvin Callahan, MISSION SUPPORT AND TEST SERVICES, LLC, NORTH LAS VEGAS, NEVADA, TELEPHONE NUMBER (509) 793-6963, Email; Callahcd@nv.doe.gov. IF SUCH INQUIRIES ARE OF A COMPLEX NATURE OR SCOPE, THEY SHOULD BE IN WRITING.

AMENDMENT NO. 05

SUBJECT REQUEST FOR PROPOSAL No. 25219-CC-26, DATED: 11/26/2025 FOR the ProtoSTAR Construction Services Master Agreement IS HEREBY AMENDED AS FOLLOWS:

- 1. The due date for the proposal is extended to February 9th, 2026, at 4:30PM PST.*
- 2. MSTs has provided 100% IFC Drawings. These can be found within the Box.com link that was previously provided. A formal notice was issued to vendors who have access. Documents were uploaded on January 26th, 2026.*
- 3. The Project Labor Agreement has been updated to reflect new Craft Labor Rates. These are updates to Attachments 08 and 09.*
- 4. A final Amendment will be issued with remaining RFI responses as soon as possible.*
- 5. All else remains unchanged.*

When submitting your proposal, please acknowledge receipt of this amendment by indicating on the Offeror's Proposal Letter the number of amendments.