

MISSION SUPPORT AND TEST SERVICES, LLC

UNDER PRIME CONTRACT DE-NA0003624 WITH THE UNITED STATES OF AMERICA ACTING THROUGH
THE UNITED STATES DEPARTMENT OF ENERGY
POST OFFICE BOX 98521
LAS VEGAS, NV 89193-8521

REQUEST FOR PROPOSAL

DATE OF AMENDMENT: 01/20/2026

NUMBER: 25220-CC-26

IMPORTANT: PROPOSALS WILL BE RECEIVED UNTIL February 2nd, 2026, at 4:30PM PST. PROPOSALS ARE TO BE PROVIDED AS DETAILED IN THE REQUEST FOR PROPOSAL.

INQUIRIES SHOULD BE DIRECTED TO: Calvin Callahan, MISSION SUPPORT AND TEST SERVICES, LLC, NORTH LAS VEGAS, NEVADA, TELEPHONE NUMBER (509) 793-6963, Email; Callahcd@nv.doe.gov. IF SUCH INQUIRIES ARE OF A COMPLEX NATURE OR SCOPE, THEY SHOULD BE IN WRITING.

AMENDMENT NO. 04

SUBJECT REQUEST FOR PROPOSAL No. 25220-CC-26, DATED: 11/26/2025 FOR the ProtoSTAR Construction Services Task Order 01 IS HEREBY AMENDED AS FOLLOWS:

1. *The due date for the proposal is extended to February 2nd, 2026, at 4:30PM PST. This is subject to change based on when MSTS is able to answer remaining RFIs and provide GEN Drawings and 100% IFC Drawings.*
2. *MSTS has revised the Statement of Work, Attachment 01, has been amended.*
 - a. *The section referencing 'Required Construction Aggregates' has been updated. All other items remain the same.*
3. *MSTS has amended the Compensation Schedule, Attachment 03. This is update is to better capture the cost breakdown of Construction and comparison of Offeror's proposals.*
4. *MSTS has updated a response in the RFI spreadsheet. Copper must be used for the windings and conductors, Questions 1 & 3. MSTS is still working to answer remaining questions.*
5. *All else remains unchanged.*

When submitting your proposal, please acknowledge receipt of this amendment by indicating on the Offeror's Proposal Letter the number of amendments.