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SERVICES SUBCONTRACT
ENVIRONMENTAL, SAFETY, & HEALTH REQUIREMENTS

Introduction

The CONTRACTOR is committed to implementing an Integrated Safety Management
System (ISMS) that promotes the company’s core values and the principles set forth by
the U.S. Department of Energy (DOE). The objective of ISMS is to systematically
integrate Environmental, Safety, and Health (ES&H) protection into management and
work practices at all levels so that workers, the public, and the environment are
protected while assigned projects are accomplished. If the location or work activities do
not involve the conditions or hazards identified in specific sections of this document, then
the requirements in that section are not applicable.

Company Directive CD-0280.005, “Subcontracts,” provides additional information
regarding the specific processes of Exhibit E.

E-1 GENERAL REQUIREMENTS

1.1 For the purpose of this Exhibit, the term Safety encompasses ES&H protection, including
radiological protection, pollution prevention, and waste minimization.

1.2 The SUBCONTRACTOR shall have sole responsibility for implementing its safety
program. Although the CONTRACTOR will provide oversight, neither the CONTRACTOR
nor DOE National Nuclear Security Administration Nevada Field Office (NNSA/NFO) shall
be responsible for the implementation of the SUBCONTRACTOR’s safety program.

1.3 When performing work at sites controlled/managed by the CONTRACTOR or NNSA, the
SUBCONTRACTOR shall comply with all applicable federal, state, and local laws and
regulations, including those protecting workers, air, water, soil, as well as those
governing land use, waste disposal, chemical use, and pesticide use. All recognized
safety and health standards identified within this Exhibit apply to the
SUBCONTRACTOR.

1.4 The SUBCONTRACTOR and SUB-TIER SUBCONTRACTORS shall comply with the
following requirements while SUBCONTRACTOR employees and/or SUB-TIER
SUBCONTRACTOR employees are physically located on work sites controlled/managed
by CONTRACTOR or NNSA:

o Title 10 Code of Federal Regulations (CFR) Part 835, “Occupational
Radiation Protection”

o 10 CFR Part 850, “Chronic Beryllium Disease Prevention Program”
e 10 CFR Part 851, “Worker Safety and Health Program”

e 29 CFR Part 1904, “Recording and Reporting Occupational Injuries and llinesses”
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1.5

1.6

1.7

e 29 CFR Part 1910, “Occupational Safety and Health Standards”

e 29 CFR Part 1926, “Safety and Health Regulations for Construction”
e 36 CFR (various), “Parks, Forests, and Public Property”

e 40 CFR (various), “Protection of Environment”

e 49 CFR (various), “Transportation”

e 50 CFR (various), “Wildlife and Fisheries”

e American Conference of Governmental Industrial Hygienists (ACGIH) “2024 TLVs
and BEls Based on the Documentation of the Threshold Limit Values for Chemical
Substances and Physical Agents” (current edition)

e National Fire Protection Association (NFPA) 70, “National Electric
Code (NEC) (2023)”

e NFPA 70E, “Standard for Electrical Safety in the Workplace”

e NNSA Supplemental Directive SD 413.3-7, “Project Management for Non-nuclear,
Non-complex Capital Asset Acquisition”

SUBCONTRACTOR and SUB-TIER SUBCONTRACTORS must be aware of, and
comply with, the requirements of these regulations. The SUBCONTRACTOR and
SUB-TIER SUBCONTRACTORS must also understand the potential enforcement actions
and penalties that may occur for noncompliance with these requirements. Post-award, by
proceeding with the work, the SUBCONTRACTOR acknowledges it has read and
understands the following requirements and that work on this Subcontract performed by
the SUBCONTRACTOR and SUB-TIER SUBCONTRACTORS will comply with the

above requirements. This Exhibit E shall align with NNSA Occupational Safety and
Health Administration (OSHA)+ model as detailed in NNSA SD 413.3-7.

The CONTRACTOR reserves the right to perform both announced and unannounced
onsite inspections and assessments of the SUBCONTRACTOR’S operations and
equipment to verify compliance with the requirements of this Subcontract. The
SUBCONTRACTOR shall support and accommodate oversight assessments, audits, and
inspections performed by the CONTRACTOR. The CONTRACTOR may invoke Stop
Work at any time for violations of applicable laws and regulations.

The CONTRACTOR shall conduct a post-award review with the SUBCONTRACTOR
addressing the execution and implementation of ES&H requirements related to this
Subcontract. The post-award review, site visit, and submission of required documents
shall be completed before authorization of onsite work.
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E-2 SUBCONTRACTOR AND SUB-TIER SUBCONTRACTORS

21  The SUBCONTRACTOR shall ensure that SUB-TIER SUBCONTRACTORS performing
elements of the Subcontracted Scope of Work at sites controlled/managed by the
CONTRACTOR or NNSA adhere to the SUBCONTRACTOR'’S Site-Specific Safety Plan
(SSSP). The SUBCONTRACTOR is responsible for ensuring that its SUB-TIER
SUBCONTRACTORS are included in the SUBCONTRACTOR’S SSSP and that they
comply with all of the requirements of this Subcontract.

2.2 If, after award, the SUBCONTRACTOR proposes to use any new SUB-TIER
SUBCONTRACTORS not listed in initial contract, the SUBCONTRACTOR shall notify
the CONTRACTOR at least 10 business days before the proposed start date of the new
SUB-TIER SUBCONTRACTOR. The SUBCONTRACTOR will submit the SUB-TIER
SUBCONTRACTOR’S, “Safety and Health History” form and other required documents
for ES&H evaluation, and acceptance will be attached to Appendix A of this Exhibit.
SUB-TIER SUBCONTRACTORS shall not perform any work prior to the
CONTRACTOR'’S approval in writing.

E-3 SUBCONTRACTOR COMMITMENTS, EXPECTATIONS, & INTEGRATED SAFETY
MANAGEMENT SYSTEM

3.1 The SUBCONTRACTOR safety program must demonstrate the following elements:

3.1.1 Line management is responsible for the protection of employees, the public, and the
environment. Line management includes SUBCONTRACTOR employees managing or
supervising employees performing work.

3.1.2  Clear and unambiguous lines of authority and responsibility for ensuring ES&H
functions are established and maintained at all organizational levels.

3.1.3  Personnel possess the experience, knowledge, skills, and abilities that are necessary
to discharge their responsibilities.

3.1.4  Resources are effectively allocated to address ES&H programmatic and operational
considerations. Protecting employees, the public, and the environment is a priority
whenever activities are planned and performed.

3.1.5 Associated hazards are evaluated and an agreed upon set of ES&H standards and
requirements are established, which if properly implemented, provide adequate
assurance that employees, the public, and the environment are protected from adverse
accidents and unplanned releases and exposures.

3.1.6  The conditions and requirements to be satisfied prior to operations starting are
established and agreed upon by the CONTRACTOR and SUBCONTRACTOR. These
agreed upon conditions and requirements are binding requirements upon the
SUBCONTRACTOR. The extent of documentation and level of authority for agreement
shall be tailored to the complexity and hazards associated with the work.
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3.2 The SUBCONTRACTOR shall apply the ISMS work cycle shown at the activity level.
Depending on the size and complexity of the work activity/task, some elements of the
work provide requirements for demonstrating effective safety management during the
execution phase of this Contract.

3.2.1 Table 1.1 provides requirements for demonstrating effective safety management during
the execution phase of this Contract.
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Integrated Safety Management System (ISMS)

¢ Plan Work: Contract requirements are translated into work, expectations are set, activities
and/or tasks are identified and prioritized, and resources are allocated.

¢ Analyze Hazards: Hazards associated with the work are identified, analyzed, and
categorized.

e Control Hazards: Applicable standards and requirements are identified, controls to prevent
or mitigate hazards are identified, SSSPs are developed, and controls are implemented.

o Perform Work: SUBCONTRACTOR'’S readiness to perform contract work is confirmed and
work is performed safely.

o Feedback and Improve: Feedback information on the adequacy of controls is gathered,
opportunities for improving the definition of planning of work are identified and implemented,
oversight is conducted, and when necessary, controls are modified to ensure a safe work
environment.
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Table 1.1 ISMS Work Cycle

Work Cycle Phase SUBCONTRACTOR Compliance Strategy
Requirements

Review of CONTRACTOR
project hazards and
controls.

Understand existing conditions
and controls that might affect
worker safety and health.

SUBCONTRACTOR will review Exhibit E and
incorporate site hazards and controls into its
SSSP.

Pre-work Site Visit and
Review Design Intent

Identify potential job and site
hazards and hazard controls
specific to the location.

SUBCONTRACTOR will review its potential
work hazards and determine any potential
location effects on existing CONTRACTOR

area hazards.

SUBCONTRACTOR will document how the
combination of hazards will be controlled in
its SSSP.

Pre-work Conference

Resolve emergency-
preparedness responsibilities
and other safety issues not
identified in Request for Quote.

SUBCONTRACTOR will identify an emergency
action plan and document it in the SSSP.

Analyze Hazards

Job Hazard Analysis (JHA)
and Risk Assessment
Approach

Evaluate job-specific activity/
and site-specific work
requirements and hazards.

SUBCONTRACTOR will review work
requirements and hazard controls. Activity
hazard analysis shall be performed for
high-hazard tasks (e.g., confined-space
entry, critical lifts, hot work, excavation,
penetration, energized electrical work, or
respiratory protection).

SUBCONTRACTOR will ensure estimates of
low probability of occurrence do not
dominate early decision-making since
human nature and external pressures tend
to minimize the use of what would
otherwise be sensible controls based on the
severity of accident consequences and
incorporate hazards and controls into the
SSSP. SUBCONTRACTOR will use a Graded
Approach.

CONTRACTOR Hazard
Information

Request and incorporate hazard
identification and hazard control
information supplied by
CONTRACTOR personnel.

SUBCONTRACTOR will ensure that hazard
information from the Scope of Work is
incorporated into its SSSP.
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SUBCONTRACTOR Requirements Compliance Strategy

Job Activity Analysis
and Understanding the
Technical Basis

Resolve job assignment and personnel
fitness issues.

SUBCONTRACTOR will ensure that workers
have the appropriate training and skills for
assigned activities. The technical basis of an
existing hazardous activity must be
reconstructed sufficiently to ensure
continued safe operations. The effort will
be prioritized according to the severity of
potential accident consequences.

Pre-work Evaluation
of SUB-TIER
SUBCONTRACTOR
Work Team

Evaluate SUB-TIER SUBCONTRACTOR
work group’s knowledge of SSSP safety
requirements applicable to their work
and how the requirements will be
implemented.

SUBCONTRACTOR will ensure that SUB-TIER
SUBCONTRACTOR workers have the
appropriate awareness of the SSSP safety
requirements and can demonstrate

how they will be implemented for

assigned tasks.

Control Hazards

Safety Program and
Define Unacceptable
Consequences

Identify company safety management
policies, processes, and procedures.
Ensure there are clear responsibilities
for accepting and suspending work.

SUBCONTRACTOR’S Safety Program will be
complete and contain its company-specific
safety information. Unacceptable
consequences include the following:

e Accidents that result in a serious
occupational injury

e Significant violation of environmental
regulations

e Unplanned facility outages or
interruptions that significantly impact
critical mission work

If the SUBCONTRACTOR Safety Program does

not clearly define them, then controls will be
integrated into the SSSP.

SSSP — Identify and
Control Hazards

Address all contract-specific safety
requirements and protective measures,
including combined requirements and
combined controls.

The SUBCONTRACTOR will ensure the SSSP
incorporates company-specific information
from the company safety program as well
as contract-specific requirements.

The SSSP will document how the
combination of facility-specific hazards and
activity-specific hazards will be controlled.

The SUB-TIER SUBCONTRACTOR’S addenda
will be incorporated into the
SUBCONTRACTOR'’S SSSP.

The SSSP will identify methods used by the
SUBCONTRACTOR to perform oversight
and self-assessment of compliance with
the SSSP.
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SUBCONTRACTOR Requirements Compliance Strategy

Pre-Job Meeting (as
appropriate)

Participate in the pre-job meeting with
the intent of understanding
conditions/restrictions identified on the
jobsite.

The SUBCONTRACTOR, SUB-TIER
SUBCONTRACTORS, and workers are
responsible for reviewing the
SUBCONTRACTOR’S safety program
and SSSP prior to the start of work and
as needed.

Hazard Awareness and
Identifying and
Controlling Energy
Sources

Ensure employees, SUB-TIER
SUBCONTRACTORS, and suppliers are
informed of foreseeable hazards and
protective measures associated with
work activities, as appropriate, prior to
initiating work.

Ensure superintendent is qualified and
has knowledge of the SSSP and contract
requirements.

SUBCONTRACTOR's supervisors are
responsible for ensuring that work
activities, work hazards, and work controls
are clearly linked and flow down to all
workers regardless of tier through
documented training, safety meetings,
toolbox talks, and pre-activity meetings.

For all high-risk work, the
SUBCONTRACTOR shall submit JHA or Daily
Activities Briefing (DAB) forms to
CONTRACTOR personnel for daily review
and approval as scope changes.

For projects that involve high-risk work, the
SUBCONTRACTOR shall submit evidence to
CONTRACTOR of the review of
superintendent qualifications, ensuring
they have knowledge of the SSSP and
contract requirements for safe execution of
activity-level work. If a superintendent is
changed during a project, the
SUBCONTRACTOR shall resubmit evidence
of superintendent qualification for
CONTRACTOR review.
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SUBCONTRACTOR Requirements Compliance Strategy

Hazard Awareness and For all high-risk projects, the
Identifying and SUBCONTRACTOR will have a
Controlling Energy SUBCONTRACTOR Safety Representative or
Sources (continued) delegate present the following topics at the

pre-job meeting:

e Adetailed list of activities that
constitute the scope of the project.
For any change in scope, it must be
communicated that the change may
not be started until approved by the
Subcontract Technical Representative
(STR).

e When to pause or stop work,

including pause/stop for scope
changes.

e The specific sections of the SSSP that
apply to the project.

e The high-risk activities to be
performed during the project.

e  The JHA form, JHA requirements, and
expectations for JHA use.

Meetings, toolbox talks, and pre-activity
meetings as required; positive verification
is required.

SUB-TIER SUBCONTRACTORS and their
workers will be knowledgeable about the
SUBCONTRACTOR’s SSSP.

Workers will attend documented safety
meetings, toolbox talks, and pre-activity
meetings as required; positive verification
is required.

Workers will become familiar with the
hazards and work controls that result in
safe working conditions.

Work Authorization Ensure that safety plans/corrective The SUBCONTRACTOR will obtain and
action plans are reviewed, and work is follow all required permits. Permit
authorized prior to initiating work or information will be flowed down to
corrective actions. SUB-TIER SUBCONTRACTORS and affected

workers during documented toolbox talks,
DAB/JHAs, and safety meetings.

Corrective actions will be completed
as required.
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SUBCONTRACTOR Requirements Compliance Strategy

Perform Work

Job Supervision and
Positive Verification

Ensure that SUBCONTRACTOR
management provides appropriate
safety supervision to all workers at
all times.

The SUBCONTRACTOR’S supervisors
assume responsibility for the safety of the
work site and workers. When unanticipated
hazards or environmental risks are
introduced, work will be paused until
revised work planning, hazards, and
environmental effects are analyzed and any
additional controls are documented and
approved, as appropriate.

Positive verification requires that each
team member affirm to the person in
charge that their part of the system is in
the state intended for safe operation. This
can be done during pre-activity analysis for
less complex operations. If the team does
not have concurrence, it should be
assumed by the person in charge that it is
not safe to proceed.

Safety Inspections

Conduct and document daily workplace
inspections, with or without
CONTRACTOR personnel, to identify and
correct hazardous conditions and
instances of non-compliance with safety
plan/requirements.

Supervisors are responsible for ensuring
that daily inspections are documented and
immediate action is taken for all identified
non-compliance issues.

Emergency Response

Ensure that all personnel at the work
site can recognize abnormal or unsafe
conditions and know how to respond
(e.g., “what-if scenarios”).

The SUBCONTRACTOR will train workers to
recognize abnormal or unsafe conditions
and understand how to respond to the
conditions by controlling and reporting the
condition.

The SUBCONTRACTOR will ensure every
worker understands they have the
responsibility and authority to suspend an
activity if the worker believes it presents an
imminent danger.

Corrective Actions

Implement interim controls for unsafe
or abnormal conditions, including
notification to workers and STR.

The SUBCONTRACTOR will have controls in
place to immediately address unsafe or
abnormal conditions.
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SUBCONTRACTOR Requirements Compliance Strategy

Feedback and Improve

Self-Assessment

Identify opportunities for safety process
and work performance improvements.

The SUBCONTRACTOR will review daily
inspection reports, lessons learned, and
injury/illness reports to identify areas that
require improvement.

Performance Reviews

Discuss performance strengths and
weaknesses with employees and
Lower-Tiered Subcontractors.

Information on strengths and weaknesses
will flow down to SUB-TIER
SUBCONTRACTORS and workers.

Assessment of
Pre-Activity Plans

Review and discuss the quality and
effectiveness of in-process and
completed Pre-Task Hazard
Review/JHAs with employees and
SUB-TIER SUBCONTRACTORS.

The SUBCONTRACTOR will review SUB-TIER
SUBCONTRACTOR pre-work assessments,
DAB/JHAs, etc. to determine if SSSP
requirements are communicated to
SUB-TIER SUBCONTRACTOR personnel.

CONTRACTOR
Feedback

Communicate suggestions for

CONTRACTOR improvements to the STR.

The SUBCONTRACTOR will provide updated
information and/or suggestions to the
CONTRACTOR that will add value to
ongoing improvement programs.

The SUBCONTRACTOR will provide a means
for workers to report unidentified or
uncontrolled workplace hazards.
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E-4 SUBCONTRACTOR’S ENVIRONMENTAL, SAFETY & HEALTH PROGRAM

41 The CONTRACTOR shall conduct a review of the SUBCONTRACTOR’S written
work-specific ES&H Program addressing its execution and implementation of
ES&H requirements related to contract requirements.

4.2 The SUBCONTRACTOR’S written ES&H Program will become the basis for the
development of the SUBCONTRACTOR’S SSSP that must be completed and approved
by the CONTRACTOR prior to the start of work.

4.3 The SUBCONTRACTOR’S ES&H Program shall be in writing and specify how ES&H
requirements will flow down to employees and SUB-TIER SUBCONTRACTORS.

4.4 The SUBCONTRACTOR’S ES&H Program will include:

o A written company safety and health policy, which includes the Safety Management
Program referenced in Section E-2.

e An assignment of program roles and responsibilities for all employees.

e An approved collection of procedures for hazard identification, hazard prevention,
and abatement.

o A procedure for workers to report incidents and hazards without reprisal.

o An approved collection of procedures for accident investigation, reporting,
and recording.

e A procedure to permit workers to stop work if they believe an activity poses an
imminent risk.

e A set of programs for employee training and safety communications.
e A set of company procedures for conducting activities described in this exhibit.

4.5 SUBCONTRACTOR and SUB-TIER SUBCONTRACTOR employees shall have the right
and obligation to report unsafe conditions, at-risk behaviors, interrupt or cease work
without fear of reprisal, request a potential hazard to be evaluated, or request additional
training. No SUBCONTRACTOR employee shall be asked to complete a work activity
that the employee reasonably believes is unsafe or that will endanger the environment.

4.6 The ES&H Program shall describe the SUBCONTRACTOR’S method on how to analyze
and mitigate recognized hazards relative to each definable work activity. The plan shall
also describe how feedback and lessons learned will occur.
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E-5 SUBCONTRACTOR’S SITE-SPECIFIC SAFETY & HEALTH PLAN

5.1  The SSSP is the over-arching document defining how work will be performed. This
exhibit defines specific requirements that differ from or are in addition to other federal,
state, and local regulations that must be adhered to when working on sites governed by
10 CFR Part 851 and OSHA 3886-01R 2012, “Recommended Practices for Safety &
Health Programs in Construction,” which include:

MANAGEMENT
LEADERSHIP

* Top management demonstrates and communicates to
workers its commitment to eliminating hazards and to
continuously improving workplace safety and health as
well as sets program expectations and responsibilities.

* Managers at all levels make safety and health a core
organizational value, establish safety and health goals
and objectives, provide adequate resources and support
for the program, and set a good example.

WORKER
PARTICIPATION

» Workers and their representatives are involved in all
aspects of the program—including setting goals,
identifying and reporting hazards, investigating incidents,
and tracking progress.

* All workers, including contractors and temporary workers,
understand their roles and responsibilities under the
program and what they need to do to effectively carry
them out.

» Workers are encouraged and have means to
communicate openly with management and to report
safety and health concerns or suggest improvements,
without fear of retaliation.

* Any potential barriers or obstacles to worker participation
in the program (for example, language, lack of
information, or disincentives) are removed or addressed.

HAZARD
IDENTIFICATION AND
ASSESSMENT

* Procedures are put in place to continually identify
workplace hazards and evaluate risks.

» Safety and health hazards from routine, nonroutine, and
emergency situations are identified and assessed.
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HAZARD * An initial assessment of existing hazards, exposures, and
IDENTIFICATION AND control measures is followed by periodic inspections and
ASSESSMENT reassessments, to identify new hazards.
(continued)

+ Any incidents are investigated with the goal of identifying
the root causes.

* Identified hazards are prioritized for control.

HAZARD PREVENTION
AND CONTROL

* Employers and workers have cooperated to identify and
select methods for eliminating, preventing, or controlling
workplace hazards.

» Controls are selected according to a hierarchy that uses
engineering solutions first, followed by safe work
practices, administrative controls, and finally personal
protective equipment (PPE).

* A plan is developed that ensures controls are
implemented, interim protection is provided, progress is
tracked, and the effectiveness of controls is verified.

EDUCATION AND
TRAINING

* All workers are trained to understand how the program
works and how to carry out the responsibilities assigned
to them under the program.

* Employers, managers, and supervisors have received
training on safety concepts and their responsibility for
protecting workers’ rights and responding to workers’
reports and concerns.

* All workers are trained to recognize workplace hazards
and to understand the control measures that have been
implemented.

PROGRAM
EVALUATION AND
IMPROVEMENT

» Control measures are periodically evaluated for
effectiveness.

* Processes are established to monitor program
performance, verify program implementation, and identify
program shortcomings and opportunities for improvement.

* Necessary actions are taken to improve the program and
overall safety and health performance.

Solicitation No. SOL-0001153
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COMMUNICATION AND
COORDINATION FOR
EMPLOYERS ON
MULTIEMPLOYER
WORKSITES

* General contractors, contractors, and staffing agencies
commit to providing the same level of safety and health
protection to all employees.

» General contractors, contractors, subcontractors, and
staffing agencies communicate the hazards present at the
worksite and the hazards that work of contract workers
may create on site.

* General contractors establish specifications and
qualifications for contractors and staffing agencies.

* Prior to beginning work, general contractors, contractors,
and staffing agencies coordinate on work planning and
scheduling to identify and resolve any conflicts that could
impact safety or health.

5.2 The SUBCONTRACTOR shall develop and conduct its services in accordance with the
requirements of their written and approved SSSP, which will include the following
applicable requirements of 10 CFR Part 851:

Site access controls and responsibilities

How the SUBCONTRACTOR will ensure the requirements of Section E-3,
Section 1.1 of this Exhibit will be met

e Includes description

of when a formal JHA is required

General Safety Rules for the Job Site

Roles and Responsibilities for Management and Safety personnel assigned to

the job
Emergency responses

Scope of Work

Activity-Level Work planning

Equipment and materials

Supporting documents

Training requirements

Services Exhibit E
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SSSP Change Process

Emergency Response and Approvals

5.3 Changes required to be made to the SSSP must be approved in writing by the
CONTRACTOR prior to implementation.

5.4 The SUBCONTRACTOR may use Form FRM-3252, “Subcontractor Site-Specific Safety
Plan (SSSP),” to develop their SSSP or use an alternate format as long as it contains the
minimum required information identified in the FRM-3252, including:

e SSSP Core Information (Company, work location, contract #, SSSP author[s],
subcontractor safety representative, and subcontractor work supervisor)

e  Scope of Work (including expected outcomes)

¢ Site Access Controls and Responsibilities

e Activity-Level Work Planning and Hazard Analysis (job activities/work steps,
performer, hazards, and controls)

e Equipment and materials to be used

e  Supporting documentation (e.g., relevant engineering drawings, owner’s manuals,
form[s], permit[s], checklist[s])

e Specific training requirements for specific activities

e  SSSP change/revision process and stop work procedure

e Revision Log

e Emergency response

e Attachments and addendums

e Approvals and concurrences (SUBCONTRACTOR job supervisor and line manager
must sign, including any sub-tier subcontractor representatives, and CONTRACTOR
STR, project manager or technical subject matter expert (SME), safety professional,
industrial hygienist, radiological control (if applicable), environmental compliance,
and any other approvals as identified by the CONTRACTOR)

5.5 If the SUBCONTRACTOR elects not to work to an SSSP and DAB, then it will follow the
requirements in Section E-4 to develop and work to an Activity Level Work Control
Document (ALWCD) and JHA.
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E-6

6.1

6.2

6.3

6.3.1

6.3.2

AcTIVITY LEVEL WORK PLANNING

The SUBCONTRACTOR will demonstrate it has performed activity-specific planning for
its subcontracted scope of work by either developing an ALWCD or incorporating activity
level work planning into their SSSP. The ALWCD(s) or SSSP when used for activity level
work planning must provide the following:

e  Scope of work under the ALWCD
e Activities/work steps (when necessary)

e Hazards and associated controls (precautions, limitations, prerequisites, warnings,
cautions, etc.)

e Special equipment and materials to be used

e Supporting documents necessary for safe work execution (engineering drawings,
owner’s manuals, permits, checklists, etc.)

e Required training and/or qualifications
e ALWCD or SSSP change/revision process
e Any applicable attachments and/or addendums

The ALWCD or SSSP will be submitted to the CONTRACTOR for review and acceptance
prior to the start of work. The ALWCD must be reviewed and approved by the
SUBCONTRACTOR job supervisor, line manager, and by the required CONTRACTOR
organizational representatives identified in FRM-2163S, “Subcontractor Work Package
(WP) Approval Coversheet,” (for ALWCDs) or in FRM-3252 for SSSPs. Any changes to
the ALWCD or SSSP must be reviewed and agreed upon by the SUBCONTRACTOR.

JHA

A JHA is a documented process by which the steps (procedures) required to
accomplish a work activity are outlined, the actual or potential hazards of each step are
identified, and measures for the elimination or control of those hazards are developed.
Activities are general classes of separately definable construction, maintenance, or
operational work (for example, excavating foundations, erecting of structural steel,
working at heights exceeding 6 feet, and mixing cement). Activities are not time- or
location-specific.

A JHA is required for all high-risk work. If the high-risk work is not clearly defined in the
initial submittal of the SSSP, then work will require a separate and discrete ALWCD
containing a JHA or a modification/addendum to the SSSP.
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6.3.3

6.3.4

6.3.5

6.3.6

6.3.7

6.3.8

High-risk work is defined as work that may result in serious personal injury, illness, or a
fatality if performed improperly. The increased risk is based upon characteristics
inherent in the work activity, location, materials, or proximity to other hazards. High-risk
work activities include, at a minimum, the following activities:

. Critical crane lifts

o Excavation within 5 feet of known hazardous energy utilities (electrical, natural
gas, other pressurized systems, etc.) or personnel entry into an excavation >
5 feet in depth

o Energized electrical work
o Work within 10 feet of aerial high voltage power lines (> 50 kilovolts [kV])

o Wall, floor, or ceiling penetrations where a site investigation cannot identify all
potential hidden hazards

o Any work where a Confined Space Entry permit is required

o Roof work within 6 feet of an edge not protected by standard guardrails,
parapets, or similar physical barriers, or controls approved in the SSSP

o Elevated work without the use of an approved ladder or engineered
fall-protection system greater than 6 feet above a lower level or within 15 feet of
an unprotected side or edge for all construction trades, excluding roofers. For
roofers, the requirement is within 6 feet of an unprotected side or edge.

All high-risk work requires a separate and discrete ALWCD and JHA.

The SUBCONTRACTOR will maintain an approved copy of the ALWCD or SSSP,
including any high-risk work and JHAs at the job site during performance of the work
that will be available to the CONTRACTOR at all times.

The SSSP and ALWCD shall be communicated to each employee as part of the
Site-Specific training and/or SUBCONTRACTOR DAB, signed by each employee
including sub-tiers, and implemented by the SUBCONTRACTOR’s management team.

The SUBCONTRACTOR’S SSSP is due 30 days prior to start of fieldwork, and
SUBCONTRACTORS must allow 10 business days for each comment and review
period to complete the approval process by the CONTRACTOR.

The SUBCONTRACTOR will not mobilize to the field without written authorization from
CONTRACTOR’S authorized representative as identified elsewhere in this
Subcontract.
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E-7

7.1

7.2

7.2.1

7.2.2

7.2.3

7.3

SITE ORIENTATION/PRE- AND POST-JOB BRIEFINGS

Prior to commencing work, each SUBCONTRACTOR employee or visitor, either initially
or as they are introduced to the site, will receive a site orientation briefing conducted by
the SUBCONTRACTOR’S supervisor and the SUBCONTRACTOR’S Safety
Representative that details the requirements of the SSSP.

The SUBCONTRACTOR will provide a DAB. The DAB for SUBCONTRACTOR
personnel specifically addresses the hazards and mitigating controls for work to be
performed that day. FRM-3403, “Subcontractor Daily Activities Briefing,” is available for
use; however, a SUBCONTRACTOR may use their own format. A Post-job briefing will
be conducted at the end of the job for feedback and performance.

The DAB will be performed by THE SUBCONTRACTOR and SUB-TIER
SUBCONTRACTORS to identify and communicate the hazards and controls
associated with the planned scope of work to be performed during the day. The DAB
shall clearly define the planned scope of work and the sequence of activities needed to
complete the planned scope of work. The DAB shall identify and discuss the
scope/activities that will be performed that day and the associated hazards and
controls that will or may be encountered for the scope/activities being planned for

that day.

Special attention should be given to potential hazards not specifically covered in the
SSSP and other pre-work planning, newly emerging hazards, or hazards resulting from
a change in the scope of work. A DAB shall be conducted daily and revisited if
conditions or personnel change. Documents such as checklists or permits, or
knowledge (such as training) that identifies and plans for the mitigation of hazards
associated with an activity, can be referenced. An activity is a specific segment of a
particular scope of work that is time-, condition-, worker- and/or location-dependent.

Critical thinking shall be utilized during this part of the analysis. A focus on what could
go wrong during the day, such as weather, and changes to the process and personnel,
need to be evaluated regularly. The DAB shall be developed with participation by all
workers on the activity and to ensure a common understanding of the authorized scope
of work and how the tasks will be accomplished. The DAB development process
should establish a shared accountability for safety among the work team (e.g., “see
something, say something”). SUBCONTRACTORS are required to notify the
CONTRACTOR team (STR, Safety, Project Management) in advance of performing
high-risk activities. In the event the SUBCONTRACTOR is performing a high-risk work
evolution during the day, the STR, Safety, Project Management or alternate
CONTRACTOR representatives shall review the JHA daily.

The SUBCONTRACTOR shall document and maintain records of attendance and topics
covered at the site orientation and DABs. This documentation shall be maintained on the
job site or in the work package for the duration of the Subcontract. The
SUBCONTRACTOR DAB will be maintained at the job site and be available to the
CONTRACTOR at all times.
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E-8 SAFETY INSPECTIONS

8.1 The SUBCONTRACTOR shall conduct and record daily inspections of the work
areas and equipment to monitor compliance with Site Specific Documents per
regulatory requirements.

8.2 The SUBCONTRACTOR shall report any hazards identified or deficiency not under the
control of the SUBCONTRACTOR to the CONTRACTOR.

8.3 The SUBCONTRACTOR shall take steps to ensure the safety of employees, the public,
and the environment until the hazards are corrected.

E-9 ONSITE SAFETY REPRESENTATIVE AND RESPONSIBILITIES

9.1 The SUBCONTRACTOR shall have a qualified ES&H Professional accepted by the
CONTRACTOR present at the worksite whenever SUBCONTRACTOR personnel are
performing work.

9.2 The SUBCONTRACTOR’S Safety Representative will have:
o A degree in Occupational Safety or;
e Hold the designation of a Certified Safety Professional or;

¢ Hold the designation of an Associate Safety Professional with a minimum of 1-year
documented safety experience.

e  Occupational Health and Safety Technician or Construction Safety and Health
Technician certification in addition to 3 years of experience in the field providing
safety duties.

o Documented 5 years full time safety experience (100% safety work). List of projects
and description of duties where person was a full-time safety professional.

e Specialized training for specialized activities (i.e., High risk, diving, high voltage).

9.3 If accepted by the CONTRACTOR, the SUBCONTRACTOR’S assigned Safety
Representative may have other duties as long as they will not interfere with or prevent
the employee from performing the stated activities.

9.4 The SUBCONTRACTOR'’S Safety Representative will perform the following
minimum activities:

e  Submit a “Daily Safety Field Report” to the CONTRACTORS, detailing the days of
site activities and outcome of daily inspections as noted in the SSSP to the
CONTRACTOR assigned safety representative.
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¢ Notify the CONTRACTOR’S STR to cease work and remove SUBCONTRACTOR’S
personnel from the hazardous area if the safety or health of SUBCONTRACTOR'’S
personnel, other site personnel, or third parties is jeopardized by the
SUBCONTRACTOR’S work activities.

e Conduct or participate in daily pre/post job briefings and monthly (minimum) safety
meetings for the SUBCONTRACTOR’S employees.

e Provide site-specific training (as described in the SSSP) for new employees and
orientations for visitors prior to on-site work.

e  Obtain audit compliance with the SUBCONTRACTOR’S SSSP or ALWCD.

e  Communicate the CONTRACTOR’S warning systems (including evacuation alarms,
accountability rosters, assembly points, etc.).

e Confirm that proper chemical and safety postings are in place, are legible, and are
removed when the project is complete.

e Confirm that operations are conducted in a manner to mitigate adverse
environmental impacts (e.g., spill containment, erosion control).

e Establish and maintain the on-site hazard communication program (e.g., Safety Data
Sheets, training).

¢ Evaluate the site for hazards not identified in the hazard assessment process(es)
and initiate safety measures required to protect personnel, the public, and
the environment.

e Revise the SSSP and other applicable documents accordingly.

¢ Confirm that wastes generated are managed in compliance with applicable State,
Federal, or Local laws and Subcontract requirements.

e Maintain a first aid log for occupational injuries that occur on-site.

o Report accidents and injuries to the STR, and conduct accident/incident
investigations, as required, including the completion and submission of appropriate
forms to the STR.

e Update the Site map including safety information such as locations of fire
extinguishers and eye wash stations and ensure that the first-aid kits are kept current
as appropriate.

e Inform the CONTRACTOR’S medical services, or local emergency responder
organizations if off site services are provided, and verify that phone numbers,
addresses, and contacts are current and accurate.
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E-10

10.1

10.2

10.3

10.3.1

10.4

o Interface with CONTRACTOR'’S safety and health personnel and the STR to resolve
safety issues and conduct periodic inspections and program review.

e Represent the SUBCONTRACTOR in incident investigations and/or critiques as
requested by the CONTRACTOR.

INCIDENT REPORTING REQUIREMENTS

The SUBCONTRACTOR must immediately notify the CONTRACTOR'’S STR verbally,
and then in writing, of an event or condition that adversely affects, or may adversely
affect the NNSA/NFO or its mission, the CONTRACTOR’S or SUBCONTRACTOR’S
personnel, the public, property, or the environment. Such an event or condition includes
but is not limited to:

e Employee injury/iliness and any accident, incident, near-miss (potential bodily
injury/illness or damage to equipment and facilities)

o Potential “Price-Anderson Act” or 10 CFR 851 noncompliance,
environmental release

e Any other unplanned event that may be a violation of a regulatory requirement or that
may be viewed negatively by the public, CONTRACTOR, or NNSA/NFO

In situations where any of the conditions mentioned above occur, the scene shall not be
disturbed without CONTRACTOR concurrence unless it is to mitigate an imminent
hazard or stop a spill in progress. SUBCONTRACTOR and CONTRACTOR personnel
may jointly investigate each injury/iliness, accident, incident, near miss, or
environmental noncompliance.

The SUBCONTRACTOR shall provide a complete and thorough written accident/incident
investigation report of any incident, outlining the causes, corrective actions, and
measures taken to prevent recurrence of similar incidents to the CONTRACTOR’S STR
within 2 working days of its occurrence.

If the SUBCONTRACTOR’s scope of work will not last beyond 2 days, the incident
report shall be submitted to STR prior to leaving the worksite. The SUBCONTRACTOR
accident/incident investigation reports shall be submitted on the CONTRACTOR’S
"FRM-0018, Incident Investigation Statement.” The report forms will be provided to the
SUBCONTRACTOR during the pre-performance conference or pre-job
briefing/orientation.

The SUBCONTRACTOR will assist the CONTRACTOR in the preparation of all reports
(including occurrences and offsite notifications) related to its operations. As part of
assisting in the preparation of these reports, the SUBCONTRACTOR will be responsible
for, and is required to complete, the proposed corrective actions identified in the reports
per the established due dates, unless otherwise agreed upon with the CONTRACTOR.
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10.5

10.6

10.6.1

10.7

10.7.1

Property damage to government equipment, facilities, and motor vehicles shall be
immediately reported to the CONTRACTOR’S STR.

FRM-1253, “Subcontractor Hours”: The SUBCONTRACTOR shall submit copies of the
FRM-1253 to the CONTRACTOR'’S STR on or before the 28th of each month. The report
will pertain to actual hours spent performing work for the M&O contractor for the period
from the 26th of the preceding month through the 25th of the current month as outlined
on the form and will be required throughout the duration of the Subcontract, including
periods of no work activity. If the duration of the work does not exceed 1 month, the
“Subcontractor Safety & Personnel Report” shall be submitted upon completion of the
work, prior to leaving the worksite. The SUBCONTRACTOR will include SUB-TIER
SUBCONTRACTORS on the forms. The report forms will be provided to the
SUBCONTRACTOR during the pre-performance conference or pre-job
briefing/orientation.

Monthly Total Recordable Incident Rate (TRIR) and Days Away, Restricted or Transfer
Case Rate (DART): The SUBCONTRACTOR shall submit their overall companies’
TRIR and DART Cases for the rolling 12-month performance. The initial information is
captured on the Safety and Health History form completed prior to the contract. If the
duration of the work on site does not exceed 1 month, this information will not be
required. The TRIR and DART information will be submitted to the CONTRACTOR’S
STR on or before the 28" of each month. The report will pertain to the company’s
activities for the previous 12-month rolling year and will be required throughout the
duration of the Subcontract, including periods of no work activity. TRIR and DART
information can be documented in an e-mail or on the DAB (FRM-3403) in the
Additional Topics section under Other.

NOTE: Once the SUBCONTRACTORS submit a copy of the FRM-1253, TRIR, and
DART case information to the STR, the STR needs to send copies to the Safety
Recordkeeping general e-mail box at SafetyRecordkeeping@nv.doe.gov.

Injury/lliness Medical Reports: The SUBCONTRACTOR is required to report all

job-related injuries and ilinesses, regardless of severity, immediately to the

CONTRACTOR’S STR.

The SUBCONTRACTOR’S employees must report to the CONTRACTOR’S
Occupational Medicine Department after a work-related injury/iliness, which requires
medical attention, hospitalization, or an absence due to any injury/iliness lasting 5 or
more consecutive workdays (or an equivalent time period for those individuals on an
alternative work schedule) for a return-to-work evaluation focusing on the employee’s
physical and psychological capacity to perform their work and return to duty.

10.7.2 Copies of the attending physician’s report releasing the employee to full or limited duty
and appropriate medical treatment forms (medical provider’s diagnosis, restrictions,
and treatment plan) shall be submitted to the CONTRACTOR'’S Occupational Medicine
Department during the return-to-work evaluation.
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10.7.3 The SUBCONTRACTOR is required to submit the same required information for its
SUB-TIER SUBCONTRACTORS. The SUBCONTRACTOR must comply with all work
restrictions made by CONTRACTOR’S Occupational Medicine Department.

10.8 The SUBCONTRACTOR shall maintain reports and documentation required by federal,
state, and local regulations and those required by its SSSP. These reports and
documentation shall be submitted to the CONTRACTOR upon request or at completion
of the work.

E-11 OccuPATIONAL MEDICINE REQUIREMENTS

11.1 The SUBCONTRACTOR and SUBCONTRACTOR’S SUB-TIER SUBCONTRACTORS
must follow the CONTRACTOR’S medical program for their employees engaged in work
activities at the CONTRACTOR-managed sites when:

o  On site for more than 30 days in a 12-month period.

e They are required to be enrolled in a medical surveillance/qualification program or
exposure monitoring program.

e Subcontractors need to establish Occupational medical services by using:
¢ Management and Operating (M&O) Contractor’'s Occupational Medical Clinic or;

¢ Private physicians or medical groups who are capable of fulfilling the
requirements and intent of Occupational Medicine requirements.

11.2 Exposure monitoring that is not enroliment in a program is monitoring performed to
characterize the exposure resulting from a new activity or to validate an industrial
hygienist's judgment that exposures are likely to be minimal does not constitute
enrollment in an exposure monitoring program.

11.3 Exposure monitoring that is enrollment in a program is when routinely monitoring the
airborne beryllium levels experienced by machinists that periodically that contain
beryllium in areas where concentrations of beryllium are at or above the action level is an
example of enrollment in an exposure monitoring program.

11.4 Medical surveillance requirements apply to work involving exposure to asbestos,
beryllium, biological hazards, chromium (VI), formaldehyde, hazardous materials,
hazardous waste, hazardous noise, lasers, lead, mercury, OSHA toxic substances, and
polychlorinated biphenyls (PCBs).

11.5 Medical surveillance requirements also apply to work involving respirator wear, silica,
crane operation, radiological work, and driving vehicles requiring commercial driver’s
license (CDL)/commercial motor vehicle licenses.
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11.6 Medical qualification requirements apply to safety sensitive activities such as tower
climbing, explosive handling, confined space entry, respirator use, hazardous waste
remediation, or other activities identified by the CONTRACTOR.

11.7 When medical surveillance/qualification is required for the work to be performed, the
SUBCONTRACTOR shall identify the applicable exposures or tasks for personnel
conducting these work activities and ensure that the required monitoring has been
verified with the CONTRACTOR’S Occupational Medical Department using the
information in the note below.

NOTE: The Occupational Medical Department can be contacted via e-mail at
occmedscheduling@nv.doe.gov and on phone NLV: (702) 295-1473 or NNSS: (702) 295-
6224 for scheduling.

11.8 The SUBCONTRACTOR must notify the CONTRACTOR of any SUB-TIER or
SUBCONTRACTOR employee’s absence of 5 consecutive workdays due to injury
orillness.

11.9 Prior to returning to work on site, the SUBCONTRACTOR shall have the employee
receive clearance from Nevada National Security Site (NNSS) Occupation Medicine.

E-12 EMPLOYEE TRAINING/ORIENTATIONS

12.1 The SUBCONTRACTOR shall verify that employees are properly trained and qualified in
accordance with regulatory and CONTRACTOR requirements to safely perform
assigned tasks.

12.2 The SUBCONTRACTOR shall conduct training and maintain records of other specific
training identified in the SUBCONTRACTOR’S SSSP. Training records will be retained
on site for the duration of the contract and made available to the CONTRACTOR
upon request.

12.3 The CONTRACTOR will provide the necessary training/orientations for site access as
they pertain to the work to be performed by the SUBCONTRACTOR. The
training/orientations identified will be completed prior to start of work. The
SUBCONTRACTOR shall allow for the hours needed to complete the training and
orientations identified here and in the badging process defined in Exhibit F. Required
training and orientations will be identified on the training checklist in Appendix B.

12.3.1 Training:

Hazard-Specific Training:

12.3.1.1  General Employee Radiological Training (GERT) (WBT 1E00W585) (0.5 Hr.)

12.3.1.2 Radiological Worker Training (RWI (1E000580) or RWII (1E000582) (Instructor Led)
(RWI or RWII training is only required for radiological work)
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12.3.1.3 CONTRACTOR’S Lockout/Tagout/Tagging Authority Process (1E00W448)
(LOTO/Tagging Authority Process Training is only required if the subcontracted work
will require LOTO activities)

12.3.1.4 CONTRACTOR’S Excavation Penetration Process (Briefing 1EO0W752) (Excavation
Penetration Process training is only required if the subcontracted work will require
excavation and penetration activities)

Facility-Specific Training:
12.3.1.5 Underground Training (1E000669) (for Underground facilities only)

Orientations:

Facility Specific Orientations:

NOTE: Facility-specific orientations are only required if the subcontracted work will be
performed in one of the locations or facilities. If the subcontracted work will not be
performed in or at one of the facilities or locations identified, then the training is
not required.

12.3.1.6 NNSS Site Access Safety Orientation (1E00W102) (0.5 Hr.)

12.3.1.7 RSL Facility Safety Briefing [Remote Sensing Laboratory]

12.3.1.8 DAF Emergency Management Training (1DAFWO004) [Device Assembly Facility]

12.3.1.9 JASPER General Employee Training (1JASWO001) [Joint Actinide Shock Physics
Experimental Research]

12.3.1.10 U1a General Employee Training (1SCE0001)
12.3.1.11 DAF General Employee Training (1DAFW126)

Emergency Protocol Orientations:

12.3.1.12 Protective actions (WBT 1REMPAW1)

12.3.1.13 Work Location Emergency Response Plan, Including Evacuation Alarms and
Accountability (1REM050000)

Security Protocol Orientations:

12.3.1.14 Initial Security Briefing. [DOE Order] DOE O 470.4B, “Safeguards and Security
Program” (1S000110) as well as DOE O 470.4B Chg. 3 (Ltd.Chg.)

E-13 EMERGENCY PREPAREDNESS REQUIREMENTS

13.1 The SUBCONTRACTOR must comply with NNSS Emergency Response Procedures.
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13.2

13.3

E-14

14.1

14.1.1

14.1.2

14.2

14.3

14.4

14.5

Services

As a minimum, the SUBCONTRACTOR initial indoctrination will include the
following information:

e General Site Orientation/Emergency Reporting
e  Shelter-in-place
¢ Evacuation of personnel
¢ Notifications
e Emergency signals
e Evacuation routes
e Assembly areas
e Personnel accountability
Indoctrination of the SUBCONTRACTOR'’S employees must be performed by the
SUBCONTRACTOR and formally documented. This documentation must be available for
review by CONTRACTOR representatives.
RADIOLOGICAL REQUIREMENTS
The SUBCONTRACTOR shall abide by the requirements of the current version of the
NNSS Radiation Protection Program (NNSS RPP) as implemented with the NNSS
Radiological Control Manual (NNSS RCM).

The NNSS RPP can be downloaded from the following web address:
https://www.osti.gov/servlets/purl/1435448

The NNSS RCM can be downloaded from the following:
https://www.osti.qov/servlets/purl/1895616

The SUBCONTRACTOR shall abide by the CONTRACTOR’S radiological postings.

The SUBCONTRACTOR shall make arrangements with the CONTRACTOR'’S
Radiological Control Division to develop adequate controls, prescribe protective
measures, and generate required Radiological Work Permit (RWP) necessary to
demonstrate compliance with the NNSS RPP.

The SUBCONTRACTOR shall comply with all RWPs approved by the CONTRACTOR
controlling the work performed by the SUBCONTRACTOR.

The SUBCONTRACTOR shall provide a list of all equipment and materials expected to
be utilized in areas controlled for radiological purposes and shall additionally disclose all
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heavy equipment to be brought on NNSA/NFO-managed property to the
CONTRACTOR’S STR (to be provided to the Radiological Control Division), prior to
arrival on NNSA/NFO property.

14.6 All SUBCONTRACTOR-owned/rented equipment and vehicles brought onto NNSA/NFO
property are subject to radiological survey at any time during the contract period.

14.6.1 All SUBCONTRACTOR-owned/rented heavy equipment utilized for soil disturbing or
building demolition activities are required to undergo baseline and re-entry radiological
surveys upon arrival at NNSA/NFO property or prior to use at the work site, as directed
by the CONTRACTOR’S Radiological Control Division.

14.6.2 All SUBCONTRACTOR-owned/rented equipment and vehicles are required to undergo
radiological evaluation prior to removal from the work site and/or NNSA/NFO property.

14.6.3 All SUBCONTRACTOR-owned/rented equipment and vehicles brought onto
NNSA/NFO property that cannot meet established radiological release requirements
shall not be removed from NNSA/NFO property.

14.7 If the worksite requires dosimeters, the SUBCONTRACTOR can contact the
CONTRACTOR. The CONTRACTOR can obtain as many as required, by the
CONTRACTOR'’S Radiological Control Division.

14.8 Upon completion of work, the SUBCONTRACTOR returns the dosimeters to the
CONTRACTOR.

14.9 When required, the SUBCONTRACTOR shall ensure radiobioassay samples from
their employees are submitted to the CONTRACTOR’S Radiological Control Division
and/or RWP.

14.10 If the SUBCONTRACTOR is expecting to bring radioactive material/radioactive sources
(including those contained within equipment) or radiation-generating devices (RGDs)
onto NNSA/NFO property:

14.10.1 The SUBCONTRACTOR shall maintain radioactive material/radioactive sources per
the CONTRACTOR’S direction.

14.10.2 The SUBCONTRACTOR shall provide a planned schedule of moves or advise the
CONTRACTOR'’S STR (to be provided to the Radiological Control Division), in writing,
prior to moving any radioactive source to, around, or away from CONTRACTOR-
managed property. Prior approval to move such radioactive sources onto or from
CONTRACTOR-managed property must be received from the CONTRACTOR’S
Radiological Control Division.

14.10.2.1 The SUBCONTRACTOR shall notify the CONTRACTOR’S Radiological Control
Division immediately after they bring radioactive material/radioactive sources onto
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CONTRACTOR-managed property so a pre-use radiological survey can be
performed by the CONTRACTOR.

14.10.2.2 The SUBCONTRACTOR shall notify the CONTRACTOR'S Radiological Control

14.10.3

Division prior to removing radioactive material/radioactive sources from
CONTRACTOR-managed property so a post-use radiological survey can be
performed by the CONTRACTOR.

The SUBCONTRACTOR shall provide to the CONTRACTOR'’S STR (to be provided to
the Radiological Control Division) prior to arriving onsite, a copy of the current
applicable radioactive material license (Nuclear Regulatory Commission or applicable
state reciprocity) or other approval to the CONTRACTOR’S STR (to be provided to the
Radiological Control Division) that gives the SUBCONTRACTOR authority to possess
and operate the radioactive source/radioactive material or RGD (copy of current
License for Industrial Radiography per 10 CFR 34, “Licenses for Industrial Radiography
and Radiation Safety Requirements for Industrial Radiographic Operations,”) along
with procedures for operating the device.

14.10.3.1 The SUBCONTRACTOR shall have adequate controls, protective measures, and

14.10.4

14.10.5

14.10.6

14.10.7

work control documents/procedures/permits as required under their approved
radioactive material license (Nuclear Regulatory Commission or applicable state
reciprocity) or other approval for all operations associated with SUBCONTRACTOR-
owned radioactive material/radioactive sources or RGDs.

The SUBCONTRACTOR shall provide current leak test results, training records for
RGD Operations, and source certificate/nominal activity sheets to the
CONTRACTOR’S STR (to be provided to the Radiological Control Division) prior to the
radioactive source arriving on NNSA/NFO-managed property.

The SUBCONTRACTOR shall provide special form certificates, Department of
Transportation shipping papers, and radioactive source container certifications, to the
CONTRACTOR’S STR (to be provided to the Radiological Control Division) upon entry
to NNSA/NFO-managed property.

The SUBCONTRACTOR shall provide or make arrangements for transportation of
radioactive source/radioactive materials in compliance with Department of
Transportation regulations.

The SUBCONTRACTOR shall have a worker radiation safety plan as specified in
10 CFR 39, “Licenses and Radiation Safety Requirements for Well Logging,” including
Operating and Emergency procedures and Incident Reporting procedures.

E-15 ENVIRONMENTAL REQUIREMENTS

15.1 Waste Management

Services Exhibit E Solicitation No. SOL-0001153
AL 851 Applies (Req. # 14850 — Exterior Doors) Subcontract No. TBD

07/16/2025

Page 30 of 60



Exhibit E-001 Company Document EXHIBIT E REV. 0

15.1.1 The SUBCONTRACTOR shall manage all wastes generated at sites controlled
by NNSA/NFO or CONTRACTOR in compliance with federal, state, and
local regulations.

15.1.2 The SUBCONTRACTOR shall submit a plan detailing the methods for managing waste
generated during work activities. The Waste Management Plan is due 10 days after the
award due date. The CONTRACTOR will need 10 business days to review each
comment and complete the approval process prior to the start of on-site activities.

15.1.3 The plan shall address the following:
e Waste Management Objectives
e Recycling, Salvage and Reuse
e Waste Management Procedures
¢ Waste Management Handling and Disposal

15.1.4 The SUBCONTRACTOR shall coordinate with the CONTRACTOR to maximize the
recycling of waste that is generated during the work.

15.1.5 Unless identified elsewhere in this Subcontract, disposal arrangements and disposal
costs of wastes and excess materials are the responsibility of the SUBCONTRACTOR
and in accordance with the following protocol:

15.1.5.1  Construction and general office wastes are considered municipal solid waste and
must be disposed of in an approved solid waste landfill offsite.

15.1.5.2 The SUBCONTRACTOR may, with approval from the CONTRACTOR, utilize
CONTRACTOR maintained solid waste receptacles to dispose of non-hazardous
construction and general office waste, but must abide by the following list of
PROHIBITED ITEMS. The SUBCONTRACTOR must make special arrangements
with the CONTRACTOR for the disposition of PROHIBITED ITEMS listed below. The
CONTRACTOR is not obligated to allow the SUBCONTRACTOR to dispose of the
below-listed items on site unless expressly provided elsewhere in the Contract:

e Radioactive Waste
e Hazardous Waste
e Free Liquids

e Medical Waste

e PCB waste
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e Tires

o Hydrocarbon Waste

e Non-empty Aerosol Cans

o Refrigerant-Containing Items

¢ Universal Waste, including batteries, e.g., lithium ion, nickel cadmium batteries
e PFAS [Per and Polyfluoroalkyl Substances]

1. The SUBCONTRACTOR shall immediately notify the STR when these waste
types are generated or may be generated.

15.2 Waste Water

15.2.1 Waste water discharge must meet the requirements of federal, state, and local
regulations, as well as applicable discharge permits issued by regulatory authorities.
Before discharging any waste water to a drain or to the ground (except domestic waste
water to an existing sewer system), the SUBCONTRACTOR shall obtain permission
from the CONTRACTOR.

15.2.2 The SUBCONTRACTOR shall maintain non-sewered toilets while in service and in
accordance with State and Local regulations.

15.2.3 Waste water projects require advance approval by the state of (PROJECT
LOCATION). The SUBCONTRACTOR will provide drawings that have been signed
and stamped by a Professional Engineer licensed within (PROJECT LOCATION State)
to the CONTRACTOR.

15.2.4 The SUBCONTRACTOR shall utilize Best Management Practices to control
storm water runoff and sedimentation for the protection of NNSS property and
existing infrastructure.

NOTE: The SUBCONTRACTOR shall not obtain a Stormwater Pollution Prevention Plan

(SWPPP) unless directed to do so by the CONTRACTOR.

15.2.5 The CONTRACTOR shall determine if the SUBCONTRACTOR is required to obtain
a SWPPP.

15.2.5.1 Storm water discharge must meet the requirements of federal, state, and local

regulations. Activities occurring at the North Las Vegas Facility that could potentially
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impact storm water must meet the “No Exposure Certification.” Activities occurring at
RSL-Nellis must meet the Nellis Air Force Base SWPPP.

15.3  Air Quality

15.3.1 The SUBCONTRACTOR must minimize the degradation of air quality by complying
with federal, state, and local air quality regulations.

15.3.2 The SUBCONTRACTOR shall minimize/suppress the release of fugitive dust
emissions during construction or related activities. Use of water spray must be
managed by the SUBCONTRACTOR in a manner which takes into consideration water
conservation, as well as effective/adequate dust suppression.

15.3.3 The SUBCONTRACTOR shall provide a list of the equipment that will be brought onto
NNSS facilities as part of this subcontract, along with anticipated equipment duration
onsite, purpose, and existing equipment air permits, to the CONTRACTOR:

15.3.3.1 Fuel-burning equipment, such as: generators, fuel-fired compressors, pumps,
boilers, and water heaters

15.3.3.1.1  Excluded equipment includes: self-propelled mobile sources (e.g., vehicles,
forklifts, scrapers, trenching equipment)

15.3.3.2 Above ground fuel storage tanks

15.3.3.3  Construction related equipment such as, mechanized aggregate-processing
equipment, asphalt plant, batch plant

15.3.3.3.1  If an aggregate processing plant, batch plant or asphalt plant will be brought
onsite, then the SUBCONTRACTOR may be required to perform an air dispersion
modeling analysis using a methodology that is that is accepted by Clark County
Division of Environmental Quality or Nevada Division of Environmental Protection,
prior to the equipment arriving onsite, regardless of duration on the NNSS facilities
in Nevada.

15.3.3.3.2 SUBCONTRACTOR shall provide completed air dispersion modeling analysis
report to the CONTRACTOR.

15.3.3.4 Other process or non-fuel storage equipment that may produce emissions (e.g., paint
booths, cementing silos, fume hoods)

15.3.4 The CONTRACTOR shall determine when equipment is required to be added to an
NNSS facility air permit, then the SUBCONTRACTOR shall pay for the permit
application fee, provide documentation and photos necessary for permitting,
perform ongoing operations recordkeeping, and provide operating records to
the CONTRACTOR.
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15.3.5 The CONTRACTOR may perform oversight to ensure that emissions from construction
and fuel-burning equipment are kept to a minimum within regulated opacity limits.

156.3.6 The SUBCONTRACTOR shall comply with California Code of Regulations (CCR)
Title 17. Division 3. Chapter 1. Subchapter 10, Article 4. Sub article 5.1, “Management
of High Global Warming Potential Refrigerants for Stationary Sources,” when
performing leak repairs and servicing the CONTRACTOR'’S refrigeration systems.

15.3.7 The SUBCONTRACTOR shall comply with the California Record keeping requirements
of CCR 95389 and provide applicable records to the CONTRACTOR.

15.3.8 The SUBCONTRACTOR shall present documentation to the CONTRACTOR that
technicians who install, alter, remodel, maintain and repair heating, ventilation, air
conditioning, and refrigeration (HVACR) systems are licensed to perform the work by
the Maryland Board of Heating, Ventilation, Air Conditioning and Refrigeration
(HVACR) Contractors.

15.3.9 The SUBCONTRACTOR shall present documentation to the CONTRACTOR that
technicians who service, maintain, or repair refrigeration equipment have the proper
certification according to 40 CFR 82.161.

15.3.10 The SUBCONTRACTOR shall provide to the CONTRACTOR documentation when a
refrigerant is added or removed from refrigeration equipment, and when repairs are
made to refrigeration equipment containing 50 pounds or greater of Class | or Class |l
ozone depleting substances.

15.3.11 The SUBCONTRACTOR shall provide copies of service records to the
CONTRACTOR for all work done to heating, ventilation, air conditioning (HVAC) units,
chillers, commercial or industrial type process refrigeration equipment, or other
refrigerant-containing equipment.

15.4 Industrial Chemical Use and Control

15.4.1 The SUBCONTRACTOR must notify the CONTRACTOR immediately of all spills of
chemicals (including fuel, lubricants, and hydraulic fluid) and wastes (including
waste water) to the environment, regardless of quantity spilled.

15.4.2 The SUBCONTRACTOR shall use Pesticides, Herbicides, Insecticides, etc., that have
an active Environmental Protection Agency (EPA) Registration.

15.4.3 The SUBCONTRACTOR shall request approval from the CONTRACTOR before using
Restricted Pesticides.

15.4.4 The SUBCONTRACTOR shall provide a Certified applicator to apply the pesticides and
submit certification to the CONTRACTOR.

Services Exhibit E Solicitation No. SOL-0001153
AL 851 Applies (Req. # 14850 — Exterior Doors) Subcontract No. TBD
07/16/2025

Page 34 of 60



Exhibit E-001 Company Document EXHIBIT E REV. 0

15.4.5

15.4.6

15.4.7

15.4.8

15.4.9

15.4.10

15.4.11

The SUBCONTRACTOR shall maintain required records of the applicator or
SUBCONTRACTOR licensing and certification, storage area inspections, use,
and facility notifications of application dates and provide this information to the
CONTRACTOR.

The SUBCONTRACTOR shall provide the CONTRACTOR the steps that will be taken
to prevent releases of chemical products while on site.

The SUBCONTRACTOR shall not apply or release any chemical substance including
fuel to the air, ground, or any drain unless that is the intended and approved use of the
chemical substance.

The SUBCONTRACTOR shall maintain an inventory of spill mitigation equipment
appropriate to the type and volume of stored material at the site of material storage.

Depending upon location and applicability, delete one or both of the following
requirements:

The SUBCONTRACTOR shall provide secondary containment for liquids stored in
55-gallon containers or in larger sized containers. Spill basins must be kept clear of
debris and storm water.

The SUBCONTRACTOR shall consider secondary containment for liquids stored in
55-gallon containers or in larger sized containers, however spill basins, if used, must
be kept clear of debris and storm water.

The SUBCONTRACTOR will bear the cost of any clean-up caused by actions/inactions
or mishaps.

15.5 Drinking Water Quality

15.5.1 The SUBCONTRACTOR shall follow the State and Local regulations regarding
construction, maintenance, or repair of a drinking water system.

15.5.2 Prior to inspection and entering the Potable Water Tank and/or Fire Water Tank, the
SUBCONTRACTOR shall comply with all cleanliness processes per the latest edition
of American Water Works Association (AWWA) Standard C652, “Disinfection of Water
Storage Facilities.”

15.5.3 The SUBCONTRACTOR shall not connect to a water supply until obtaining approval
from the CONTRACTOR.

15.5.4 Approval will require the submission of backflow preventer certifications as well as
ANSI/National Sanitation Foundation annual inspection records.

15.5.5 For any temporary connection to a water supply system, regardless of the length of
time, the SUBCONTRACTOR shall attach a backflow preventer at the point of
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15.5.6

15.5.7

connection. If the connection is to a non-potable water system, a backflow preventer
may not be required, but only if prior approval is provided by the CONTRACTOR.

The SUBCONTRACTOR shall comply with Nevada Administrative Code

(NAC) 445A.67215, “Cross-connections and backflow: Service connection to fire
sprinkler system,” which requires that an appropriate backflow prevention device be
installed at each service connection between the public water system and a fire
sprinkler system. The device must be tested upon installation and by a certified
backflow tester.

Water projects require advance approval by the state of (PROJECT LOCATION)
The SUBCONTRACTOR will provide drawings that have been signed and

stamped by a Professional Engineer licensed within (PROJECT LOCATION State) to
the CONTRACTOR.

15.6 Groundwater Protection

15.6.1

15.6.2

The SUBCONTRACTOR shall protect groundwater resources by minimizing use of
groundwater for operations and preventing contaminants and other unauthorized
substances from entering borehole/wells.

New potable water well construction requires the use of ANSI/NSF 61, “Drinking Water
System Components — Health Effects,” products and Materials.

15.7 Pollution Prevention/Waste Minimization

15.7.1

The SUBCONTRACTOR shall practice pollution prevention and waste minimization
techniques, including proper storage of chemicals, recycling, controlling air emissions,
use of less hazardous substitutes in place of hazardous chemical, water conservation,
and energy conservation.

15.8 Biological Resource Protection

15.8.1 SUBCONTRACTOR operations shall be evaluated prior to the start by the
CONTRACTOR for the potential to not impact sensitive and protected/regulated
species. The CONTRACTOR will inform SUBCONTRACTOR personnel prior to the
start of operations of the presence of sensitive and protected/regulated species in the
vicinity of operation and required mitigation.

15.8.2 The SUBCONTRACTOR shall immediately notify the STR of any impacts to sensitive
and protected/regulated species.

15.8.3 The SUBCONTRACTOR shall immediately report to the STR any sightings in or
affected by the project activities of bird nests and bird electrocutions.
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15.8.4 The SUBCONTRACTOR shall work with the CONTRACTOR during the planning stage
and prior to any surface disturbance, e.g., access roads (permanent and temporary),
staging areas, to ensure protection of sensitive and protected/regulated species.

15.8.5 The SUBCONTRACTOR shall follow the NNSS’ in-place Avian Protection Plan, which
includes specifications on avian friendly poles and reporting of nests and bird
electrocutions. Power poles shall support the most current Avian Power Line
Interaction Committee standards. These standards state there shall be a maintained
avian-safe horizontal separation of 60 inches and vertical separation of 40 inches
between energized conductors and ground hardware on all poles.

15.8.6 The SUBCONTRACTOR shall request approval from the CONTRACTOR prior to any
alterations made to existing drainages. CONTRACTOR biologists or their designee will
approve, survey, and monitor drainage alterations prior to and during construction.

15.8.7 The SUBCONTRACTOR shall remain within the areas surveyed and approved for
surface disturbance and shall request authorization from the STR if additional surface
disturbance is necessary.

15.9 Cultural Resource Protection

15.9.1 The SUBCONTRACTOR operations shall ensure that cultural resources are not
impacted. The CONTRACTOR will inform SUBCONTRACTOR personnel prior to
the start of operations of the presence of protected cultural resources in the vicinity of
the operation.

15.9.2 The SUBCONTRACTOR shall immediately notify the STR of any impacts or
discoveries of cultural resources.

15.9.3 The SUBCONTRACTOR shall remain within the areas surveyed and approved for
surface disturbance and shall request authorization from the STR if additional surface
disturbance is necessary.

E-16 AVIATION REQUIREMENTS

16.1 The SUBCONTRACTOR shall be compliant with NNSS Flight Safety and Standardization

procedures as provided by the Flight Safety Administrator (702-295-1235). The
SUBCONTRACTOR shall follow:

o 14 CFR 91.111, “Operating Near Other Aircraft”

e 14 CFR Part 107, “Small Unmanned Aircraft Systems”

e Federal Aviation Administration (FAA) Aeronautical Information Manual
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E-17

17.1

17.2

17.3

17.4

17.5

E-18

18.1

18.2

18.3

o DOE 0 440.2C, “Aviation Management and Safety” as well as DOE O 440.2C
Chg. 3 (LtdChg)

e National Wildfire Coordinating Group (NWCG), “NWCG Aviation Mishap Response
Guide and Checklist”

EXPLOSIVES AND MUNITIONS STORAGE/USE/DISPOSAL

If the SUBCONTRACTOR intends to use explosives or munitions to perform any part of
the Subcontracted scope of work, the SUBCONTRACTOR must obtain advance written
approval from the CONTRACTOR.

If performing work utilizing explosives or munitions, the SUBCONTRACTOR shall
comply, at a minimum, with applicable contents of the current version of
DOE-STD-1212-2019, “Explosives Safety.” The SUBCONTRACTOR shall also comply
with appropriate federal, state, and local directives.

The SUBCONTRACTOR shall submit a process hazard analysis, required by
DOE-STD-1212-2019 to the CONTRACTOR for acceptance before starting
any operation.

Compliance with the additional explosive requirements contained in Program Description
PD-P200.002, “Nevada National Security Site (NNSS) Underground Facility Safety and
Health Program Description,” Section 22.0, “Blasting and Use of Explosives,” is required.

The SUBCONTRACTOR will dispose or remove all unused explosives in opened
containers or damaged explosives and blasting agents. At the end of the operation, all
explosive material or munitions will be removed from the NNSS or other CONTRACTOR-
managed facilities by the SUBCONTRACTOR, unless otherwise directed in writing by
the STR.

DIVING OPERATIONS

The SUBCONTRACTOR shall follow requirements identified in 29 CFR 1910, Subpart T,
“Commercial Diving Operations.”

The SUBCONTRACTOR shall designate a qualified supervisor on-site when dive
operations are being conducted. Training documentation and procedures will be
maintained on site for inspection upon request of the CONTRACTOR.

The SUBCONTRACTOR shall be responsible for performing underwater rescue if
needed and ensuring the rescued individual is completely free of the water hazard where
the CONTRACTOR'’S Fire and Rescue (F&R) will assume Incident Command.

NOTE: NNSS F&R does not perform underwater rescues.
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E-19 HAzARD COMMUNICATION

19.1  When any amount of chemicals will be used for the work, the SUBCONTRACTOR shall
develop a written Hazard Communication Program Plan per 29 CFR 1910.1200, “Hazard
Communication.” These procedures shall describe the method that will be used to
communicate the hazards associated with chemical handling, usage, storage, and
disposal. The plan shall be submitted to and accepted by STR prior to commencement of
work. The Plan shall be submitted as part of the SSSP.

E-20 RESPIRATORY PROTECTION

20.1 The SUBCONTRACTOR shall comply with the OSHA Respiratory Protection Standard in
29 CFR 1910.134.

NOTE: The CONTRACTOR does not recognize filtering face piece respirators (dust mask)
as a respiratory protective device. A copy of the SUBCONTRACTOR’S respiratory
protection program shall be submitted as part of the SSSP for acceptance by
the CONTRACTOR.

20.2 The name of the competent person trained and designated by the SUBCONTRACTOR to
be responsible for storing, maintaining, inspecting, and cleaning Respiratory equipment
shall be provided to the CONTRACTOR.

E-21 EMPLOYEE EXPOSURE MONITORING PROGRAM (FOR ALL CHEMICALS OF CONCERN)

21.1 The SUBCONTRACTOR shall develop a Written Employee Exposure Monitoring
Procedure for all chemicals with potential for exposure above the action level, which is
normally 50 percent of the occupational exposure limit. All logs and records of air
sampling and an exposure assessment shall be maintained and made available to the
CONTRACTOR upon request. A competent person, who is determined acceptable by the
CONTRACTOR, shall conduct air monitoring/sampling and exposure assessment. The
procedure shall be submitted as part of the SSSP.

21.2 The SUBCONTRACTOR’s procedure will include provisions for maintaining personnel
exposures below the ACGIH threshold limit values and the OSHA permissible
exposure limits.

21.3 The SUBCONTRACTOR shall comply with the M&O Uninterruptible Power Supply (UPS)
Lifecycle Program for all new battery/UPS system installation.
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E-22

221

22.2

22.3

E-23

23.1

23.2

ASBESTOS ABATEMENT PLAN

The SUBCONTRACTOR shall submit an Asbestos Abatement Plan for STR approval
prior to start of work, which meets all the criteria of OSHA 29 CFR 1926.1101,
“Asbestos.” The Asbestos Abatement Plan shall identify the procedures that will be used
to remove and dispose of all asbestos-containing materials that may be encountered
during work performed under this Subcontract. These items include, but are not limited
to, piping insulation, floor tiles, ceiling tiles, and boilers.

Supervision of the asbestos abatement work shall be performed by a federal, state, or
local accredited/licensed competent person (as defined by OSHA 29 CFR 1926.1101)
employed by the SUBCONTRACTOR and who will be at the worksites at all times.

Installation of asbestos containing material (ACM) in newly constructed facilities is
prohibited. For all new facilities, certify that no ACM was used for building construction.

SiLica

A SUBCONTRACTOR with employees potentially exposed to respirable crystalline silica
(RCS) above 25 micrograms per cubic meter of air (25 ug/m?®) as an 8-hour time-
weighted average under any foreseeable conditions shall comply with the

29 CFR 1910.1053, “Respirable Crystalline Silica,” and/or 29 CFR 1926.1153,
“Respirable Crystalline Silica.”

The SUBCONTRACTOR shall submit a Written Silica Exposure Control Plan (if
applicable) to the CONTRACTOR for review and approval as part of the SSSP.

NOTE: The CONTRACTOR’s RCS Occupational Exposure Limit is 25 ug/m?as opposed to

OSHA PEL of 50 ug/m?.

E-24 Toxic METALS (LEAD, CADMIUM, MERCURY)

241 A SUBCONTRACTOR with employees working in toxic metals contaminated areas shall
submit a Written Toxic Metals Exposure Control Plan in accordance to the appropriate
section of 29 CFR 1910 to the STR for review and approval as part of the SSSP.

24.2 All SUBCONTRACTOR employees working under the accepted Written Toxic Metals
Exposure Control Plan shall have been trained in accordance with the plan. Training
records shall be submitted to the STR prior to the start of work.

E-25 CHRONIC BERYLLIUM DISEASE PREVENTION

25.1 A SUBCONTRACTOR with employees working in Beryllium Legacy Areas or beryllium
contaminated areas shall follow the CONTRACTOR’S 10 CFR Part 850, “Chronic
Beryllium Disease Program.”
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E-26 INFECTIOUS DISEASES & BLOODBORNE PATHOGENS

26.1 SUBCONTRACTOR employees who may be exposed to infectious diseases and/or
bloodborne pathogens shall be properly trained regarding their responsibilities, required
control measures, and personal safety. Appropriate PPE shall be used when exposure
hazards exist. Each SUBCONTRACTOR employee whose job duties puts them at risk of
exposure (e.g., medic, nurse, first aid person) shall be offered vaccinations and
documentation of the vaccination or declination shall be maintained and made available
to the CONTRACTOR.

26.2 The SUBCONTRACTOR shall provide all its employees with a general overview on the
hazards associated with COVID-19 and/or bloodborne pathogens, possible means of
exposure, and proper control methods.

26.3 Provisions shall be made for proper disposal of hazardous medical wastes and a sign
posted in the treatment area warning of biohazards. A “sharps” container acceptable to
the CONTRACTOR shall be maintained in the first aid area for the secure disposal of
used needles and similar medical waste.

E-27 LASERS

27.1 The SUBCONTRACTOR planning to bring a Class 3B or Class 4 laser onsite shall
submit FRM-0209, “Laser Registration (Class 3B and 4),” and Laser Safe Operation
Procedure to M&O Laser Safety Officer (LSO) for approval prior to operation of each
Class 3B and 4 lasers.

27.2 The SUBCONTRACTOR LSO must ensure that all Class 3B and 4 lasers are
in-compliance with Food and Drug Administration 21 CFR Chapter 1, subchapter J,
“Radiological Health,” or compliance with 21 CFR 1040.10, “Laser Products,” and
21 CFR 1040.11, “Specific Purpose Laser Products,” to include product safety design,
protective housing, safety interlock, an emission indicator, and aperture warning label.

27.3 The SUBCONTRACTOR LSO must ensure that ANSI Standard Z136.1 “Safe Use
of Lasers” engineering and administrative controls requirements for Class 3B and
4 lasers are fully implemented.
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E-28 HEARING CONSERVATION PROGRAM

28.1 If noise due to activity is expected to equal or exceed the exposure levels identified by
ACGIH (Section 1.4.9) the SUBCONTRACTOR shall have a written Hearing
Conservation Procedure. The procedure shall include noise surveys, engineering
controls, the procurement and use of low noise-producing equipment when possible,
posting of warning signs for areas found to require hearing protection, and training on
hearing protection devices used at the work location. The procedure shall be submitted
as part of the SSSP.

28.2 Unless otherwise specified or provided by the CONTRACTOR, the SUBCONTRACTOR
shall provide equipment for sampling and monitoring noise levels. This equipment shall
be calibrated before and after use and all measurements documented and made
available to the CONTRACTOR.

E-29 CONFINED SPACES

29.1 If SUBCONTRACTOR employees will be required to enter a permit-required confined
space (manhole, tank, pit, vault, vessel, etc.), the SUBCONTRACTOR shall have a
written permit-required Confined Space Entry Procedure acceptable to the
CONTRACTOR. The procedure including the SUBCONTRACTOR Confined Space
Permit shall be submitted as part of the SSSP.

29.2 The SUBCONTRACTOR’S permit-required Confined Space Procedure shall follow the
requirements of 29 CFR 1910.146, “Permit-required confined spaces,” and accepted by
the CONTRACTOR.

29.3 The SUBCONTRACTOR shall confirm with the CONTRACTOR acceptable rescue
procedures and associated personnel.

29.4 At all CONTRACTOR sites the SUBCONTRACTOR shall consider all elevator pits as
permit-required confined spaces until otherwise determined to be non-permit required
confined spaces and accepted as such by the CONTRACTOR'’S Confined Space
Program Coordinator.

E-30 INCLEMENT WEATHER

30.1 The SUBCONTRACTOR shall describe protective actions to be taken when a lightning
threat is within 10 miles of the work activity.

30.1.1 Actions may include work stoppage and sheltering, if deemed necessary. The
CONTRACTOR’S STR can furnish sources for further information on-site.
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30.1.2 While the CONTRACTOR'S STR provides warnings to the SUBCONTRACTOR, the
SUBCONTRACTOR is responsible for ensuring the site is safe and shutting down
operations until the warning has been lifted. Some of the warnings include:

¢ Flash flood warnings
¢ High winds warnings

NOTE: Personnel are not to perform lifts or elevated work when wind speeds exceed
20 miles per hour (mph).

30.1.3 The Local Emergency Director for the area is responsible for emergency response/aid
procedures for severe weather.

30.2 The NNSS can make hazardous weather notifications through the Operations Command
Center and can be made available through the STR.

E-31 HEAT AND COLD STRESS PREVENTION

31.1 The SUBCONTRACTOR shall have operating and emergency procedures for heat and/or
cold stress and ensure that all field employees, especially front-line supervisors are
trained on the warning signs/symptoms of early heat or cold related disorders and
instructed on the clothing and work methods best suited to avoid heat and/or cold stress.
Stay/work times shall be developed to reduce the possibility of heat or cold related
disorders, if necessary. Such times shall be communicated to the workers.

31.2 The SUBCONTRACTOR shall provide an immediately accessible, adequate, and potable
water supply during all periods of the day.

E-32 PERSONAL PROTECTIVE EQUIPMENT

32.1 The SUBCONTRACTOR shall ensure employees use PPE specified by OSHA, Center
for Disease Control, and the SSSP. All required PPE (hardhats, safety glasses with
side-shields, safety-toed boots or shoes, harnesses, lanyards, gloves, etc.) shall be
provided by the SUBCONTRACTOR.

32.2 Head Protection

32.2.1 Hardhats manufactured to the recognized ANSI Z89.1, “Industrial Head Protection,”
standard shall be worn with the brim forward unless specifically allowed by the hard
hat manufacturer.

32.3 Eye & Face Protection

32.3.1 The SUBCONTRACTOR shall require employees to wear eye protection equipped with
hard-side shields (safety glasses) manufactured to ANSI Z87.1-2020, “Current
Standard for Safety Glasses.” This applies to prescription eyewear as well.
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32.3.2 The SUBCONTRACTOR shall monitor the eye protection worn by its employees and
take immediate corrective actions when non-compliance is noted.

32.3.3 Employees performing operations creating airborne particles or splash hazards, shall
wear face shields and safety glasses or mono goggles.

32.3.4 The CONTRACTOR does not allow tinted or shaded safety glasses indoors,
underground, or at night except amber tinted, photo-gray or otherwise prescribed to
avoid vision restrictions.

32.4 Hand & Arm Protection

32.4.1 Appropriate gloves shall be worn when the work being performed presents potential for
hand and finger injuries (type of glove must be specified on JHA or Work Package).

32.4.2 The SUBCONTRACTOR shall require all employees to wear a suitable shirt, with no
less than 4-inch sleeves, as the minimum work clothing to be worn.

32.5 Leg & Foot

32.5.1 SUBCONTRACTOR employees shall wear safety toed shoes or boots manufactured
to the ASTM F2413-18, “Standard Specification for Performance Requirements
for Protective (Safety) Toe Cap Footwear,” standard when required by the work
being performed.

32.5.2 The SUBCONTRACTOR shall require all employees to wear long pants at
the worksite.

32.6 Other

32.6.1 The SUBCONTRACTOR shall provide its employees with life jackets when working
over or near open water and shall require their use. SUBCONTRACTOR-supplied life
rings, rope, and a rescue vessel acceptable to the CONTRACTOR shall be in place
when a drowning threat exists.

32.6.2 Qualified Electrical Workers performing lockout activities shall wear electrical protective
gloves and other required arc-flash protection meeting the requirements of NFPA 70E
while verifying absence of energy or when exposed to electrical energy.

32.6.3 Welders shall wear hardhat/welding hood combinations manufactured to the
recognized ANSI 87.1-2020 standard and safety glasses while welding.

32.6.4 SUBCONTRACTOR employees who handle chemicals or harmful substances
shall be trained and shall wear appropriate PPE per the chemical
manufacturer’'s recommendations.

32.6.5 The SUBCONTRACTOR shall provide and require the use of hearing protection
whenever a hearing hazard exists.
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E-33 HAzARDOUS MATERIALS (HAZWOPER)

33.1 The SUBCONTRACTOR performing Hazardous Waste Operations and Emergency
Response (HAZWOPER) work shall be responsible for conducting personal and
biological exposure monitoring per OSHA, 29 CFR 1910.120, “Hazardous Waste
Operations and Emergency Response,” and 29 CFR 1926.65, “Hazardous Waste
Operations and Emergency Response” standards and for verifying that employees are
not exposed above the action level. If exposures are at/above the action level, provisions
of the OSHA standards (exposure and biological monitoring, posting, hygiene
facilities, etc.) must be met.

33.2 A general supervisor who has the responsibility and authority to direct all hazardous
waste operations shall be designated by the SUBCONTRACTOR. The general
supervisor's credentials shall be reviewed and accepted by the CONTRACTOR prior to
the start of work.

E-34 HOUSEKEEPING, FIRE PREVENTION AND PROTECTION

34.1 If work activities will present the possibility of a fire, the SUBCONTRACTOR shall
develop and submit to STR for review and approval, a Fire Protection and Prevention
Plan specific to the work under this Subcontract prior to starting any work. The plan shall
be submitted as part of the SSSP.

34.2 The SUBCONTRACTOR shall provide an adequate number of fire extinguishers of the
correct size and type for its work activities. Extinguishers shall be maintained per
manufacturers’ recommendations, inspected monthly, and tested annually.

34.3 If the SUBCONTRACTOR requires that large quantities of flammables or combustibles
will be brought to the worksite, then the CONTRACTOR requires that they will be
involved in the coordination.

34.4 The SUBCONTRACTOR shall develop a specific written Flammable and Combustible
Material Storage Procedure, establishing the requirements for the handling, storage, and
use of flammable and combustible liquids.

34.5 The SUBCONTRACTOR shall ensure flammable and/or combustible liquids are stored
properly, dispensed in safety cans manufactured to a recognized standard acceptable to
the CONTRACTOR, and areas designated for these activities are maintained in an
orderly fashion. All storage areas containing hazardous materials shall be posted with
appropriate signs and access shall be controlled.

34.6 The SUBCONTRACTOR shall instruct its employees that smoking or other open flame
producing articles can only be done in designed areas.

34.7 The SUBCONTRACTOR shall not allow use of open flame equipment on the jobsite
outside of designated areas covered by a Hot Work Permit.
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E-35

35.1

35.2

E-36

36.1

36.2

E-37

37.1

37.1.1

37.2

37.3

TooLs AND EQUIPMENT

The SUBCONTRACTOR shall provide all tools and ensure they are used by employees
properly trained in their use in accordance with the manufacturers' recommendations,
have required guards in place, and are maintained in good working order. All tools and
equipment shall be inspected by qualified personnel and certifications are required for
calibrated equipment.

The SUBCONTRACTOR shall ensure that work is performed only in areas where
illumination is equal or better than the “OSHA Lighting Standards for General Industries.”
SUBCONTRACTOR Artificial lighting equipment shall be manufactured to a recognized
standard acceptable to the CONTRACTOR.

DEMOLITION

The SUBCONTRACTOR shall submit to the STR for review and approval a demolition
plan included with its SSSP in accordance with 29 CFR 1926 Subparts T and U.

Prior to starting demolition operations, the SUBCONTRACTOR will designate a
competent person to perform an engineering survey of the structure to determine the
condition of the framing, floors, and walls, and the possibility of an unplanned collapse
of any portion of the structure. Any adjacent structure where employees may be
exposed shall also be similarly checked. The employer shall have in documentation
that such a survey has been performed in accordance with 29 CFR 1926.850,
“Preparatory Operations.”

WELDING, CUTTING, BRAZING, AND GRINDING

The SUBCONTRACTOR shall have a written “Cutting, Welding, Grinding and Brazing
Procedure,” which contains the applicable parts of ANSI Z49.1-2021, “Safety In Welding,”
and addresses fire concerns including fire watches, welding fumes, preservative
coatings, respiratory protection, eye/head/body protection, etc.

The procedure shall also provide for the maintenance and inspection of welding,
grinding, brazing, or cutting equipment. To avoid worker exposure to welding fumes,
samples shall be collected to demonstrate compliance and the results provided to
the STR.

The SUBCONTRACTOR shall provide a site-specific hot work plan as part of the SSSP,
detailing the steps to protect their employees against the hazards of welding, cutting,
brazing, and other heat or spark producing hazards at the work site.

The SUBCONTRACTOR shall ensure employees performing welding, cutting, grinding,
or other spark-producing activities wear fire-retardant clothing or other applicable body
protection (leather gloves, sleeves, aprons, etc.)
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37.4 The SUBCONTRACTOR shall ensure that employees are trained in, and comply with,
the requirements for proper fire prevention and equipment use when welding, cutting,
grinding, or brazing.

37.4.1 Fire Watch requirements:
¢ Knowledge of type of fire extinguisher and operation
e Inspection of hot work area and fire extinguisher
e Recognition of potential fire hazards
¢ Means of summoning assistance

o Observation & wait time (NNSS requires a 60-minute fire watch following work
activity completion)

37.5 The SSSP must include a copy of the SUBCONTRACTORS Hot Work Permit.
37.6 All Hot Work shall be approved by the NNSS Fire Marshal or one of his designees.
E-38 FALL PREVENTION/PROTECTION

38.1 10 CFR 851 requires the SUBCONTRACTOR to adopt a 100% fall protection policy that
makes provision for secondary fall protection (full-body harness) for all employees who
are working or traveling more than 4 feet General Industry and 6 feet for Construction.

38.2 The SUBCONTRACTOR’s SSSP shall describe how the SUBCONTRACTOR will
manage their Fall Protection Procedure on site.

38.3 When personnel are required to work on unprotected roofs or near unprotected edges
(work platforms, skylights, etc.) at heights greater than 4 feet General Industry and 6 feet
for Construction, the SUBCONTRACTOR shall identify the hazards and develop methods
to achieve 100% fall protection.

38.3.1  For work conducted on roofs, the SUBCONTRACTOR shall submit a Roof
Access/Elevated Work Plan (drafted by fall protection competent person) or an
engineered Fall Protection Plan (drafted by fall protection qualified person) to the
CONTRACTOR for acceptance prior to start of such work.

E-39 FLOOR AND WALL OPENINGS

39.1 The SUBCONTRACTOR shall review the fall hazards involved in its scope of work and
implement appropriate controls per 29 CFR 1910.23, “Ladders,” where required.
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E-40 SCAFFOLDING

40.1  When scaffolds will be used to perform work, the SUBCONTRACTOR shall have a
written Scaffolding Procedure and use scaffold material acceptable to the
CONTRACTOR. The procedure shall be submitted as part of the SSSP and meet
requirements per 29 CFR 1926.451, “General Requirements.”

40.2 Use of any engineered scaffold will require the SUBCONTRACTOR to provide to the
CONTRACTOR the records with appropriate professional engineer certifications prior to
using the scaffold.

40.3 When scaffolds will be secured to a facility, a CONTRACTOR’s Excavation-Penetration
Permit will be required.

40.4 The SUBCONTRACTOR shall provide scaffold user training to all employees. Training
records will be maintained on site and made available to the CONTRACTOR upon
request. A list of SUBCONTRACTOR scaffold competent person(s) shall be maintained
on site, on company letterhead, and approved by an officer of the SUBCONTRACTOR.

E-41 BARRICADES AND TRAFFIC CONTROL PLANS

41.1 The SUBCONTRACTOR shall provide and use appropriate barrier devices to identify the
nature of the job hazard involved (i.e., yellow, and black for “CAUTION” or red and black
for “DANGER?”). Barrier devices, including barrier tape, shall not be used as a substitute
for a barricade as they do not offer adequate protection from falls. Barrier devices shall
be used only in those applications where temporary identification of a hazard is needed;
but not as a primary means of protecting employees from exposure.

41.2 If applicable to the worksite, the SUBCONTRACTOR shall develop a Traffic Control Plan
for the worksite, including placement of traffic control devices, and a schedule if the plan
will be changed as the work progresses. The plan(s) will be in accordance with the
current edition of the “Manual on Uniform Traffic Control Devices” and submitted to the
CONTRACTOR for acceptance prior to the start of work.

E-42 EXCAVATIONS, TRENCHING, AND SURFACE PENETRATIONS

42.1 The SUBCONTRACTOR shall not commence any excavation, trenching, or surface
penetration work, until they have obtained permission from the STR and complied with
the conditions required by the permitting authority. The permitting authority for this
Subcontract is the CONTRACTOR, who will issue FRM-0084, “Excavation - Trenching
Permit,” to the SUBCONTRACTOR. The CONTRACTOR’s Permit shall be used, and the
CONTRACTOR will provide the initial location information. Permits shall be kept at the
jobsite and made available to the CONTRACTOR.
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42.2

42.3

42.4

42.5

42.6

The SUBCONTRACTOR shall provide at the jobsite a competent person, who will
classify all soils and perform daily inspections of all excavations/trenches. The competent
person shall verify that all excavation/trenching equipment meets appropriate regulatory
standards. These inspections shall be documented, kept on file, and made available to
the CONTRACTOR.

A list of SUBCONTRACTOR excavation competent person(s) shall be maintained onsite,
on company letterhead, and approved by an officer of the SUBCONTRACTOR.

The SUBCONTRACTOR shall have an engineered drawing for reference showing the
location of all underground services and/or utilities. Such drawings will be provided by
the CONTRACTOR.

The CONTRACTOR will perform detection activity (goldaking, metro-teching, etc.) to
identify and mark the location of underground services and/or utilities.

When a wall, ceiling, partition, roof, or floor must be penetrated by drilling, inserting nails
or screws beyond wallboard depth, or other like activities, a Penetration Permit shall be
issued by the CONTRACTOR. This permit is in addition to any other lockout/tagout
(LOTO) permits or forms issued by the CONTRACTOR. The SUBCONTRACTOR is
responsible for assisting the CONTRACTOR in identifying the work areas and activities
subject to the issuance of the permit.

E-43 UNDERGROUND CONSTRUCTION (TUNNELING)

43.1 Any SUBCONTRACTOR performing underground design, construction, and/or tunneling
work shall be responsible for complying with the requirements of the CONTRACTOR’S
PD-P200.002. This document references the codes and standards applicable to
modification and new construction of underground facilities on the NNSS.

43.2 All utilities, systems, and equipment modified during the course of the design and
construction shall be brought into compliance with the requirements of PD-P200.002.

43.3 A general supervisor who has the responsibility and authority to direct all tunneling
operations shall be designated by the SUBCONTRACTOR. This person’s credentials
shall be reviewed and approved by the STR prior to the start of work.

43.4 Tunnel opening and shift inspections shall be performed by the CONTRACTOR or
performed by SUBCONTRACTOR employees approved by the CONTRACTOR.

43.5 All PPE required by SUBCONTRACTOR employees, including self-rescuers,
self-contained self-rescuers, mining belts and cap lamps, shall be provided by
the SUBCONTRACTOR.
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43.6 The complete mining plan shall specify minimum ventilation requirements, diesel
equipment usage, rock bolting and ground support practices, posting of unsupported
areas, and such other information as specified in the scope of work. The mining plan
shall be included in the SSSP, which is approved by the CONTRACTOR before the start
of work.

43.7 Equipment used underground shall have appropriate fire protection equipment and meet
diesel particulate emissions requirements, and must be approved for use by the STR.

43.8 Vehicles containing explosives shall meet the requirements of 30 CFR 57.6202,
“Vehicles.”

43.9 Explosive material shall not be transported on a locomotive. When material is hauled by
trolley locomotive, covered, electrically insulated cars shall be used in accordance with
30 CFR 57.6203, “Locomotives.”

43.10 Blasting and the use of explosives shall comply with applicable portions of 29 CFR 1926
Subpart S, “Underground Construction, Caissons, Cofferdams and Compressed Air,” and
Subpart U, “Blasting and the Use of Explosives.”

43.11 The CONTRACTOR shall provide Mine Rescue support.
43.12 Check-in/Check-out procedures shall follow the NNSS tunnel specific requirements.

E-44 LocKouT/TAGOUT PROCEDURES

441 A SUBCONTRACTOR performing LOTO activities in or on any CONTRACTOR managed
facility shall formally submit their LOTO program for review and approval. The
appropriate CONTRACTOR Tagging Authority, CONTRACTOR Safety Professional, and
STR will confirm that the LOTO program meets the requirements of 29 CFR 1910.147,
“The Control of Hazardous Energy (Lockout/Tagout),” 29 CFR 1926.417, “Lockout and
Tagging of Circuits,” and NFPA 70E. The Program shall be submitted as part of the
SUBCONTRACTOR'’S ES&H Program. LOTO program acceptance shall be obtained
before performing work requiring LOTO. Use of the SUBCONTRACTOR’s program shall
be augmented on the CONTRACTOR'’s LOTO and TA program.

44.2 The CONTRACTOR TA has overall control of the LOTO. The SUBCONTRACTOR shall
follow their (29 CFR 1910.147, 29 CFR 1926.417, and NFPA 70E compliant/
CONTRACTOR accepted) LOTO procedure within the LOTO boundaries established by
the CONTRACTOR. The CONTRACTOR’S LOTO procedure is always used, except
when a SUBCONTRACTOR has exclusive control of a system or area. When the
SUBCONTRACTOR has exclusive control, the boundary of the exclusive control
area shall be clearly specified. CONTRACTOR TAs are not involved in LOTO inside
this boundary.
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E-45

45.1

45.2

45.3

45.4

45.5

E-46

46.1

46.2

ELECTRICAL SAFETY PROGRAM/PROCEDURES

When the SUBCONTRACTOR’S employees will be working on or near exposed
energized electrical conductors or circuit parts or installing new electrical circuits, the
SUBCONTRACTOR shall have a written Electrical Safety Program as part of their ES&H
Program that includes the applicable sections of 29 CFR 1910, 29 CFR 1926, and

NFPA 70E. The program shall specify the required training, controls, procedures, hazard
evaluation and analysis processes, and pre-job briefings. The program shall include the
proper use of Limited/Restricted/Prohibited approach boundaries and Arc Flash
Boundaries. The program shall also address the use of energized electrical work permits,
risk assessment, flash hazard analyses, and the use of arc flash PPE. The program and
training records of personnel permitted to work on exposed energized electrical
equipment shall be made available to the CONTRACTOR for acceptance.

The SUBCONTRACTOR shall have a General Electrical Safety Procedure and shall train
all employees regarding general electrical safety and inspection methods for electrical
equipment used by employees. Training records (qualification/journeyman’s card) shall
be maintained at the worksite and made available to the CONTRACTOR, upon request.
The procedure shall be submitted as part of the SSSP.

Shock and arc flash PPE requirements shall be specified in the SSSP and comply with
the most recent version of NFPA 70E. Compliance with the CONTRACTOR'’S PPE
requirements meets this standard.

The CONTRACTOR’S Electrical Authority Having Jurisdiction (AHJ) shall have final
authority for electrical code interpretations involving electrical installations.

Use of temporary surface laid cables (at voltages greater than 120 volts) must be
approved by the CONTRACTOR’S AHJ.

PORTABLE LADDERS

The SUBCONTRACTOR’s SSSP shall specify the type of ladder used, training/inspection
protocol, and safety requirements that meet applicable 29 CFR 1910 and 1926
requirements.

The SUBCONTRACTOR will use ladders for egress and/or to conduct low level work of
short duration and will not use ladders in lieu of scaffolds as a primary means of
conducting work of longer duration.
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E-47
471

47.2

47.3

47.3.1

47.3.2

E-48

48.1

48.2

48.3

48.4

48.5

48.5.1

Services

MATERIAL HANDLING EQUIPMENT (LIFT TRUCK, CHAIN FALLS OTHERS REQUIRED?)
The CONTRACTOR maintains a 50-pound limit for individual manual lifting and carrying.

The SUBCONTRACTOR shall ensure that chain-falls, inertia reels, etc., have an annual
documented inspection (including initial load tests). Rigging equipment shall undergo a
visual inspection prior to each use by a Competent Rigging Inspector. Lift capacities shall
be clearly indicated on lifting devices.

The following requirements set by 29 CFR 1910.178, “Powered Industrial Trucks,” will
be followed:

The CONTRACTOR requires that only manufacturer designed attachments are used
on powered industrial trucks. If those attachments constitute a crane, only certified
crane operators can operate the equipment.

The CONTRACTOR requires SUBCONTRACTOR operators to have a current
operator qualification card and maintain daily inspection logs for all equipment.

CRANES AND RIGGING

The SUBCONTRACTOR shall provide the resources necessary for inspection,
certification, and maintenance of rigging and lifting equipment as well as monitor all lifts
to ensure that regulatory lifting practices are followed by the M&O Contractor Lifting SME.

The SUBCONTRACTOR shall submit its 29 CFR 1926.1400, Subpart CC, “Cranes and
Derricks in Construction” compliant program as part of the ES&H program.

The SUBCONTRACTOR shall designate a qualified supervisor to determine the methods
and develop plans for rigging operations to ensure safe lifts.

The SUBCONTRACTOR shall ensure all crane operations maintain minimum safe
distances from all high voltage lines, as determined by the CONTRACTOR. Twenty feet
is required for voltages up to 350 kV. At voltages greater than 350 kV, the distance shall
increase as required.

Cranes (Mobile)
The SUBCONTRACTOR shall provide the resources necessary for inspection,

certification, and maintenance of rigging and lifting equipment and shall monitor all lifts
to ensure that acceptable lifting practices are followed.
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48.6

48.6.1

48.6.2

48.6.3

E-49

49.1

49.2

E-50

50.1

50.2

Services

Lift Plan requirements

Lift plans are required to be submitted to the CONTRACTOR for concurrence. The
SUBCONTRACTOR shall submit a detailed rigging plan with all applicable supporting
calculations to the CONTRACTOR for review and acceptance prior to the lift. A Formal
Lift Plan will be required for the following activities:

Excess of 5 tons

o Lift classified as critical (exceeding 75% of crane capacity chart)

e Any two-crane lift or any lift over operating or occupied facilities, process pipe racks
or near power lines)

e High value or long lead time item

The SUBCONTRACTOR shall designate a qualified supervisor to determine the
methods and develop plans for rigging operations to ensure safe lifts.

The SUBCONTRACTOR is required to meet DOE Standard DOE-STD-1090-2020,
“Hoisting and Rigging” for lift classification and lift plan requirements.

SUSPENDED PERSONNEL PLATFORMS

The SUBCONTRACTOR shall notify the STR prior to using any suspended personnel
platform and develop a Lift Procedure to be reviewed and accepted by the STR prior to
their use. The procedure shall include, but not be limited to, employee training, pre-lift
meetings, trial lifts, and platform inspection. The plan shall meet all the requirements of
American Society of Mechanical Engineers Standard ASME B30.2, “Overhead and
Gantry Cranes,” and the requirements of 29 CFR 1926.1431, “Hoisting Personnel.”

Personnel platforms (baskets) provided by the SUBCONTRACTOR shall be designed by
a qualified engineer and manufactured by competent personnel. They shall have
permanent markings indicating maximum weight. A copy of the original (initial) proof test
and inspection shall be provided to the CONTRACTOR for review.

EQUIPMENT OPERATIONS

Machines manufactured and used for elevated personnel platform work (John L. Grove —
[JLG] Industries, Hi-lift, etc.) shall be operated and maintained in accordance with

29 CFR 1926.600, “Equipment,” 29 CFR 1926.1417, “Operation,” and manufacturers’
recommendations. Equipment shall be operated only by trained and qualified individuals.
Training records shall be available to the CONTRACTOR on site.

NNSS wind restrictions for articulated lifting devices is 20 mph sustained or
manufacturers specifications. (Lineman bucket trucks 35 mph).
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50.3 NNSS does not allow the use of mobile telephones or entertainment devices while
operating heavy equipment.

50.4 When a lightning threat is within 10 miles of a work activity, the SUBCONTRACTOR must
stop work and shelter. Do not perform lifts or elevated work when wind speeds exceed
20 mph, per NNSS requirements.

E-51 PRESSURE SYSTEMS AND COMPRESSED GAS CYLINDERS

51.1 The SUBCONTRACTOR if planning to bring a pressure system (vessels and/or pressure
sources) including cryogenics, pneumatic, hydraulic, and vacuum on site shall submit a
pressure system work scope, drawings/data sheet, system specifications, pressure
relief device calibration certificate, etc. to the Pressure Safety Program Manager or
SME for approval. The Pressure Safety Inspector will inspect the pressure system
and issue FRM-0080, “Pressure Safety Inspection Report” prior to operation of the
pressure system.

51.2 The SUBCONTRACTOR shall have a Gas Cylinder Use and Storage Procedure that
allows for proper use and storage of compressed gas cylinders. The procedure shall
include segregation by type, proper signage, protective isolation of fuel gases from
oxygen, provisions to keep cylinder caps in place when provided by the supplier,
positive upright securing of bottles, and maintenance of safe distances from ignition
sources. The site storage procedure shall be submitted as part of the SSSP and meet
29 CFR 1910.95, “Occupational Noise Exposure” requirements.

E-52 VEHICLE OPERATIONS

52.1 The SUBCONTRACTOR shall ensure all vehicles operated on CONTRACTOR-managed
facilities are registered/licensed, maintained in a roadworthy condition, and operated in a
safe manner.

52.2 The SUBCONTRACTOR shall ensure all persons operating vehicles on CONTRACTOR-
managed facilities are healthy and unimpaired, have appropriate and required operators’
licenses including CDLs when required, and observe established road regulations and/or
jobsite regulations, including applicable speed limits.

52.3 The SUBCONTRACTOR shall enforce the wearing of seat belts any time a
company-provided vehicle is in motion. Cell phones are only allowed to be used by the
driver in hands-free mode while vehicles are in motion, and SUBCONTRACTOR
employees shall not engage in reading or sending text messages while driving any
vehicle (e.g., Privately Owned Vehicles, Government Owned Vehicles, or

SUBCONTRACTOR vehicles).
Services Exhibit E Solicitation No. SOL-0001153
AL 851 Applies (Req. # 14850 — Exterior Doors) Subcontract No. TBD

07/16/2025

Page 54 of 60



Exhibit E-001
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Sub-Tier Subcontractor Safety and Health History Forms

Company Document EXHIBIT E

REV.0

SAFETY AND HEALTH HISTORY

1. General Contractor Name:

2. NAIC/SIC
Code:

3. Number of Sub Tier Contractors expected on-site?

employers in your state in the same industry_) At

4. Workers Compensation Insurance Carrier letter providing your firm’s Interstate
EMR for the three (3) most recent years. Attach Insurance verification letter and if

applicable explanation for EMR greater than 1.0
(Experience Modification Rate (EMR) is an insurance calculated rate based on your company’s historical
cost of injuries and future risk chances. A company’s EMR Is then compared to the average losses of other

Year: EMR:

Insurance Carrier:

Year: EMR:

Insurance Carrier:

Year: EMR:

Insurance Carrier:

5. OSHA 300 Log to fill in number of injuries and ilinesses for previous three years:

Lost
workday
cases

Number of

Teein fatalitios

Restricted
workday
cases

Cases with
medical
attention only

Hours Worked

2022

2021

2020

6. Number of OSHA Inspections

Number of

Numb
MIey Citations

Year

Citation Type:

Demin

Serious

Willful

Repeat Other

2022

2021

2020

2019

2018

7. Explanation for EMR greater than 1.0

Submittals:

1. Company Safety Program/applicable
procedures
2. Resume of Company Safety Manager

3. Resume of proposed Site Safety

a.

Representative
Insurance EMR

verification

Page 1 of 2

Figure A-1. Subcontract Safety and Health History Form
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Appendix A (continued)

Sub-Tier Subcontractor Safety and Health History Forms

REV.0

SUB-TIER SAFETY AND HEALTH HISTORY

il Sub-Tier Company Name:

| 2. NAIC/SIC Code:

3. Name of General Contractor:

4.  Workers Compensation Insurance Carrier letter providing your firm’s Interstate EMR for
the three (3) most recent years. Attach Insurance verification letter and if applicable

explanation for EMR greater than 1.0
(Experience Modification Rate (EMR) is an insurance calculated rate based on your company’s historical cost of injuries and
future risk chances. A company’s EMR is then compared to the average losses of other employers in your state in the same

industry.)
Year: EMR
Year: EMR
Year EMR
5. Use your OSHA 300 Log to fill in number of injuries and illnesses for previous three (3) years:
Number of Lost Restricted Cases with
Year Eatalities Workday Workday Medical Hours Worked
Cases Cases Attention Only
2022
2021
2020
6. OSHA Inspections
Number of Citation Type:
Y Numb
el e Citations Demin Serious Willful Repeat Other
2022
2021
2020
2019
2018
7. Do you have written safety program? Yes No
8. Have you submitted the safety program to the General Contractor for
i Yes No
their approval?
9. Explanation for EMR greater than 1.0
Page 1 of 1

Figure A-2. Sub-Tier Subcontract Safety and Health History Form
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Appendix B

Exhibit E Training Checklist

REV.0

Employee Training and Orientation Determination Section:

Applicability
Y/N

Hazard-Specific Training

Applicability
Y/N

Facility Specific Orientations

General Employee Radiological Training

(GERT)
(WBT 1E00WS585) (0.5 Hr.)

NNSS Site Access Safety
Orientation (1EO0W102)
(0.5 Hr.)

Radiological Worker Training (RWI
(1E000580) or RWII (1E000582)
(Instructor Led)

RSL Facility Safety Briefing

CONTRACTOR’s
Lockout/Tagout/Tagging Authority
Process (1EO0W448)

DAF Emergency Management
Training (1DAFW004)

CONTRACTORS Excavation
Penetration Process (Briefing
1EO00W752)

JASPER General Employee
Training (1JASWO001)

Underground Training (1E000669)

U1a General Employee
Training (1SCE0001)

DAF General Employee
Training (1DAFW126)

Protective actions (WBT
1REMPAW1)

Work Location Emergency
Response Plan, Including
Evacuation Alarms and
Accountability (1REM050000)

Initial Security Briefing.
DOE O 470.4B, “Safeguards
and Security Program”
(1S000110) as well as DOE O
470.4B Chg. 3 (Ltd.Chg.)
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Appendix C
Daily Activities Briefing (DAB) Form

(:::‘npa"y SUBCONTRACTOR DAILY ACTIVITIES 7@_28
o 03 BRIEFING FORM Page 1 of 2

Core Information

Subcontractor: Project: |
Job Supervisor: Safety Professional: | Date:
Work authorized by STR and/or on the WAP/POD? [[JYes [[JNo

Scope of Work

List the scope of work being performed today

Activities, Hazards, & Controls

List the hazards and controls that are related to the work activities to be performed:

| Activity(ies) ___________|Hazardis) __________]Controls) ___________|

Additional Topics

Topics Covered

|| Roles and responsibilities for each performer
Prerequisites, cautions, limitations, hold points
Work site conditions

Permits

Materials, tools, equipment, PPE
Training

Other:

Verification

|_lob Supervisor Name _|_Job Supervisor Signature __|_Date _[Time __|
I I | | |

Figure C-1. Daily Activities Briefing (DAB) Form Page 1 Example
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Appendix C (continued)
Daily Activities Briefing (DAB) Form

‘:::‘npa“y SUBCONTRACTOR DAILY ACTIVITIES oz
o 403 BRIEFING FORM Page 2 o1 2
Workers/Visitors

Worker/Visitor Name Worker/Visitor Signature Date (MM/DD/YY)

Figure C-2. Daily Activities Briefing (DAB) Form Page 2 Example
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Appendix D
FRM-3252, Subcontractor Site-Specific Safety Plan (SSSP)

comeany SUBCONTRACTOR SITE-SPECIFIC o
S, SAFETY PLAN (SSSP) bage 1 013

L ————

Company Name: |C0ntract #:
Work Location: Rev #:
SSSP Author(s)

Subcontractor Safety Representative(s):

NAME PHONE

Subcontractor Work Supervisor:

NAME PHONE

This document provides the scope, activities, hazards, confrols, equipment, supporting document(s), references,
and other required information to demonsirate that activity-level work planning has been performed,
and the minimum requirements of an activity-level work control document (ALWCD) are met.

Section 1: Scope of Work
Enter a defailed scope of work and expected oufcomes {end siate).

Section 2: Site Access Controls and Responsibilities

Describe how site access is controfied and the roles and responsibilities of those on the jobsite. Provide contact information (phone and
email) for key rofes and positions inciuding Sife Superinfendent/dob Supenvisor and Safety Officer at & minimuim.

Section 3: Activity-Level Work Planning & Hazard Analysis

# [‘:3::':%?:2;] Performer Hazard(s) Control(s)

1

2

3

4

5

6

7

8

9

10

Figure D-1. Subcontractor Site-Specific Safety Plan (SSSP) Example
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	E-1 General Requirements
	1.1 For the purpose of this Exhibit, the term Safety encompasses ES&H protection, including radiological protection, pollution prevention, and waste minimization.
	1.2 The SUBCONTRACTOR shall have sole responsibility for implementing its safety program. Although the CONTRACTOR will provide oversight, neither the CONTRACTOR nor DOE National Nuclear Security Administration Nevada Field Office (NNSA/NFO) shall be r...
	1.3 When performing work at sites controlled/managed by the CONTRACTOR or NNSA, the SUBCONTRACTOR shall comply with all applicable federal, state, and local laws and regulations, including those protecting workers, air, water, soil, as well as those g...
	1.4 The SUBCONTRACTOR and SUB-TIER SUBCONTRACTORS shall comply with the following requirements while SUBCONTRACTOR employees and/or SUB-TIER SUBCONTRACTOR employees are physically located on work sites controlled/managed by CONTRACTOR or NNSA:
	1.5 SUBCONTRACTOR and SUB-TIER SUBCONTRACTORS must be aware of, and comply with, the requirements of these regulations. The SUBCONTRACTOR and SUB-TIER SUBCONTRACTORS must also understand the potential enforcement actions and penalties that may occur f...
	1.6 The CONTRACTOR reserves the right to perform both announced and unannounced onsite inspections and assessments of the SUBCONTRACTOR’S operations and equipment to verify compliance with the requirements of this Subcontract. The SUBCONTRACTOR shall ...
	1.7 The CONTRACTOR shall conduct a post-award review with the SUBCONTRACTOR addressing the execution and implementation of ES&H requirements related to this Subcontract. The post-award review, site visit, and submission of required documents shall be ...

	E-2 Subcontractor and Sub-tier Subcontractors
	2.1 The SUBCONTRACTOR shall ensure that SUB-TIER SUBCONTRACTORS performing elements of the Subcontracted Scope of Work at sites controlled/managed by the CONTRACTOR or NNSA adhere to the SUBCONTRACTOR’S Site-Specific Safety Plan (SSSP). The SUBCONTRAC...
	2.2 If, after award, the SUBCONTRACTOR proposes to use any new SUB-TIER SUBCONTRACTORS not listed in initial contract, the SUBCONTRACTOR shall notify the CONTRACTOR at least 10 business days before the proposed start date of the new SUB-TIER SUBCONTRA...

	E-3 Subcontractor Commitments, Expectations, & Integrated Safety Management System
	3.1 The SUBCONTRACTOR safety program must demonstrate the following elements:
	3.2 The SUBCONTRACTOR shall apply the ISMS work cycle shown at the activity level. Depending on the size and complexity of the work activity/task, some elements of the work provide requirements for demonstrating effective safety management during the ...

	E-4 Subcontractor’s Environmental, Safety & Health Program
	4.1 The CONTRACTOR shall conduct a review of the SUBCONTRACTOR’S written work-specific ES&H Program addressing its execution and implementation of ES&H requirements related to contract requirements.
	4.2 The SUBCONTRACTOR’S written ES&H Program will become the basis for the development of the SUBCONTRACTOR’S SSSP that must be completed and approved by the CONTRACTOR prior to the start of work.
	4.3 The SUBCONTRACTOR’S ES&H Program shall be in writing and specify how ES&H requirements will flow down to employees and SUB-TIER SUBCONTRACTORS.
	4.4 The SUBCONTRACTOR’S ES&H Program will include:
	4.5 SUBCONTRACTOR and SUB-TIER SUBCONTRACTOR employees shall have the right and obligation to report unsafe conditions, at-risk behaviors, interrupt or cease work without fear of reprisal, request a potential hazard to be evaluated, or request additio...
	4.6 The ES&H Program shall describe the SUBCONTRACTOR’S method on how to analyze and mitigate recognized hazards relative to each definable work activity. The plan shall also describe how feedback and lessons learned will occur.

	E-5 Subcontractor’s Site-Specific Safety & Health Plan
	5.1 The SSSP is the over-arching document defining how work will be performed. This exhibit defines specific requirements that differ from or are in addition to other federal, state, and local regulations that must be adhered to when working on sites ...
	5.2 The SUBCONTRACTOR shall develop and conduct its services in accordance with the requirements of their written and approved SSSP, which will include the following applicable requirements of 10 CFR Part 851:
	5.3 Changes required to be made to the SSSP must be approved in writing by the CONTRACTOR prior to implementation.
	5.4 The SUBCONTRACTOR may use Form FRM-3252, “Subcontractor Site-Specific Safety Plan (SSSP),” to develop their SSSP or use an alternate format as long as it contains the minimum required information identified in the FRM-3252, including:
	5.5 If the SUBCONTRACTOR elects not to work to an SSSP and DAB, then it will follow the requirements in Section E-4 to develop and work to an Activity Level Work Control Document (ALWCD) and JHA.

	E-6 Activity Level Work Planning
	6.1 The SUBCONTRACTOR will demonstrate it has performed activity-specific planning for its subcontracted scope of work by either developing an ALWCD or incorporating activity level work planning into their SSSP. The ALWCD(s) or SSSP when used for acti...
	6.2 The ALWCD or SSSP will be submitted to the CONTRACTOR for review and acceptance prior to the start of work. The ALWCD must be reviewed and approved by the SUBCONTRACTOR job supervisor, line manager, and by the required CONTRACTOR organizational re...
	6.3 JHA

	E-7 Site Orientation/Pre- and Post-Job Briefings
	7.1 Prior to commencing work, each SUBCONTRACTOR employee or visitor, either initially or as they are introduced to the site, will receive a site orientation briefing conducted by the SUBCONTRACTOR’S supervisor and the SUBCONTRACTOR’S Safety Represent...
	7.2 The SUBCONTRACTOR will provide a DAB. The DAB for SUBCONTRACTOR personnel specifically addresses the hazards and mitigating controls for work to be performed that day. FRM-3403, “Subcontractor Daily Activities Briefing,” is available for use; howe...
	7.3 The SUBCONTRACTOR shall document and maintain records of attendance and topics covered at the site orientation and DABs. This documentation shall be maintained on the job site or in the work package for the duration of the Subcontract. The SUBCONT...

	E-8 Safety Inspections
	8.1 The SUBCONTRACTOR shall conduct and record daily inspections of the work areas and equipment to monitor compliance with Site Specific Documents per regulatory requirements.
	8.2 The SUBCONTRACTOR shall report any hazards identified or deficiency not under the control of the SUBCONTRACTOR to the CONTRACTOR.
	8.3 The SUBCONTRACTOR shall take steps to ensure the safety of employees, the public, and the environment until the hazards are corrected.

	E-9 Onsite Safety Representative and responsibilities
	9.1 The SUBCONTRACTOR shall have a qualified ES&H Professional accepted by the CONTRACTOR present at the worksite whenever SUBCONTRACTOR personnel are performing work.
	9.2 The SUBCONTRACTOR’S Safety Representative will have:
	9.3 If accepted by the CONTRACTOR, the SUBCONTRACTOR’S assigned Safety Representative may have other duties as long as they will not interfere with or prevent the employee from performing the stated activities.
	9.4 The SUBCONTRACTOR’S Safety Representative will perform the following minimum activities:

	E-10 Incident Reporting Requirements
	10.1 The SUBCONTRACTOR must immediately notify the CONTRACTOR’S STR verbally, and then in writing, of an event or condition that adversely affects, or may adversely affect the NNSA/NFO or its mission, the CONTRACTOR’S or SUBCONTRACTOR’S personnel, the...
	10.2 In situations where any of the conditions mentioned above occur, the scene shall not be disturbed without CONTRACTOR concurrence unless it is to mitigate an imminent hazard or stop a spill in progress. SUBCONTRACTOR and CONTRACTOR personnel may j...
	10.3 The SUBCONTRACTOR shall provide a complete and thorough written accident/incident investigation report of any incident, outlining the causes, corrective actions, and measures taken to prevent recurrence of similar incidents to the CONTRACTOR’S ST...
	10.4 The SUBCONTRACTOR will assist the CONTRACTOR in the preparation of all reports (including occurrences and offsite notifications) related to its operations. As part of assisting in the preparation of these reports, the SUBCONTRACTOR will be respon...
	10.5 Property damage to government equipment, facilities, and motor vehicles shall be immediately reported to the CONTRACTOR’S STR.
	10.6 FRM-1253, “Subcontractor Hours”: The SUBCONTRACTOR shall submit copies of the FRM-1253 to the CONTRACTOR’S STR on or before the 28th of each month. The report will pertain to actual hours spent performing work for the M&O contractor for the perio...
	10.7 Injury/Illness Medical Reports: The SUBCONTRACTOR is required to report all job-related injuries and illnesses, regardless of severity, immediately to the CONTRACTOR’S STR.
	10.8 The SUBCONTRACTOR shall maintain reports and documentation required by federal, state, and local regulations and those required by its SSSP. These reports and documentation shall be submitted to the CONTRACTOR upon request or at completion of the...

	E-11 Occupational Medicine Requirements
	11.1 The SUBCONTRACTOR and SUBCONTRACTOR’S SUB-TIER SUBCONTRACTORS must follow the CONTRACTOR’S medical program for their employees engaged in work activities at the CONTRACTOR-managed sites when:
	11.2 Exposure monitoring that is not enrollment in a program is monitoring performed to characterize the exposure resulting from a new activity or to validate an industrial hygienist's judgment that exposures are likely to be minimal does not constitu...
	11.3 Exposure monitoring that is enrollment in a program is when routinely monitoring the airborne beryllium levels experienced by machinists that periodically that contain beryllium in areas where concentrations of beryllium are at or above the actio...
	11.4 Medical surveillance requirements apply to work involving exposure to asbestos, beryllium, biological hazards, chromium (VI), formaldehyde, hazardous materials, hazardous waste, hazardous noise, lasers, lead, mercury, OSHA toxic substances, and p...
	11.5 Medical surveillance requirements also apply to work involving respirator wear, silica, crane operation, radiological work, and driving vehicles requiring commercial driver’s license (CDL)/commercial motor vehicle licenses.
	11.6 Medical qualification requirements apply to safety sensitive activities such as tower climbing, explosive handling, confined space entry, respirator use, hazardous waste remediation, or other activities identified by the CONTRACTOR.
	11.7 When medical surveillance/qualification is required for the work to be performed, the SUBCONTRACTOR shall identify the applicable exposures or tasks for personnel conducting these work activities and ensure that the required monitoring has been v...
	NOTE: The Occupational Medical Department can be contacted via e-mail at occmedscheduling@nv.doe.gov and on phone NLV: (702) 295-1473 or NNSS: (702) 295-6224 for scheduling.
	11.8 The SUBCONTRACTOR must notify the CONTRACTOR of any SUB-TIER or SUBCONTRACTOR employee’s absence of 5 consecutive workdays due to injury or illness.
	11.9 Prior to returning to work on site, the SUBCONTRACTOR shall have the employee receive clearance from Nevada National Security Site (NNSS) Occupation Medicine.

	E-12 Employee Training/Orientations
	12.1 The SUBCONTRACTOR shall verify that employees are properly trained and qualified in accordance with regulatory and CONTRACTOR requirements to safely perform assigned tasks.
	12.2 The SUBCONTRACTOR shall conduct training and maintain records of other specific training identified in the SUBCONTRACTOR’S SSSP. Training records will be retained on site for the duration of the contract and made available to the CONTRACTOR upon ...
	12.3 The CONTRACTOR will provide the necessary training/orientations for site access as they pertain to the work to be performed by the SUBCONTRACTOR. The training/orientations identified will be completed prior to start of work. The SUBCONTRACTOR sha...
	12.3.1.1 General Employee Radiological Training (GERT) (WBT 1E00W585) (0.5 Hr.)
	12.3.1.2 Radiological Worker Training (RWI (1E000580) or RWII (1E000582) (Instructor Led) (RWI or RWII training is only required for radiological work)
	12.3.1.3 CONTRACTOR’S Lockout/Tagout/Tagging Authority Process (1E00W448) (LOTO/Tagging Authority Process Training is only required if the subcontracted work will require LOTO activities)
	12.3.1.4 CONTRACTOR’S Excavation Penetration Process (Briefing 1E00W752) (Excavation Penetration Process training is only required if the subcontracted work will require excavation and penetration activities)
	12.3.1.5 Underground Training (1E000669) (for Underground facilities only)
	12.3.1.6 NNSS Site Access Safety Orientation (1E00W102) (0.5 Hr.)
	12.3.1.7 RSL Facility Safety Briefing [Remote Sensing Laboratory]
	12.3.1.8 DAF Emergency Management Training (1DAFW004) [Device Assembly Facility]
	12.3.1.9 JASPER General Employee Training (1JASW001) [Joint Actinide Shock Physics Experimental Research]
	12.3.1.10 U1a General Employee Training (1SCE0001)
	12.3.1.11 DAF General Employee Training (1DAFW126)
	12.3.1.12 Protective actions (WBT 1REMPAW1)
	12.3.1.13 Work Location Emergency Response Plan, Including Evacuation Alarms and Accountability (1REM050000)
	12.3.1.14 Initial Security Briefing. [DOE Order] DOE O 470.4B, “Safeguards and Security Program” (1S000110) as well as DOE O 470.4B Chg. 3 (Ltd.Chg.)


	E-13 Emergency Preparedness Requirements
	13.1 The SUBCONTRACTOR must comply with NNSS Emergency Response Procedures.
	13.2 As a minimum, the SUBCONTRACTOR initial indoctrination will include the following information:
	13.3 Indoctrination of the SUBCONTRACTOR’S employees must be performed by the SUBCONTRACTOR and formally documented. This documentation must be available for review by CONTRACTOR representatives.

	E-14 Radiological Requirements
	14.1 The SUBCONTRACTOR shall abide by the requirements of the current version of the NNSS Radiation Protection Program (NNSS RPP) as implemented with the NNSS Radiological Control Manual (NNSS RCM).
	14.2 The SUBCONTRACTOR shall abide by the CONTRACTOR’S radiological postings.
	14.3 The SUBCONTRACTOR shall make arrangements with the CONTRACTOR’S Radiological Control Division to develop adequate controls, prescribe protective measures, and generate required Radiological Work Permit (RWP) necessary to demonstrate compliance wi...
	14.4 The SUBCONTRACTOR shall comply with all RWPs approved by the CONTRACTOR controlling the work performed by the SUBCONTRACTOR.
	14.5 The SUBCONTRACTOR shall provide a list of all equipment and materials expected to be utilized in areas controlled for radiological purposes and shall additionally disclose all heavy equipment to be brought on NNSA/NFO-managed property to the CONT...
	14.6 All SUBCONTRACTOR-owned/rented equipment and vehicles brought onto NNSA/NFO property are subject to radiological survey at any time during the contract period.
	14.7 If the worksite requires dosimeters, the SUBCONTRACTOR can contact the CONTRACTOR. The CONTRACTOR can obtain as many as required, by the CONTRACTOR’S Radiological Control Division.
	14.8 Upon completion of work, the SUBCONTRACTOR returns the dosimeters to the CONTRACTOR.
	14.9 When required, the SUBCONTRACTOR shall ensure radiobioassay samples from their employees are submitted to the CONTRACTOR’S Radiological Control Division and/or RWP.
	14.10 If the SUBCONTRACTOR is expecting to bring radioactive material/radioactive sources (including those contained within equipment) or radiation-generating devices (RGDs) onto NNSA/NFO property:
	14.10.2.1 The SUBCONTRACTOR shall notify the CONTRACTOR’S Radiological Control Division immediately after they bring radioactive material/radioactive sources onto CONTRACTOR-managed property so a pre-use radiological survey can be performed by the CON...
	14.10.2.2 The SUBCONTRACTOR shall notify the CONTRACTOR’S Radiological Control Division prior to removing radioactive material/radioactive sources from CONTRACTOR-managed property so a post-use radiological survey can be performed by the CONTRACTOR.
	14.10.3.1 The SUBCONTRACTOR shall have adequate controls, protective measures, and work control documents/procedures/permits as required under their approved radioactive material license (Nuclear Regulatory Commission or applicable state reciprocity) ...


	E-15 Environmental Requirements
	15.1 Waste Management
	15.1.5.1 Construction and general office wastes are considered municipal solid waste and must be disposed of in an approved solid waste landfill offsite.
	15.1.5.2 The SUBCONTRACTOR may, with approval from the CONTRACTOR, utilize CONTRACTOR maintained solid waste receptacles to dispose of non-hazardous construction and general office waste, but must abide by the following list of PROHIBITED ITEMS. The S...
	1. The SUBCONTRACTOR shall immediately notify the STR when these waste types are generated or may be generated.

	15.2 Waste Water
	15.2.5.1 Storm water discharge must meet the requirements of federal, state, and local regulations. Activities occurring at the North Las Vegas Facility that could potentially impact storm water must meet the “No Exposure Certification.” Activities oc...

	15.3 Air Quality
	15.3.3.1 Fuel-burning equipment, such as: generators, fuel-fired compressors, pumps, boilers, and water heaters
	15.3.3.1.1 Excluded equipment includes: self-propelled mobile sources (e.g., vehicles, forklifts, scrapers, trenching equipment)

	15.3.3.2 Above ground fuel storage tanks
	15.3.3.3 Construction related equipment such as, mechanized aggregate-processing equipment, asphalt plant, batch plant
	15.3.3.3.1 If an aggregate processing plant, batch plant or asphalt plant will be brought onsite, then the SUBCONTRACTOR may be required to perform an air dispersion modeling analysis using a methodology that is that is accepted by Clark County Divisi...
	15.3.3.3.2 SUBCONTRACTOR shall provide completed air dispersion modeling analysis report to the CONTRACTOR.

	15.3.3.4 Other process or non-fuel storage equipment that may produce emissions (e.g., paint booths, cementing silos, fume hoods)

	15.4 Industrial Chemical Use and Control
	15.5 Drinking Water Quality
	15.6 Groundwater Protection
	15.7 Pollution Prevention/Waste Minimization
	15.8 Biological Resource Protection
	15.9 Cultural Resource Protection

	E-16 Aviation Requirements
	16.1 The SUBCONTRACTOR shall be compliant with NNSS Flight Safety and Standardization procedures as provided by the Flight Safety Administrator (702-295-1235). The SUBCONTRACTOR shall follow:

	E-17 Explosives and Munitions Storage/Use/Disposal
	17.1 If the SUBCONTRACTOR intends to use explosives or munitions to perform any part of the Subcontracted scope of work, the SUBCONTRACTOR must obtain advance written approval from the CONTRACTOR.
	17.2 If performing work utilizing explosives or munitions, the SUBCONTRACTOR shall comply, at a minimum, with applicable contents of the current version of DOE-STD-1212-2019, “Explosives Safety.” The SUBCONTRACTOR shall also comply with appropriate fe...
	17.3 The SUBCONTRACTOR shall submit a process hazard analysis, required by DOE-STD-1212-2019 to the CONTRACTOR for acceptance before starting any operation.
	17.4 Compliance with the additional explosive requirements contained in Program Description PD-P200.002, “Nevada National Security Site (NNSS) Underground Facility Safety and Health Program Description,” Section 22.0, “Blasting and Use of Explosives,”...
	17.5 The SUBCONTRACTOR will dispose or remove all unused explosives in opened containers or damaged explosives and blasting agents. At the end of the operation, all explosive material or munitions will be removed from the NNSS or other CONTRACTOR-mana...

	E-18 Diving Operations
	18.1 The SUBCONTRACTOR shall follow requirements identified in 29 CFR 1910, Subpart T, “Commercial Diving Operations.”
	18.2 The SUBCONTRACTOR shall designate a qualified supervisor on-site when dive operations are being conducted. Training documentation and procedures will be maintained on site for inspection upon request of the CONTRACTOR.
	18.3 The SUBCONTRACTOR shall be responsible for performing underwater rescue if needed and ensuring the rescued individual is completely free of the water hazard where the CONTRACTOR’S Fire and Rescue (F&R) will assume Incident Command.

	E-19 Hazard Communication
	19.1 When any amount of chemicals will be used for the work, the SUBCONTRACTOR shall develop a written Hazard Communication Program Plan per 29 CFR 1910.1200, “Hazard Communication.” These procedures shall describe the method that will be used to comm...

	E-20 Respiratory Protection
	20.1 The SUBCONTRACTOR shall comply with the OSHA Respiratory Protection Standard in 29 CFR 1910.134.
	20.2 The name of the competent person trained and designated by the SUBCONTRACTOR to be responsible for storing, maintaining, inspecting, and cleaning Respiratory equipment shall be provided to the CONTRACTOR.

	E-21 Employee Exposure Monitoring Program (for all chemicals of Concern)
	21.1 The SUBCONTRACTOR shall develop a Written Employee Exposure Monitoring Procedure for all chemicals with potential for exposure above the action level, which is normally 50 percent of the occupational exposure limit. All logs and records of air sa...
	21.2 The SUBCONTRACTOR’s procedure will include provisions for maintaining personnel exposures below the ACGIH threshold limit values and the OSHA permissible exposure limits.
	21.3 The SUBCONTRACTOR shall comply with the M&O Uninterruptible Power Supply (UPS) Lifecycle Program for all new battery/UPS system installation.

	E-22 Asbestos Abatement Plan
	22.1 The SUBCONTRACTOR shall submit an Asbestos Abatement Plan for STR approval prior to start of work, which meets all the criteria of OSHA 29 CFR 1926.1101, “Asbestos.” The Asbestos Abatement Plan shall identify the procedures that will be used to r...
	22.2 Supervision of the asbestos abatement work shall be performed by a federal, state, or local accredited/licensed competent person (as defined by OSHA 29 CFR 1926.1101) employed by the SUBCONTRACTOR and who will be at the worksites at all times.
	22.3 Installation of asbestos containing material (ACM) in newly constructed facilities is prohibited. For all new facilities, certify that no ACM was used for building construction.

	E-23 Silica
	23.1 A SUBCONTRACTOR with employees potentially exposed to respirable crystalline silica (RCS) above 25 micrograms per cubic meter of air (25 ug/m3) as an 8-hour time-weighted average under any foreseeable conditions shall comply with the 29 CFR 1910....
	23.2 The SUBCONTRACTOR shall submit a Written Silica Exposure Control Plan (if applicable) to the CONTRACTOR for review and approval as part of the SSSP.

	E-24 Toxic Metals (Lead, Cadmium, Mercury)
	24.1 A SUBCONTRACTOR with employees working in toxic metals contaminated areas shall submit a Written Toxic Metals Exposure Control Plan in accordance to the appropriate section of 29 CFR 1910 to the STR for review and approval as part of the SSSP.
	24.2 All SUBCONTRACTOR employees working under the accepted Written Toxic Metals Exposure Control Plan shall have been trained in accordance with the plan. Training records shall be submitted to the STR prior to the start of work.

	E-25 Chronic Beryllium Disease Prevention
	25.1 A SUBCONTRACTOR with employees working in Beryllium Legacy Areas or beryllium contaminated areas shall follow the CONTRACTOR’S 10 CFR Part 850, “Chronic Beryllium Disease Program.”

	E-26 Infectious Diseases & Bloodborne Pathogens
	26.1 SUBCONTRACTOR employees who may be exposed to infectious diseases and/or bloodborne pathogens shall be properly trained regarding their responsibilities, required control measures, and personal safety. Appropriate PPE shall be used when exposure ...
	26.2 The SUBCONTRACTOR shall provide all its employees with a general overview on the hazards associated with COVID-19 and/or bloodborne pathogens, possible means of exposure, and proper control methods.
	26.3 Provisions shall be made for proper disposal of hazardous medical wastes and a sign posted in the treatment area warning of biohazards. A “sharps” container acceptable to the CONTRACTOR shall be maintained in the first aid area for the secure dis...

	E-27 Lasers
	27.1 The SUBCONTRACTOR planning to bring a Class 3B or Class 4 laser onsite shall submit FRM-0209, “Laser Registration (Class 3B and 4),” and Laser Safe Operation Procedure to M&O Laser Safety Officer (LSO) for approval prior to operation of each Clas...
	27.2 The SUBCONTRACTOR LSO must ensure that all Class 3B and 4 lasers are in-compliance with Food and Drug Administration 21 CFR Chapter 1, subchapter J, “Radiological Health,” or compliance with 21 CFR 1040.10, “Laser Products,” and 21 CFR 1040.11, “...
	27.3 The SUBCONTRACTOR LSO must ensure that ANSI Standard Z136.1 “Safe Use of Lasers” engineering and administrative controls requirements for Class 3B and 4 lasers are fully implemented.

	E-28 Hearing Conservation Program
	28.1 If noise due to activity is expected to equal or exceed the exposure levels identified by ACGIH (Section 1.4.9) the SUBCONTRACTOR shall have a written Hearing Conservation Procedure. The procedure shall include noise surveys, engineering controls...
	28.2 Unless otherwise specified or provided by the CONTRACTOR, the SUBCONTRACTOR shall provide equipment for sampling and monitoring noise levels. This equipment shall be calibrated before and after use and all measurements documented and made availab...

	E-29 Confined Spaces
	29.1 If SUBCONTRACTOR employees will be required to enter a permit-required confined space (manhole, tank, pit, vault, vessel, etc.), the SUBCONTRACTOR shall have a written permit-required Confined Space Entry Procedure acceptable to the CONTRACTOR. T...
	29.2 The SUBCONTRACTOR’S permit-required Confined Space Procedure shall follow the requirements of 29 CFR 1910.146, “Permit-required confined spaces,” and accepted by the CONTRACTOR.
	29.3 The SUBCONTRACTOR shall confirm with the CONTRACTOR acceptable rescue procedures and associated personnel.
	29.4 At all CONTRACTOR sites the SUBCONTRACTOR shall consider all elevator pits as permit-required confined spaces until otherwise determined to be non-permit required confined spaces and accepted as such by the CONTRACTOR’S Confined Space Program Coo...

	E-30 Inclement Weather
	30.1 The SUBCONTRACTOR shall describe protective actions to be taken when a lightning threat is within 10 miles of the work activity.
	30.2 The NNSS can make hazardous weather notifications through the Operations Command Center and can be made available through the STR.

	E-31 Heat and Cold Stress Prevention
	31.1 The SUBCONTRACTOR shall have operating and emergency procedures for heat and/or cold stress and ensure that all field employees, especially front-line supervisors are trained on the warning signs/symptoms of early heat or cold related disorders a...
	31.2 The SUBCONTRACTOR shall provide an immediately accessible, adequate, and potable water supply during all periods of the day.

	E-32 Personal Protective Equipment
	32.1 The SUBCONTRACTOR shall ensure employees use PPE specified by OSHA, Center for Disease Control, and the SSSP. All required PPE (hardhats, safety glasses with side-shields, safety-toed boots or shoes, harnesses, lanyards, gloves, etc.) shall be pr...
	32.2 Head Protection
	32.3 Eye & Face Protection
	32.4 Hand & Arm Protection
	32.5 Leg & Foot
	32.6 Other

	E-33 Hazardous Materials (HAZWOPER)
	33.1 The SUBCONTRACTOR performing Hazardous Waste Operations and Emergency Response (HAZWOPER) work shall be responsible for conducting personal and biological exposure monitoring per OSHA, 29 CFR 1910.120, “Hazardous Waste Operations and Emergency Re...
	33.2 A general supervisor who has the responsibility and authority to direct all hazardous waste operations shall be designated by the SUBCONTRACTOR. The general supervisor's credentials shall be reviewed and accepted by the CONTRACTOR prior to the st...

	E-34 Housekeeping, Fire Prevention and Protection
	34.1 If work activities will present the possibility of a fire, the SUBCONTRACTOR shall develop and submit to STR for review and approval, a Fire Protection and Prevention Plan specific to the work under this Subcontract prior to starting any work. Th...
	34.2 The SUBCONTRACTOR shall provide an adequate number of fire extinguishers of the correct size and type for its work activities. Extinguishers shall be maintained per manufacturers’ recommendations, inspected monthly, and tested annually.
	34.3 If the SUBCONTRACTOR requires that large quantities of flammables or combustibles will be brought to the worksite, then the CONTRACTOR requires that they will be involved in the coordination.
	34.4 The SUBCONTRACTOR shall develop a specific written Flammable and Combustible Material Storage Procedure, establishing the requirements for the handling, storage, and use of flammable and combustible liquids.
	34.5 The SUBCONTRACTOR shall ensure flammable and/or combustible liquids are stored properly, dispensed in safety cans manufactured to a recognized standard acceptable to the CONTRACTOR, and areas designated for these activities are maintained in an o...
	34.6 The SUBCONTRACTOR shall instruct its employees that smoking or other open flame producing articles can only be done in designed areas.
	34.7 The SUBCONTRACTOR shall not allow use of open flame equipment on the jobsite outside of designated areas covered by a Hot Work Permit.

	E-35 Tools and Equipment
	35.1 The SUBCONTRACTOR shall provide all tools and ensure they are used by employees properly trained in their use in accordance with the manufacturers' recommendations, have required guards in place, and are maintained in good working order. All tool...
	35.2 The SUBCONTRACTOR shall ensure that work is performed only in areas where illumination is equal or better than the “OSHA Lighting Standards for General Industries.” SUBCONTRACTOR Artificial lighting equipment shall be manufactured to a recognized...

	E-36 Demolition
	36.1 The SUBCONTRACTOR shall submit to the STR for review and approval a demolition plan included with its SSSP in accordance with 29 CFR 1926 Subparts T and U.
	36.2 Prior to starting demolition operations, the SUBCONTRACTOR will designate a competent person to perform an engineering survey of the structure to determine the condition of the framing, floors, and walls, and the possibility of an unplanned colla...

	E-37 Welding, Cutting, Brazing, and Grinding
	37.1 The SUBCONTRACTOR shall have a written “Cutting, Welding, Grinding and Brazing Procedure,” which contains the applicable parts of ANSI Z49.1-2021, “Safety In Welding,” and addresses fire concerns including fire watches, welding fumes, preservativ...
	37.2 The SUBCONTRACTOR shall provide a site-specific hot work plan as part of the SSSP, detailing the steps to protect their employees against the hazards of welding, cutting, brazing, and other heat or spark producing hazards at the work site.
	37.3 The SUBCONTRACTOR shall ensure employees performing welding, cutting, grinding, or other spark-producing activities wear fire-retardant clothing or other applicable body protection (leather gloves, sleeves, aprons, etc.)
	37.4 The SUBCONTRACTOR shall ensure that employees are trained in, and comply with, the requirements for proper fire prevention and equipment use when welding, cutting, grinding, or brazing.
	37.5 The SSSP must include a copy of the SUBCONTRACTORS Hot Work Permit.
	37.6 All Hot Work shall be approved by the NNSS Fire Marshal or one of his designees.

	E-38 Fall Prevention/Protection
	38.1 10 CFR 851 requires the SUBCONTRACTOR to adopt a 100% fall protection policy that makes provision for secondary fall protection (full-body harness) for all employees who are working or traveling more than 4 feet General Industry and 6 feet for Co...
	38.2 The SUBCONTRACTOR’s SSSP shall describe how the SUBCONTRACTOR will manage their Fall Protection Procedure on site.
	38.3 When personnel are required to work on unprotected roofs or near unprotected edges (work platforms, skylights, etc.) at heights greater than 4 feet General Industry and 6 feet for Construction, the SUBCONTRACTOR shall identify the hazards and dev...

	E-39 Floor And Wall Openings
	39.1 The SUBCONTRACTOR shall review the fall hazards involved in its scope of work and implement appropriate controls per 29 CFR 1910.23, “Ladders,” where required.

	E-40 Scaffolding
	40.1 When scaffolds will be used to perform work, the SUBCONTRACTOR shall have a written Scaffolding Procedure and use scaffold material acceptable to the CONTRACTOR. The procedure shall be submitted as part of the SSSP and meet requirements per 29 CF...
	40.2 Use of any engineered scaffold will require the SUBCONTRACTOR to provide to the CONTRACTOR the records with appropriate professional engineer certifications prior to using the scaffold.
	40.3 When scaffolds will be secured to a facility, a CONTRACTOR’s Excavation-Penetration Permit will be required.
	40.4 The SUBCONTRACTOR shall provide scaffold user training to all employees. Training records will be maintained on site and made available to the CONTRACTOR upon request. A list of SUBCONTRACTOR scaffold competent person(s) shall be maintained on si...

	E-41 Barricades and Traffic Control Plans
	41.1 The SUBCONTRACTOR shall provide and use appropriate barrier devices to identify the nature of the job hazard involved (i.e., yellow, and black for “CAUTION” or red and black for “DANGER”). Barrier devices, including barrier tape, shall not be use...
	41.2 If applicable to the worksite, the SUBCONTRACTOR shall develop a Traffic Control Plan for the worksite, including placement of traffic control devices, and a schedule if the plan will be changed as the work progresses. The plan(s) will be in acco...

	E-42 Excavations, Trenching, And Surface Penetrations
	42.1 The SUBCONTRACTOR shall not commence any excavation, trenching, or surface penetration work, until they have obtained permission from the STR and complied with the conditions required by the permitting authority. The permitting authority for this...
	42.2 The SUBCONTRACTOR shall provide at the jobsite a competent person, who will classify all soils and perform daily inspections of all excavations/trenches. The competent person shall verify that all excavation/trenching equipment meets appropriate ...
	42.3 A list of SUBCONTRACTOR excavation competent person(s) shall be maintained onsite, on company letterhead, and approved by an officer of the SUBCONTRACTOR.
	42.4 The SUBCONTRACTOR shall have an engineered drawing for reference showing the location of all underground services and/or utilities. Such drawings will be provided by the CONTRACTOR.
	42.5 The CONTRACTOR will perform detection activity (goldaking, metro-teching, etc.) to identify and mark the location of underground services and/or utilities.
	42.6 When a wall, ceiling, partition, roof, or floor must be penetrated by drilling, inserting nails or screws beyond wallboard depth, or other like activities, a Penetration Permit shall be issued by the CONTRACTOR. This permit is in addition to any ...

	E-43 Underground Construction (TUNNELING)
	43.1 Any SUBCONTRACTOR performing underground design, construction, and/or tunneling work shall be responsible for complying with the requirements of the CONTRACTOR’S PD-P200.002. This document references the codes and standards applicable to modifica...
	43.2 All utilities, systems, and equipment modified during the course of the design and construction shall be brought into compliance with the requirements of PD-P200.002.
	43.3 A general supervisor who has the responsibility and authority to direct all tunneling operations shall be designated by the SUBCONTRACTOR. This person’s credentials shall be reviewed and approved by the STR prior to the start of work.
	43.4 Tunnel opening and shift inspections shall be performed by the CONTRACTOR or performed by SUBCONTRACTOR employees approved by the CONTRACTOR.
	43.5 All PPE required by SUBCONTRACTOR employees, including self-rescuers, self-contained self-rescuers, mining belts and cap lamps, shall be provided by the SUBCONTRACTOR.
	43.6 The complete mining plan shall specify minimum ventilation requirements, diesel equipment usage, rock bolting and ground support practices, posting of unsupported areas, and such other information as specified in the scope of work. The mining pla...
	43.7 Equipment used underground shall have appropriate fire protection equipment and meet diesel particulate emissions requirements, and must be approved for use by the STR.
	43.8 Vehicles containing explosives shall meet the requirements of 30 CFR 57.6202, “Vehicles.”
	43.9 Explosive material shall not be transported on a locomotive. When material is hauled by trolley locomotive, covered, electrically insulated cars shall be used in accordance with 30 CFR 57.6203, “Locomotives.”
	43.10 Blasting and the use of explosives shall comply with applicable portions of 29 CFR 1926 Subpart S, “Underground Construction, Caissons, Cofferdams and Compressed Air,” and Subpart U, “Blasting and the Use of Explosives.”
	43.11 The CONTRACTOR shall provide Mine Rescue support.
	43.12 Check-in/Check-out procedures shall follow the NNSS tunnel specific requirements.

	E-44 Lockout/Tagout Procedures
	44.1 A SUBCONTRACTOR performing LOTO activities in or on any CONTRACTOR managed facility shall formally submit their LOTO program for review and approval. The appropriate CONTRACTOR Tagging Authority, CONTRACTOR Safety Professional, and STR will confi...
	44.2 The CONTRACTOR TA has overall control of the LOTO. The SUBCONTRACTOR shall follow their (29 CFR 1910.147, 29 CFR 1926.417, and NFPA 70E compliant/ CONTRACTOR accepted) LOTO procedure within the LOTO boundaries established by the CONTRACTOR. The C...

	E-45 Electrical Safety Program/Procedures
	45.1 When the SUBCONTRACTOR’S employees will be working on or near exposed energized electrical conductors or circuit parts or installing new electrical circuits, the SUBCONTRACTOR shall have a written Electrical Safety Program as part of their ES&H P...
	45.2 The SUBCONTRACTOR shall have a General Electrical Safety Procedure and shall train all employees regarding general electrical safety and inspection methods for electrical equipment used by employees. Training records (qualification/journeyman’s c...
	45.3 Shock and arc flash PPE requirements shall be specified in the SSSP and comply with the most recent version of NFPA 70E. Compliance with the CONTRACTOR’S PPE requirements meets this standard.
	45.4 The CONTRACTOR’S Electrical Authority Having Jurisdiction (AHJ) shall have final authority for electrical code interpretations involving electrical installations.
	45.5 Use of temporary surface laid cables (at voltages greater than 120 volts) must be approved by the CONTRACTOR’S AHJ.

	E-46 Portable Ladders
	46.1 The SUBCONTRACTOR’s SSSP shall specify the type of ladder used, training/inspection protocol, and safety requirements that meet applicable 29 CFR 1910 and 1926 requirements.
	46.2 The SUBCONTRACTOR will use ladders for egress and/or to conduct low level work of short duration and will not use ladders in lieu of scaffolds as a primary means of conducting work of longer duration.

	E-47 Material Handling Equipment (Lift truck, chain falls others required?)
	47.1 The CONTRACTOR maintains a 50-pound limit for individual manual lifting and carrying.
	47.2 The SUBCONTRACTOR shall ensure that chain-falls, inertia reels, etc., have an annual documented inspection (including initial load tests). Rigging equipment shall undergo a visual inspection prior to each use by a Competent Rigging Inspector. Lif...
	47.3 The following requirements set by 29 CFR 1910.178, “Powered Industrial Trucks,” will be followed:

	E-48 Cranes and Rigging
	48.1 The SUBCONTRACTOR shall provide the resources necessary for inspection, certification, and maintenance of rigging and lifting equipment as well as monitor all lifts to ensure that regulatory lifting practices are followed by the M&O Contractor Li...
	48.2 The SUBCONTRACTOR shall submit its 29 CFR 1926.1400, Subpart CC, “Cranes and Derricks in Construction” compliant program as part of the ES&H program.
	48.3 The SUBCONTRACTOR shall designate a qualified supervisor to determine the methods and develop plans for rigging operations to ensure safe lifts.
	48.4 The SUBCONTRACTOR shall ensure all crane operations maintain minimum safe distances from all high voltage lines, as determined by the CONTRACTOR. Twenty feet is required for voltages up to 350 kV. At voltages greater than 350 kV, the distance sha...
	48.5 Cranes (Mobile)
	48.6 Lift Plan requirements

	E-49 Suspended Personnel Platforms
	49.1 The SUBCONTRACTOR shall notify the STR prior to using any suspended personnel platform and develop a Lift Procedure to be reviewed and accepted by the STR prior to their use. The procedure shall include, but not be limited to, employee training, ...
	49.2 Personnel platforms (baskets) provided by the SUBCONTRACTOR shall be designed by a qualified engineer and manufactured by competent personnel. They shall have permanent markings indicating maximum weight. A copy of the original (initial) proof te...

	E-50 Equipment Operations
	50.1 Machines manufactured and used for elevated personnel platform work (John L. Grove – [JLG] Industries, Hi-lift, etc.) shall be operated and maintained in accordance with 29 CFR 1926.600, “Equipment,” 29 CFR 1926.1417, “Operation,” and manufacture...
	50.2 NNSS wind restrictions for articulated lifting devices is 20 mph sustained or manufacturers specifications. (Lineman bucket trucks 35 mph).
	50.3 NNSS does not allow the use of mobile telephones or entertainment devices while operating heavy equipment.
	50.4 When a lightning threat is within 10 miles of a work activity, the SUBCONTRACTOR must stop work and shelter. Do not perform lifts or elevated work when wind speeds exceed 20 mph, per NNSS requirements.

	E-51 Pressure Systems and Compressed Gas Cylinders
	51.1 The SUBCONTRACTOR if planning to bring a pressure system (vessels and/or pressure sources) including cryogenics, pneumatic, hydraulic, and vacuum on site shall submit a pressure system work scope, drawings/data sheet, system specifications, press...
	51.2 The SUBCONTRACTOR shall have a Gas Cylinder Use and Storage Procedure that allows for proper use and storage of compressed gas cylinders. The procedure shall include segregation by type, proper signage, protective isolation of fuel gases from oxy...

	E-52 Vehicle Operations
	52.1 The SUBCONTRACTOR shall ensure all vehicles operated on CONTRACTOR-managed facilities are registered/licensed, maintained in a roadworthy condition, and operated in a safe manner.
	52.2 The SUBCONTRACTOR shall ensure all persons operating vehicles on CONTRACTOR-managed facilities are healthy and unimpaired, have appropriate and required operators’ licenses including CDLs when required, and observe established road regulations an...
	52.3 The SUBCONTRACTOR shall enforce the wearing of seat belts any time a company-provided vehicle is in motion. Cell phones are only allowed to be used by the driver in hands-free mode while vehicles are in motion, and SUBCONTRACTOR employees shall n...


