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Introduction 
The CONTRACTOR is committed to implementing an Integrated Safety Management System (ISMS) that 
promotes the company’s core values and the principles set forth by the U.S. Department of Energy 
(DOE). The objective of ISMS is to systematically integrate Environmental, Safety, and Health (ES&H) 
protection into management and work practices at all levels so that workers, the public, and the 
environment are protected while assigned projects are accomplished. If the location or work activities do 
not involve the conditions or hazards identified in specific sections of this document, then the 
requirements in that section are not applicable. 

E-1 GENERAL REQUIREMENTS 

1.1 For the purpose of this Exhibit, the term Safety encompasses ES&H protection, including radiological 
protection, pollution prevention, and waste minimization. 

1.2 The SUBCONTRACTOR shall have sole responsibility for implementing its safety program. Although 
the CONTRACTOR will provide oversight, neither the CONTRACTOR nor DOE National Nuclear 
Security Administration Nevada Field Office (NNSA/NFO) shall be responsible for the implementation 
of the SUBCONTRACTOR’s safety program. 

1.3 When performing work at sites controlled/managed by the CONTRACTOR or NNSA, the 
SUBCONTRACTOR shall comply with all applicable federal, state, and local laws and regulations, 
including those protecting workers, air, water, soil, as well as those governing land use, waste 
disposal, chemical use, and pesticide use. All recognized safety and health standards identified 
within this Exhibit apply to the SUBCONTRACTOR. 

1.4 The SUBCONTRACTOR and LOWER-TIER SUBCONTRACTORS shall comply with the following 
requirements while SUBCONTRACTOR employees and/or LOWER-TIER SUBCONTRACTOR 
employees are physically located on work sites controlled/managed by CONTRACTOR or NNSA: 

• Title 10 Code of Federal Regulations (CFR) Part 835, “Occupational Radiation Protection” 

• 10 CFR Part 850, “Chronic Beryllium Disease Prevention Program” 

• 10 CFR Part 851, “Worker Safety and Health Program” 

• 29 CFR Part 1904, “Recording and Reporting Occupational Injuries and Illnesses” 

• 29 CFR Part 1910, “Occupational Safety and Health Standards” 

• 29 CFR Part 1926, “Safety and Health Regulations for Construction” 

• 36 CFR (various), “Parks, Forests, and Public Property” 

• 40 CFR (various), “Protection of Environment” 

• 49 CFR (various), “Transportation” 

• 50 CFR (various), “Wildlife and Fisheries” 

• American Conference of Governmental Industrial Hygienists (ACGIH) “2024 TLVs and BEIs 
Based on the Documentation of the Threshold Limit Values for Chemical Substances and 
Physical Agents” (current edition) 
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• National Fire Protection Association (NFPA) 70, “National Electric Code (NEC) (2023)” 

• NFPA 70E, “Standard for Electrical Safety in the Workplace” 

• NNSA Supplemental Directive SD 413.3-7, “Project Management for Non-nuclear, Non-complex 
Capital Asset Acquisition” 

1.5 SUBCONTRACTOR and LOWER-TIER SUBCONTRACTORS must be aware of, and comply with, 
the requirements of these regulations. The SUBCONTRACTOR and LOWER-TIER 
SUBCONTRACTORS must also understand the potential enforcement actions and penalties that 
may occur for noncompliance with these requirements. Post-award, by proceeding with the work, the 
SUBCONTRACTOR acknowledges it has read and understands the following requirements and that 
work on this Subcontract performed by the SUBCONTRACTOR and LOWER-TIER 
SUBCONTRACTORS will comply with the above requirements. This Exhibit E shall align with NNSA 
Occupational Safety and Health Administration (OSHA)+ model as detailed in NNSA SD 413.3-7. 

1.6 The CONTRACTOR reserves the right to perform both announced and unannounced onsite 
inspections and assessments of the SUBCONTRACTOR’S operations and equipment to verify 
compliance with the requirements of this Subcontract. The SUBCONTRACTOR shall support and 
accommodate oversight assessments, audits, and inspections performed by the CONTRACTOR. The 
CONTRACTOR may invoke Stop Work at any time for violations of applicable laws and regulations. 

1.7 The CONTRACTOR shall conduct a post-award review with the SUBCONTRACTOR addressing the 
execution and implementation of ES&H requirements related to this Subcontract. The post-award 
review, site visit, and submission of required documents shall be completed before authorization of 
onsite work. 

E-2 SUBCONTRACTOR AND LOWER-TIER SUBCONTRACTORS 

2.1 The SUBCONTRACTOR shall ensure that LOWER-TIER SUBCONTRACTORS performing elements 
of the Subcontracted Scope of Work at sites controlled/managed by the CONTRACTOR or NNSA 
adhere to the SUBCONTRACTOR’S Site-Specific Safety Plan (SSSP). The SUBCONTRACTOR is 
responsible for ensuring that its LOWER-TIER SUBCONTRACTORS are included in the 
SUBCONTRACTOR’S SSSP and that they comply with all of the requirements of this Subcontract. 

2.2 If, after award, the SUBCONTRACTOR proposes to use any new LOWER-TIER 
SUBCONTRACTORS not listed in initial subcontract, the SUBCONTRACTOR shall notify the 
CONTRACTOR’s Procurement Specialist at least 10 business days before the proposed start date of 
the new LOWER-TIER SUBCONTRACTOR. The SUBCONTRACTOR will submit the LOWER-TIER 
SUBCONTRACTOR’S, “Safety and Health History” form and other required documents for ES&H 
evaluation, and acceptance will be provided to the STR. LOWER-TIER SUBCONTRACTORS shall 
not perform any work prior to the CONTRACTOR’S approval in writing by the Procurement Specialist. 

E-3 SUBCONTRACTOR COMMITMENTS, EXPECTATIONS, & INTEGRATED SAFETY MANAGEMENT 
SYSTEM 

3.1 The SUBCONTRACTOR safety program must demonstrate the following elements: 

3.1.1 Line management is responsible for the protection of employees, the public, and the 
environment. Line management includes SUBCONTRACTOR employees managing or 
supervising employees performing work. 
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3.1.2 Clear and unambiguous lines of authority and responsibility for ensuring ES&H functions 
are established and maintained at all organizational levels. 

3.1.3 Personnel possess the experience, knowledge, skills, and abilities that are necessary to 
discharge their responsibilities. 

3.1.4 Resources are effectively allocated to address ES&H programmatic and operational 
considerations. Protecting employees, the public, and the environment is a priority 
whenever activities are planned and performed. 

3.1.5 Associated hazards are evaluated and an agreed upon set of ES&H standards and 
requirements are established, which if properly implemented, provide adequate assurance 
that employees, the public, and the environment are protected from adverse accidents and 
unplanned releases and exposures. 

3.1.6 The conditions and requirements to be satisfied prior to operations starting are established 
and agreed upon by the CONTRACTOR and SUBCONTRACTOR. These agreed upon 
conditions and requirements are binding requirements upon the SUBCONTRACTOR. The 
extent of documentation and level of authority for agreement shall be tailored to the 
complexity and hazards associated with the work. 

3.2 The SUBCONTRACTOR shall apply the ISMS work cycle shown at the activity level. Depending on 
the size and complexity of the work activity/task, some elements of the work provide requirements for 
demonstrating effective safety management during the execution phase of the Subcontract. 

NOTE: Table 1.1 provides requirements for demonstrating effective safety management during the execution 
phase of the Subcontract. 

 
Integrated Safety Management System (ISMS) 

• Plan Work: Subcontract requirements are translated into work, expectations are set, activities and/or 
tasks are identified and prioritized, and resources are allocated. 
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• Analyze Hazards: Hazards associated with the work are identified, analyzed, and categorized. 

• Control Hazards: Applicable standards and requirements are identified, controls to prevent or 
mitigate hazards are identified, SSSPs are developed, and controls are implemented. 

• Perform Work: SUBCONTRACTOR’S readiness to perform subcontract work is confirmed and work 
is performed safely. 

• Feedback and Improve: Feedback information on the adequacy of controls is gathered, 
opportunities for improving the definition of planning of work are identified and implemented, oversight 
is conducted, and when necessary, controls are modified to ensure a safe work environment. 

Table 1.1. ISMS Work Cycle 

Work Cycle Phase SUBCONTRACTOR Requirements Compliance Strategy 
Plan Work   
Review of CONTRACTOR 
project hazards and controls. 

Understand existing conditions and 
controls that might affect worker 
safety and health. 

SUBCONTRACTOR will review Exhibit E and 
incorporate site hazards and controls into its 
SSSP. 

Pre-work Site Visit and Review 
Design Intent 

Identify potential job and site 
hazards and hazard controls 
specific to the location. 

SUBCONTRACTOR will review its potential work 
hazards and determine any potential location 
effects on existing CONTRACTOR area hazards. 
SUBCONTRACTOR will document how the 
combination of hazards will be controlled in its 
SSSP. 

Pre-work Conference Resolve emergency-preparedness 
responsibilities and other safety 
issues not identified in Request for 
Proposal. 

SUBCONTRACTOR will identify an emergency 
action plan and document it in the SSSP. 

Analyze Hazards   
Job Hazard Analysis (JHA) 
and Risk Assessment 
Approach 

Evaluate job-specific activity/ and 
site-specific work requirements and 
hazards. 

SUBCONTRACTOR will review work 
requirements and hazard controls. Activity hazard 
analysis shall be performed for high-hazard tasks 
(e.g., confined-space entry, critical lifts, hot work, 
excavation, penetration, energized electrical work, 
or respiratory protection). 
SUBCONTRACTOR will ensure estimates of low 
probability of occurrence do not dominate early 
decision-making since human nature and external 
pressures tend to minimize the use of what would 
otherwise be sensible controls based on the 
severity of accident consequences and 
incorporate hazards and controls into the SSSP. 
SUBCONTRACTOR will use a Graded Approach. 

CONTRACTOR Hazard 
Information 

Request and incorporate hazard 
identification and hazard control 
information supplied by 
CONTRACTOR personnel. 

SUBCONTRACTOR will ensure that hazard 
information from the Scope of Work is 
incorporated into its SSSP. 
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Work Cycle Phase SUBCONTRACTOR Requirements Compliance Strategy 
Job Activity Analysis and 
Understanding the Technical 
Basis 

Resolve job assignment and 
personnel fitness issues. 

SUBCONTRACTOR will ensure that workers 
have the appropriate training and skills for 
assigned activities. The technical basis of an 
existing hazardous activity must be reconstructed 
sufficiently to ensure continued safe operations. 
The effort will be prioritized according to the 
severity of potential accident consequences. 

Pre-work Evaluation 
of LOWER-TIER 
SUBCONTRACTOR Work 
Team 

Evaluate LOWER-TIER 
SUBCONTRACTOR work group’s 
knowledge of SSSP safety 
requirements applicable to their 
work and how the requirements will 
be implemented. 

SUBCONTRACTOR will ensure that LOWER-
TIER SUBCONTRACTOR workers have the 
appropriate awareness of the SSSP safety 
requirements and can demonstrate how they will 
be implemented for assigned tasks. 

Control Hazards   
Safety Program and Define 
Unacceptable Consequences 

Identify company safety 
management policies, processes, 
and procedures. Ensure there are 
clear responsibilities for accepting 
and suspending work. 

SUBCONTRACTOR’S Safety Program will be 
complete and contain its company-specific safety 
information. Unacceptable consequences include 
the following: 
• Accidents that result in a serious 

occupational injury 
• Significant violation of environmental 

regulations 
• Unplanned facility outages or interruptions 

that significantly impact critical mission work 
If the SUBCONTRACTOR Safety Program does 
not clearly define them, then controls will be 
integrated into the SSSP. 

SSSP – Identify and Control 
Hazards 

Address all contract-specific safety 
requirements and protective 
measures, including combined 
requirements and combined 
controls. 

The SUBCONTRACTOR will ensure the SSSP 
incorporates company-specific information from 
the company safety program as well as contract-
specific requirements. 
The SSSP will document how the combination of 
facility-specific hazards and activity-specific 
hazards will be controlled. 
The LOWER-TIER SUBCONTRACTOR’S 
addenda will be incorporated into the 
SUBCONTRACTOR’S SSSP. 
The SSSP will identify methods used by the 
SUBCONTRACTOR to perform oversight 
and self-assessment of compliance with 
the SSSP. 

Pre-Job Meeting (as 
appropriate) 

Participate in the pre-job meeting 
with the intent of understanding 
conditions/restrictions identified on 
the jobsite. 

The SUBCONTRACTOR, LOWER-TIER 
SUBCONTRACTORS, and workers are 
responsible for reviewing the 
SUBCONTRACTOR’S safety program and SSSP 
prior to the start of work and as needed. 
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Work Cycle Phase SUBCONTRACTOR Requirements Compliance Strategy 
Hazard Awareness and 
Identifying and Controlling 
Energy Sources 

Ensure employees, LOWER-TIER 
SUBCONTRACTORS, and 
suppliers are informed of 
foreseeable hazards and protective 
measures associated with work 
activities, as appropriate, prior to 
initiating work. 
Ensure superintendent is qualified 
and has knowledge of the SSSP 
and contract requirements. 

SUBCONTRACTOR’s supervisors are 
responsible for ensuring that work activities, work 
hazards, and work controls are clearly linked and 
flow down to all workers regardless of tier through 
documented training, safety meetings, toolbox 
talks, and pre-activity meetings. 
For all high-risk work, the SUBCONTRACTOR 
shall submit JHA or Daily Activities Briefing (DAB) 
FRM-3403 (Appendix B) to CONTRACTOR 
personnel for daily review and approval as 
scope changes. 
For projects that involve high-risk work, the 
SUBCONTRACTOR shall submit evidence to 
CONTRACTOR of the review of superintendent 
qualifications, ensuring they have knowledge of 
the SSSP and contract requirements for safe 
execution of activity-level work See Section 3.3, 
Key Personnel, of the Scope of Work (Exhibit B). 

Hazard Awareness and 
Identifying and Controlling 
Energy Sources (continued) 

 For all high-risk activities, the 
SUBCONTRACTOR will have a 
SUBCONTRACTOR Safety Representative or 
delegate present the following topics at the pre-
job meeting: 
• A detailed list of tasks that constitute the 

scope of the high-risk activity. For any 
change in those tasks, it must be 
communicated that the change may not be 
started until approved by the Procurement 
Specialist.  

• When to pause or stop work, including 
pause/stop for scope changes. 

• The specific sections of the SSSP that apply 
to the tasks/activity. 

• The high-risk activities to be performed 
during the project. 

• The JHA form, JHA requirements, and 
expectations for JHA use. 

Meetings, toolbox talks, and pre-activity meetings 
as required; positive verification is required. 

  LOWER-TIER SUBCONTRACTORS and their 
workers will be knowledgeable about the 
SUBCONTRACTOR’s SSSP. 
Workers will attend documented safety meetings, 
toolbox talks, and pre-activity meetings as 
required; positive verification is required. 

  Workers will become familiar with the hazards and 
work controls that result in safe working 
conditions. 
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Work Cycle Phase SUBCONTRACTOR Requirements Compliance Strategy 
Work Authorization Ensure that safety plans/corrective 

action plans are reviewed, and work 
is authorized prior to initiating work 
or corrective actions. 

The SUBCONTRACTOR will obtain and follow all 
required permits. Permit information will be flowed 
down to LOWER-TIER SUBCONTRACTORS and 
affected workers during documented toolbox 
talks, DAB/JHAs, and safety meetings. 
Corrective actions will be completed as required. 

Perform Work   
Job Supervision and Positive 
Verification 

Ensure that SUBCONTRACTOR 
management provides appropriate 
safety supervision to all workers at 
all times. 

The SUBCONTRACTOR’S supervisors assume 
responsibility for the safety of the work site and 
workers. When unanticipated hazards or 
environmental risks are introduced, work will be 
paused until revised work planning, hazards, and 
environmental effects are analyzed and any 
additional controls are documented and 
approved, as appropriate. 

Safety Inspections Conduct and document daily 
workplace inspections, with or 
without CONTRACTOR personnel, 
to identify and correct hazardous 
conditions and instances of non-
compliance with safety 
plan/requirements. 

Supervisors are responsible for ensuring that 
daily inspections are documented, and immediate 
action is taken for all identified non-compliance 
issues. 

Emergency Response Ensure that all personnel at the 
work site can recognize abnormal or 
unsafe conditions and know how to 
respond (e.g., “what-if scenarios”). 

The SUBCONTRACTOR and LOW-TIER 
SUBCONTRACTORS will report abnormal or 
unsafe conditions and understand how to respond 
to the conditions by controlling and reporting the 
condition. 
The SUBCONTRACTOR will ensure every worker 
understands they have the responsibility and 
authority to suspend an activity if the worker 
believes it presents an imminent danger. 

Corrective Actions Implement interim controls for 
unsafe or abnormal conditions, 
including notification to workers and 
STR. 

The SUBCONTRACTOR will have controls in 
place to immediately address unsafe or abnormal 
conditions. 

Feedback and Improve   
Self-Assessment Identify opportunities for safety 

process and work performance 
improvements. 

The SUBCONTRACTOR will review daily 
inspection reports, lessons learned, and 
injury/illness reports to identify areas that require 
improvement. 

Assessment of Pre-Activity 
Plans 

Review and discuss the quality and 
effectiveness of in-process and 
completed Pre-Task Hazard 
Review/JHAs with employees and 
LOWER-TIER 
SUBCONTRACTORS. 

The SUBCONTRACTOR will review LOWER-
TIER SUBCONTRACTOR pre-work assessments, 
DAB/JHAs, etc. to determine if SSSP 
requirements are communicated to LOWER-TIER 
SUBCONTRACTOR personnel. 

CONTRACTOR Feedback Communicate suggestions for 
CONTRACTOR improvements to 
the STR. 

The SUBCONTRACTOR will provide updated 
information and/or suggestions to the 
CONTRACTOR’S STR that will add value to 
ongoing improvement programs. 
The SUBCONTRACTOR will provide a means for 
workers to report unidentified or uncontrolled 
workplace hazards. 
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3.3 Follow the hierarchy of controls as shown below: 

 

Figure 1. Hierarchy of Controls from Most to Least Effective 

  



MISSION SUPPORT AND TEST SERVICES, LLC 

 
Exhibit E  Solicitation No. RFP-0036697-26-VC 
AL 851 Applies (REQ-36697- TO-2 Restrooms Refresh)  Subcontract No. TBD   
05/20/2025, Revision 2  

  Page 11 of 51 

 

E-4 SUBCONTRACTOR’S ENVIRONMENTAL, SAFETY & HEALTH PROGRAM 

4.1 The CONTRACTOR shall conduct a review of the SUBCONTRACTOR’S written work-specific ES&H 
Program addressing its execution and implementation of ES&H requirements related to contract 
requirements. 

4.2 The SUBCONTRACTOR’S written ES&H Program will become the basis for the development of the 
SUBCONTRACTOR’S SSSP that must be completed and approved by the CONTRACTOR prior to 
the start of work. 

4.3 The SUBCONTRACTOR’S ES&H Program shall be in writing and specify how ES&H requirements 
will flow down to employees and LOWER-TIER SUBCONTRACTORS. 

4.4 The SUBCONTRACTOR’S ES&H Program will include: 

• A written company safety and health policy, which includes the Safety Management Program 
referenced in Section E-3. 

• An assignment of program roles and responsibilities for all employees. 

• An approved collection of procedures for hazard identification, hazard prevention, and abatement. 

• A procedure for workers to report incidents and hazards without reprisal. 

• An approved collection of procedures for accident investigation, reporting, and recording. 

• A procedure to permit workers to stop work if they believe an activity poses an imminent risk. 

• A set of programs for employee training and safety communications. 

• A set of company procedures for conducting activities described in this exhibit. 

4.5 SUBCONTRACTOR and LOWER-TIER SUBCONTRACTOR employees shall have the right and 
obligation to report unsafe conditions, at-risk behaviors, interrupt or cease work without fear of 
reprisal, request a potential hazard to be evaluated, or request additional training. No 
SUBCONTRACTOR employee shall be asked to complete a work activity that the employee 
reasonably believes is unsafe or that will endanger the environment. 

4.6 The ES&H Program shall describe the SUBCONTRACTOR’S method on how to analyze and mitigate 
recognized hazards relative to each definable work activity. The plan shall also describe how 
feedback and lessons learned will occur. 
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E-5 SUBCONTRACTOR’S SITE-SPECIFIC SAFETY & HEALTH PLAN 

5.1 The SSSP is the over-arching document defining how work will be performed. The Exhibit E Checklist 
(Appendix A) has all of the sections that the CONTRACTOR has identified as applicable for this 
Subcontract. The SUBCONTRACTOR may add other sections that they have determined are needed 
in addition to the ones the CONTRACTOR has identified. This exhibit defines specific requirements 
that differ from or are in addition to other federal, state, and local regulations that must be adhered to 
when working on sites governed by 10 CFR Part 851 and OSHA 3886-01R 2012, “Recommended 
Practices for Safety & Health Programs in Construction,” which include: 

MANAGEMENT LEADERSHIP • Top management demonstrates and communicates to workers its 
commitment to eliminating hazards and to continuously improving 
workplace safety and health as well as sets program expectations and 
responsibilities. 

• Managers at all levels make safety and health a core organizational value, 
establish safety and health goals and objectives, provide adequate 
resources and support for the program, and set a good example. 

WORKER PARTICIPATION • Workers and their representatives are involved in all aspects of the 
program—including setting goals, identifying and reporting hazards, 
investigating incidents, and tracking progress. 

• All workers and lower-tier personnel understand their roles and 
responsibilities under the program and what they need to do to effectively 
carry them out. 

• Workers are encouraged and have means to communicate openly with 
management and to report safety and health concerns or suggest 
improvements, without fear of retaliation. 

• Any potential barriers or obstacles to worker participation in the program 
(for example, language, lack of information, or disincentives) are removed 
or addressed. 

HAZARD IDENTIFICATION 
AND ASSESSMENT 

• Procedures are put in place to continually identify workplace hazards and 
evaluate risks. 

• Safety and health hazards from routine, nonroutine, and emergency 
situations are identified and assessed. 

 • An initial assessment of existing hazards, exposures, and control 
measures is followed by periodic inspections and reassessments, to 
identify new hazards. 

• Any incidents are investigated with the goal of identifying the root causes. 

• Identified hazards are prioritized for control. 
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HAZARD PREVENTION AND 
CONTROL 

• Subcontract employees and lower-tier subcontractors have cooperated to 
identify and select methods for eliminating, preventing, or controlling 
workplace hazards. 

• Controls are selected according to a hierarchy that uses engineering 
solutions first, followed by safe work practices, administrative controls, and 
finally personal protective equipment (PPE). 

• A plan is developed that ensures controls are implemented, interim 
protection is provided, progress is tracked, and the effectiveness of 
controls is verified. 

EDUCATION AND TRAINING • Subcontract employees are trained to understand how the program works 
and how to carry out the responsibilities assigned to them under the 
program. 

• Subcontract employees and their managers, and supervisors have 
received training on safety concepts and their responsibility for protecting 
workers’ rights and responding to workers’ reports and concerns. 

• Subcontract employees are trained to recognize workplace hazards and to 
understand the control measures that have been implemented. 

PROGRAM EVALUATION AND 
IMPROVEMENT 

• Control measures are periodically evaluated for effectiveness. 

• Processes are established to monitor program performance, verify 
program implementation, and identify program shortcomings and 
opportunities for improvement. 

• Necessary actions are taken to improve the program and overall safety 
and health performance. 

COMMUNICATION AND 
COORDINATION FOR 
EMPLOYERS ON 
MULTIEMPLOYER 
WORKSITES 

• General contractors, contractors, and staffing agencies commit to 
providing the same level of safety and health protection to all employees. 

• General contractors, contractors, subcontractors, and staffing agencies 
communicate the hazards present at the worksite and the hazards that 
work of contract workers may create on site. 

• General contractors establish specifications and qualifications for 
contractors and staffing agencies. 

• Prior to beginning work, general contractors, contractors, and staffing 
agencies coordinate on work planning and scheduling to identify and 
resolve any conflicts that could impact safety or health. 
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5.2 The SUBCONTRACTOR shall develop and conduct its services in accordance with the requirements 
of their written and approved SSSP, which will include the following applicable requirements of 
10 CFR Part 851: 

• Site access controls and responsibilities 

• How the SUBCONTRACTOR will ensure the requirements of Section E-3, Section 1.1 of this 
Exhibit will be met (including a description of when a formal JHA is required) 

• General Safety Rules for the Job Site 

• Hierarchy of Controls  

• Roles and Responsibilities for Management and Safety personnel assigned to the job 

• Emergency responses 

• Scope of Work 

• Activity-Level Work planning 

• Equipment and materials 

• Supporting documents 

• Training requirements 

• SSSP Change Process 

• Emergency Response and Approvals 

5.3 Changes required to be made to the SSSP must be approved in writing by the CONTRACTOR prior 
to implementation. 

5.4 The SUBCONTRACTOR may use Form FRM-3252, “Subcontractor Site-Specific Safety Plan 
(SSSP),” to develop their SSSP or use an alternate format as long as it contains the minimum 
required information identified in the FRM-3252, including: 

• SSSP Core Information (Company, work location, contract #, SSSP author[s], subcontractor 
safety representative, and subcontractor work supervisor) 

• Scope of Work (including expected outcomes) 

• Site Access Controls and Responsibilities 

• Activity-Level Work Planning and Hazard Analysis (job activities/work steps, performer, hazards, 
and controls) 

• Equipment and materials to be used 

• Supporting documentation (e.g., relevant engineering drawings, owner’s manuals, form[s], 
permit[s], checklist[s]) 
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• Specific training requirements for specific activities 

• SSSP change/revision process and stop work procedure 

• Revision Log 

• Emergency response 

• Attachments and addendums supporting content of the SSSP such as forms and procedures. 

• Approvals and concurrences 

5.5 The SUBCONTRACTOR’S SSSP is due 30 days prior to start of fieldwork, and SUBCONTRACTORS 
must allow 10 business days for each comment and review period to complete the approval process 
by the CONTRACTOR. 

E-6 ACTIVITY LEVEL WORK PLANNING 

6.1 The SUBCONTRACTOR will demonstrate it has performed activity-specific planning for its 
subcontracted scope of work by either developing an ALWCD or incorporating activity level work 
planning into their SSSP. The ALWCD(s) or SSSP when used for activity level work planning must 
provide the following: 

• Scope of work under the ALWCD 

• Activities/work steps (when necessary, as defined in the approved SOW) 

• Hazards and associated controls (precautions, limitations, prerequisites, warnings, cautions, etc.) 

• Special equipment and materials to be used 

• Supporting documents necessary for safe work execution (engineering drawings, owner’s 
manuals, permits, checklists, etc.) 

• Required training and/or qualifications 

• ALWCD or SSSP change/revision process 

• Any applicable attachments and/or addendums 

6.2 The ALWCD or SSSP will be submitted to the CONTRACTOR for review and acceptance prior to the 
start of work. The ALWCD must be reviewed and approved by the SUBCONTRACTOR job 
supervisor, line manager, and by the required CONTRACTOR organizational representatives, which 
include the CONTRACTOR planner /planning super, project manager, safety, RadCon, IH, STR, and 
FM. Any changes to the ALWCD or SSSP must be reviewed and agreed upon by the CONTRACTOR 
and SUBCONTRACTOR. The SUBCONTRACTOR can submit ALWCD (with FRM-2163S) and 
SUBCONTRACTOR generated SSSP or use the FRM-3252 template that combines both documents 
into one. 
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6.3 JHA 

6.3.1 A JHA is a documented process by which the steps (procedures) required to accomplish a 
work activity are outlined, the actual or potential hazards of each step are identified, and 
measures for the elimination or control of those hazards are developed. Activities are 
general classes of separately definable construction, maintenance, or operational work (for 
example, excavating foundations, erecting of structural steel, working at heights exceeding 
6 feet, and mixing cement). Activities are not time- or location-specific. 

6.3.2 A JHA is required for all high-risk work. If the high-risk work is not clearly defined in the 
initial submittal of the SSSP, then work will require a separate and discrete ALWCD 
containing a JHA or a modification/addendum to the SSSP. 

6.3.3 High-risk work is defined as work that may result in serious personal injury, illness, or 
fatality if performed improperly. The increased risk is based upon characteristics inherent in 
the work activity, location, materials, or proximity to other hazards. High-risk work activities 
include, at a minimum, the following activities: 

• Critical crane lifts 

• Excavation within 5 feet of known hazardous energy utilities (electrical, natural 
gas, other pressurized systems, etc.) or personnel entry into an excavation > 5 feet in 
depth 

• Energized electrical work 

• Work within 10 feet of aerial high voltage power lines (> 50 kilovolts [kV]) 

• Wall, floor, or ceiling penetrations where a site investigation cannot identify all potential 
hidden hazards 

• Any work where a Confined Space Entry permit is required 

• Roof work within 6 feet of an edge not protected by standard guardrails, parapets, or 
similar physical barriers, or controls approved in the SSSP 

• Elevated work without the use of an approved ladder or engineered fall-protection 
system greater than 6 feet above a lower level or within 15 feet of an unprotected side 
or edge for all construction trades, excluding roofers. For roofers, the requirement is 
within 6 feet of an unprotected side or edge. 

6.3.4 All high-risk work requires a separate and discrete ALWCD and JHA. 

6.3.5 The SUBCONTRACTOR will maintain an approved copy of the ALWCD or SSSP, including 
any high-risk work and JHAs at the job site during performance of the work that will be 
available to the CONTRACTOR at all times. 

6.3.6 The SSSP and ALWCD shall be communicated to each employee as part of the 
Site-Specific training and/or SUBCONTRACTOR DAB, signed by each employee including 
lower-tiers, and implemented by the SUBCONTRACTOR’s management team. 
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6.3.7 The SUBCONTRACTOR’S SSSP is due 30 days prior to start of fieldwork, and 
SUBCONTRACTORS must allow 10 business days for each comment and review period to 
complete the approval process by the CONTRACTOR. 

6.3.8 The SUBCONTRACTOR will not mobilize to the field without written authorization from 
CONTRACTOR’S authorized representative as identified elsewhere in this Subcontract. 

E-7 SITE ORIENTATION/PRE- AND POST-JOB BRIEFINGS 

7.1 Prior to commencing work, each SUBCONTRACTOR employee or visitor, either initially or as they 
are introduced to the site, will receive a site orientation briefing conducted by the 
SUBCONTRACTOR’S supervisor and the SUBCONTRACTOR’S Safety Representative that details 
the requirements of the SSSP. 

7.2 The SUBCONTRACTOR will provide a DAB. The DAB for SUBCONTRACTOR personnel specifically 
addresses the hazards and mitigating controls for work to be performed that day. FRM-3403, 
“Subcontractor Daily Activities Briefing,” is available for use; however, a SUBCONTRACTOR may 
use their own format. A Post-job briefing will be conducted at the end of the job for feedback and 
performance. 

7.2.1 The DAB will be performed by THE SUBCONTRACTOR and LOWER-TIER 
SUBCONTRACTORS to identify and communicate the hazards and controls associated 
with the planned scope of work to be performed during the day. The DAB shall clearly 
define the planned scope of work and the sequence of activities needed to complete the 
planned scope of work. The DAB shall identify and discuss the scope/activities that will be 
performed that day and the associated hazards and controls that will or may be 
encountered for the scope/activities being planned for that day. 

7.2.2 Special attention should be given to potential hazards not specifically covered in the SSSP 
and other pre-work planning, newly emerging hazards, or hazards resulting from a change 
in the scope of work. A DAB shall be conducted daily and revisited if conditions or 
personnel change. Documents such as checklists or permits, or knowledge (such as 
training) that identifies and plans for the mitigation of hazards associated with an activity, 
can be referenced. An activity is a specific segment of a particular scope of work that is 
time-, condition-, worker- and/or location-dependent. 

7.2.3 Critical thinking shall be utilized during this part of the analysis. A focus on what could go 
wrong during the day, such as weather, and changes to the process and personnel, need to 
be evaluated regularly. The DAB shall be developed with participation by all workers on the 
activity and to ensure a common understanding of the authorized scope of work and how 
the tasks will be accomplished. The DAB development process should establish a shared 
accountability for safety among the work team (e.g., “see something, say something”). 
SUBCONTRACTORS are required to notify the CONTRACTOR team (STR, Safety, Project 
Management) in advance of performing high-risk activities. In the event the 
SUBCONTRACTOR is performing a high-risk work evolution during the day, the STR, 
Safety, Project Management or alternate CONTRACTOR representatives shall review the 
JHA daily. 

7.3 The SUBCONTRACTOR shall document and maintain records of attendance and topics covered at 
the site orientation and DABs. This documentation shall be maintained on the job site or in the work 
package for the duration of the Subcontract. The SUBCONTRACTOR DAB will be maintained at the 
job site and be available to the CONTRACTOR at all times. 
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E-8 SAFETY INSPECTIONS 

8.1 The SUBCONTRACTOR shall conduct and record daily inspections of the work areas and equipment 
to monitor compliance with Site Specific Documents per regulatory requirements. 

8.2 The SUBCONTRACTOR shall report any hazards identified or deficiency not under the control of the 
SUBCONTRACTOR to the CONTRACTOR. 

8.3 The SUBCONTRACTOR shall take steps to ensure the safety of employees, the public, and the 
environment until the hazards are corrected. 

E-9 ONSITE SAFETY REPRESENTATIVE AND RESPONSIBILITIES 

9.1 The SUBCONTRACTOR shall have a qualified ES&H Professional accepted by the CONTRACTOR 
present at the worksite whenever SUBCONTRACTOR personnel are performing work. 

9.2 The SUBCONTRACTOR’S Safety Representative will have: 

• A degree in Occupational Safety or; 

• Hold the designation of a Certified Safety Professional or; 

• Hold the designation of an Associate Safety Professional with a minimum of 1-year documented 
safety experience. 

• Occupational Health and Safety Technician or Construction Safety and Health Technician 
certification in addition to 3 years of experience in the field providing safety duties. 

• Documented 5 years full-time safety experience (100% safety work). List of projects and 
description of duties where person was a full-time safety professional. 

• Specialized training for specialized activities (i.e., High risk, diving, high voltage). 

9.3 If accepted by the CONTRACTOR, the SUBCONTRACTOR’S assigned Safety Representative may 
have other duties as long as they will not interfere with or prevent the employee from performing the 
stated activities. 

9.4 The SUBCONTRACTOR’S Safety Representative will perform the following minimum activities: 

• Submit a “Daily Safety Field Report” to the CONTRACTORS, detailing the days of site activities 
and outcome of daily inspections as noted in the SSSP to the CONTRACTOR assigned safety 
representative. 

• Notify the CONTRACTOR’S STR to cease work and remove SUBCONTRACTOR’S personnel 
from the hazardous area if the safety or health of SUBCONTRACTOR’S personnel, other site 
personnel, or third parties is jeopardized by the SUBCONTRACTOR’S work activities. 

• Conduct or participate in daily pre/post job briefings and monthly (minimum) safety meetings for 
the SUBCONTRACTOR’S employees. 

• Provide site-specific training (as described in the SSSP) for new employees and orientations for 
visitors prior to on-site work. 
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• Obtain audit compliance with the SUBCONTRACTOR’S SSSP or ALWCD. 

• Communicate the CONTRACTOR’S warning systems (including evacuation alarms, 
accountability rosters, assembly points, etc.). 

• Confirm that proper chemical and safety postings are in place, are legible, and are removed when 
the project is complete. 

• Confirm that operations are conducted in a manner to mitigate adverse environmental impacts 
(e.g., spill containment, erosion control). 

• Establish and maintain the on-site hazard communication program (e.g., Safety Data Sheets, 
training). 

• Evaluate the site for hazards not identified in the hazard assessment process(es) and initiate 
safety measures required to protect personnel, the public, and the environment. 

• Revise the SSSP and other applicable documents accordingly. 

• Confirm that wastes generated are managed in compliance with applicable State, Federal, or 
Local laws and Subcontract requirements. 

• Maintain a first aid log for occupational injuries that occur on-site. 

• Report accidents and injuries to the STR, and conduct accident/incident investigations, as 
required, including the completion and submission of appropriate forms to the STR. The 
SUBCONTRACTOR accident/incident investigation reports shall be submitted on the 
CONTRACTOR’S FRM-0018,” Incident Investigation Statement.” 

• Update the Site map including safety information such as locations of fire extinguishers and eye 
wash stations and ensure that the first-aid kits are kept current as appropriate. 

• Inform the CONTRACTOR’S medical services, or local emergency responder organizations if off 
site services are provided, and verify that phone numbers, addresses, and contacts are current 
and accurate. 

• Interface with CONTRACTOR’S safety and health personnel and the STR to resolve safety 
issues and conduct periodic inspections and program review. 

• Represent the SUBCONTRACTOR in incident investigations and/or critiques as requested by the 
CONTRACTOR. 

E-10 INCIDENT REPORTING REQUIREMENTS 

10.1 The SUBCONTRACTOR must immediately notify the CONTRACTOR’S STR verbally, and then in 
writing, of an event or condition that adversely affects, or may adversely affect the NNSA/NFO or its 
mission, the CONTRACTOR’S or SUBCONTRACTOR’S personnel, the public, property, or the 
environment. Such an event or condition includes but is not limited to: 

• Employee injury/illness and any accident, incident, near-miss (potential bodily injury/illness or 
damage to equipment and facilities) 

• Potential “Price-Anderson Act” or 10 CFR 851 noncompliance, environmental release 
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• Any other unplanned event that may be a violation of a regulatory requirement or that may be 
viewed negatively by the public, CONTRACTOR, or NNSA/NFO 

10.2 In situations where any of the conditions mentioned above occur, the scene shall not be disturbed 
without CONTRACTOR concurrence unless it is to mitigate an imminent hazard or stop a spill in 
progress. SUBCONTRACTOR and CONTRACTOR personnel may jointly investigate each 
injury/illness, accident, incident, near miss, or environmental noncompliance. 

10.3 The SUBCONTRACTOR shall provide a complete and thorough written accident/incident 
investigation report of any incident, outlining the causes, corrective actions, and measures taken to 
prevent recurrence of similar incidents to the CONTRACTOR’S STR within 2 working days of its 
occurrence. The SUBCONTRACTOR accident/incident investigation reports shall be submitted on 
the CONTRACTOR’S FRM-0018, ”Incident Investigation Statement.” 

10.3.1 If the SUBCONTRACTOR’s scope of work will not last beyond 2 days, the incident report 
shall be submitted to STR prior to leaving the worksite. The report forms will be provided to 
the SUBCONTRACTOR during the kick-off/post award meeting. 

10.4 The SUBCONTRACTOR will assist the CONTRACTOR in the preparation of all reports (including 
occurrences and offsite notifications) related to its operations. As part of assisting in the preparation 
of these reports, the SUBCONTRACTOR will be responsible for, and is required to complete, the 
proposed corrective actions identified in the reports per the established due dates, unless otherwise 
agreed upon with the CONTRACTOR. 

10.5 Property damage to government equipment, facilities, and motor vehicles shall be immediately 
reported to the CONTRACTOR’S STR. The Contractor’s STR will determine if a CONTRACTOR’S 
FRM-0231, Report of Loss, Theft, Damage, or Destruction of Government Property will need to be 
completed by the SUBCONTRACTOR. 

10.6 FRM-1253, “Subcontractor Hours”: The SUBCONTRACTOR shall submit copies of the FRM-1253 to 
the CONTRACTOR’S STR on or before the 28th of each month. The report will pertain to actual 
hours spent performing work for the M&O contractor for the period from the 26th of the preceding 
month through the 25th of the current month as outlined on the form and will be required throughout 
the duration of the Subcontract, including periods of no work activity. If the duration of the work does 
not exceed 1 month, the “Subcontractor Safety & Personnel Report” shall be submitted upon 
completion of the work, prior to leaving the worksite. The SUBCONTRACTOR will include LOWER-
TIER SUBCONTRACTORS on the forms. The report forms will be provided to the 
SUBCONTRACTOR during the pre-performance conference or pre-job briefing/orientation. 

10.6.1 Monthly Total Recordable Incident Rate (TRIR) and Days Away, Restricted or Transfer 
Case Rate (DART): The SUBCONTRACTOR shall submit their overall companies’ TRIR 
and DART Cases for the rolling 12-month performance. The initial information is captured 
on the Safety and Health History form completed prior to the contract. If the duration of the 
work on site does not exceed 1 month, this information will not be required. The TRIR and 
DART information will be submitted to the CONTRACTOR’S STR on or before the 28th of 
each month. The report will pertain to the company’s activities for the previous 12-month 
rolling year and will be required throughout the duration of the Subcontract, including 
periods of no work activity. TRIR and DART information can be documented in an e-mail or 
on the DAB (FRM-3403) in the Additional Topics section under Other. 

NOTE: Once the SUBCONTRACTORS submit a copy of the FRM-1253, TRIR, and DART case information to the 
STR, the STR needs to send copies to the Safety Recordkeeping general e-mail box at 
SafetyRecordkeeping@nv.doe.gov. 

mailto:SafetyRecordkeeping@nv.doe.gov.
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10.7 Injury/Illness Medical Reports: The SUBCONTRACTOR is required to report all job-related injuries 
and illnesses, regardless of severity, immediately to the CONTRACTOR’S STR. The 
SUBCONTRACTOR accident/incident investigation reports shall be submitted on the 
CONTRACTOR’S FRM-0018, ”Incident Investigation Statement.” 

10.7.1 The SUBCONTRACTOR’S employees must report to the CONTRACTOR’S Occupational 
Medicine Department after a work-related injury/illness, which requires medical attention, 
hospitalization, or an absence due to any injury/illness lasting 5 or more consecutive 
workdays (or an equivalent time period for those individuals on an alternative work 
schedule) for a return-to-work evaluation focusing on the employee’s physical and 
psychological capacity to perform their work and return to duty. 

10.7.2 Copies of the attending physician’s report releasing the employee to full or limited duty and 
appropriate medical treatment forms (medical provider’s diagnosis, restrictions, and 
treatment plan) shall be submitted to the CONTRACTOR’S Occupational Medicine 
Department during the return-to-work evaluation. 

10.7.3 The SUBCONTRACTOR is required to submit the same required information for its 
LOWER-TIER SUBCONTRACTORS. The SUBCONTRACTOR must comply with all work 
restrictions made by CONTRACTOR’S Occupational Medicine Department. 

10.8 The SUBCONTRACTOR shall maintain reports and documentation required by federal, state, and 
local regulations and those required by its SSSP. These reports and documentation shall be 
submitted to the CONTRACTOR upon request or at completion of the work. 

E-11 OCCUPATIONAL MEDICINE REQUIREMENTS 

11.1 Prior to performing work SUBCONTRACTORS and LOWER-TIER SUBCONTRACTORS may be 
required to obtain services of an occupational medicine provider (OMP) to implement a 
comprehensive occupational medicine program if they are covered by the following scope.  

11.2 Must have comprehensive occupational medicine services for workers employed at the NNSS (a 
covered worksite) who: 

• Work on a Department of Energy (DOE) site for more than 30 days in a 12-month period, or 

• Are enrolled for any length of time in a medical or exposure monitoring program required by this 
rule (10 CFR 851) and/or any other applicable Federal, State, or local regulation, or other 
obligation. 

11.3 M&O ES&H staff will review SUBCONTRACTORS and LOWER-TIER SUBCONTRACTORS scope 
to determine the applicable health and safety requirements including any medical or exposure 
monitoring requirements, before ENTERING a subcontract. 

11.4 IF the work to be performed by the individuals is covered by the above scope, THEN the 
SUBCONTRACTORs and LOWER-TIER SUBCONTRACTORS are required to certify that they will 
be able to provide such coverage to their employees while working at the NNSS.  

11.5 OMP services may be provided by: 

• DOE M&O contractor (NNSS Occupational Medicine); or 

• Private physicians or medical groups that can provide comprehensive occupational medical 
services as defined in 10 CFR 851. 
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11.6 The OMP plans, implements and determines the medical and health evaluations necessary for each 
worker (e.g., baseline, transfer, periodic, hazard-based, qualification-based, diagnostic, return to 
work, separation, and psychological capacity to perform work) and communicates the results back to 
the employer. SUBCONTRACTORS and LOWER-TIER SUBCONTRACTORS are required to notify 
their designated OMP of a work-related illness or injury, or a worker’s absence due to any injury or 
illness lasting 5 or more consecutive days. It is also required that the OMP be provided the 
opportunity to be involved in worker safety and health team meetings and committees, provide input 
on employee counseling and health promotional programs, and access to the workplace for 
evaluation of job conditions and issues. 

11.7 IF SUBCONTRACTORs and LOWER-TIER SUBCONTRACTORS utilize the M&O NNSS OMP 
services THEN certification is not necessary, and their employee medical records will be maintained 
by the M&O Contractor. 

11.8 Certification consists of a written description of the SUBCONTRACTORs and LOWER-TIER 
SUBCONTRACTORS OMP program in accordance with 10 CFR 851 Appendix A.8. This will be 
submitted as a component of the Site-Specific Safety and Health Plan (SSHASP). The submission 
must contain the minimum content summarized below: 

• Documentation that the OMP services must be under the direction of a graduate of a school of 
medicine or osteopathy who is licensed for the practice of medicine in the state in which the site 
is located.  

• Documentation that the OMP physicians, occupational health nurses, physician's assistants, 
nurse practitioners, psychologists, employee assistance counselors, and other occupational 
health personnel providing occupational medicine services are licensed, registered, or certified as 
required by Federal or State law where employed. 

• Commitment that OMP will have access to actual or potential work-related site hazards 
(chemical, radiological, physical, biological, or ergonomic), worker job-task and hazard analysis 
information, essential job functions, actual or potential work-site exposures of each worker, and 
personnel actions resulting in a change of job functions, hazards or exposures. 

• Commitment to notify the OMP when a worker has been absent because of an injury or illness for 
more than 5 consecutive workdays or an equivalent time period for those individuals on an 
alternate work schedule. 

• Commitment to provide OMP access to the workplace for evaluation of job conditions and issues 
relating to worker’s health. 

• Commitment that records containing any medical, health history, exposure history, and 
demographic data collected for occupational medicine purposes must be developed, maintained, 
kept confidential, protected from unauthorized access, and stored for under conditions that 
ensure their long-term preservation for everyone for whom medical services are provided.  

• Commitment that all occupational medical records must be maintained in accordance with 
Executive Order 13335. 

• Commitment that worker medical records will document the verbal and written communication of 
the purpose, nature, and results of evaluations and tests to each worker provided testing. 
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• Documentation of OMP determined necessary health evaluations for the purpose of providing 
initial and continuing assessment of worker fitness for duty (e.g. baseline medical evaluation, 
periodic hazard-based medical monitoring, diagnostic examinations, injury/illness examinations, 
return to duty examinations, work restrictions process, and separation examinations). 

• Commitment to include measures to identify and manage the principal preventable causes of 
premature morbidity and mortality affecting worker health and productivity. 

• Commitment the OMP can review and approve the behavioral aspects of employee counseling 
and health promotional programs for workers. 

NOTE: Occupational Medical Department can be contacted via e-mail at occmedscheduling@nv.doe.gov and on 
phone NLV: (702) 295-1473 or NNSS: (702) 295-6224 for scheduling and questions with this requirement. 

E-12 EMPLOYEE TRAINING/ORIENTATIONS 

12.1 The SUBCONTRACTOR shall verify that employees are properly trained and qualified in accordance 
with regulatory and CONTRACTOR requirements to safely perform assigned tasks. 

12.2 The SUBCONTRACTOR shall conduct training and maintain records of other specific training 
identified in the SUBCONTRACTOR’S SSSP. Training records will be retained on site for the duration 
of the contract and made available to the CONTRACTOR upon request. 

12.2.1 The CONTRACTOR will provide the necessary training/orientations for site access as they 
pertain to the work to be performed by the SUBCONTRACTOR. The training/orientations 
identified will be completed prior to start of work. The SUBCONTRACTOR shall allow for 
the hours needed to complete the training and orientations identified here and, in the 
badging process defined in Exhibit F. Required site-specific training and orientations will be 
identified in the training section in Exhibit B (SOW). 

E-13 EMERGENCY PREPAREDNESS REQUIREMENTS 

13.1 The SUBCONTRACTOR must comply with NNSS Emergency Response Procedures. 

13.2 As a minimum, the SUBCONTRACTOR initial indoctrination will include the following information: 

• General Site Orientation/Emergency Reporting 

• Shelter-in-place 

• Evacuation of personnel 

• Notifications 

• Emergency signals 

• Evacuation routes 

• Assembly areas 

• Personnel accountability 
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13.3 Indoctrination of the SUBCONTRACTOR’S employees must be performed by the 
SUBCONTRACTOR and formally documented. This documentation must be available for review by 
CONTRACTOR representatives. 

E-14 RADIOLOGICAL REQUIREMENTS 

14.1 The SUBCONTRACTOR shall abide by the requirements of the current version of the NNSS 
Radiation Protection Program (NNSS RPP) as implemented with the NNSS Radiological Control 
Manual (NNSS RCM). 

14.1.1 The NNSS RPP can be downloaded from the following web address: 
https://www.osti.gov/servlets/purl/1435448 

14.1.2 The NNSS RCM can be downloaded from the following: 
https://www.osti.gov/servlets/purl/1895616 

14.2 The SUBCONTRACTOR shall abide by the CONTRACTOR’S radiological postings. 

14.3 The SUBCONTRACTOR shall make arrangements with the CONTRACTOR’S Radiological Control 
Division to develop adequate controls, prescribe protective measures, and generate the required 
Radiological Work Permit (RWP) necessary to demonstrate compliance with the NNSS RPP. 

14.4 The SUBCONTRACTOR shall comply with all RWPs approved by the CONTRACTOR controlling the 
work performed by the SUBCONTRACTOR. 

14.5 The SUBCONTRACTOR shall provide a list of all equipment and materials expected to be utilized in 
areas controlled for radiological purposes and shall additionally disclose all heavy equipment to be 
brought on NNSA/NFO-managed property to the CONTRACTOR’S STR (to be provided to the 
Radiological Control Division), prior to arrival on NNSA/NFO property. 

14.6 All SUBCONTRACTOR-owned/rented equipment and vehicles brought onto NNSA/NFO property are 
subject to radiological survey at any time during the contract period. 

14.6.1 All SUBCONTRACTOR-owned/rented heavy equipment utilized for soil disturbing or 
building demolition activities are required to undergo baseline and re-entry radiological 
surveys upon arrival at NNSA/NFO property or prior to use at the work site, as directed by 
the CONTRACTOR’S Radiological Control Division. 

14.6.2 All SUBCONTRACTOR-owned/rented equipment and vehicles are required to undergo 
radiological evaluation prior to removal from the work site and/or NNSA/NFO property. 

14.6.3 All SUBCONTRACTOR-owned/rented equipment and vehicles brought onto NNSA/NFO 
property that cannot meet established radiological release requirements shall not be 
removed from NNSA/NFO property. 

14.7 If the worksite requires dosimeters, the SUBCONTRACTOR can contact the CONTRACTOR. The 
CONTRACTOR can obtain as many as required, by the CONTRACTOR’S Radiological Control 
Division. 

14.8 Upon completion of work, the SUBCONTRACTOR returns the dosimeters to the CONTRACTOR. 

14.9 When required, the SUBCONTRACTOR shall ensure radiobioassay samples from their employees 
are submitted to the CONTRACTOR’S Radiological Control Division and/or RWP. 

https://www.osti.gov/servlets/purl/1435448
https://www.osti.gov/servlets/purl/1895616
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14.10 If the SUBCONTRACTOR is expecting to bring radioactive material/radioactive sources (including 
those contained within equipment) or radiation-generating devices (RGDs) onto NNSA/NFO property: 

14.10.1 The SUBCONTRACTOR shall maintain radioactive material/radioactive sources per the 
CONTRACTOR’S direction. 

14.10.2 The SUBCONTRACTOR shall provide a planned schedule of moves or advise the 
CONTRACTOR’S STR (to be provided to the Radiological Control Division), in writing, prior 
to moving any radioactive source to, around, or away from CONTRACTOR-managed 
property. Prior approval to move such radioactive sources onto or from CONTRACTOR-
managed property must be received from the CONTRACTOR’S Radiological Control 
Division. 

14.10.2.1 The SUBCONTRACTOR shall notify the CONTRACTOR’S Radiological Control 
Division immediately after they bring radioactive material/radioactive sources 
onto CONTRACTOR-managed property so a pre-use radiological survey can be 
performed by the CONTRACTOR. 

14.10.2.2 The SUBCONTRACTOR shall notify the CONTRACTOR’S Radiological Control 
Division, through the CONTRACTOR’S STR, prior to removing radioactive 
material/radioactive sources from CONTRACTOR-managed property so a post-
use radiological survey can be performed by the CONTRACTOR. 

14.10.3 The SUBCONTRACTOR shall provide to the CONTRACTOR’S STR (to be provided to the 
Radiological Control Division) prior to arriving onsite, a copy of the current applicable 
radioactive material license (Nuclear Regulatory Commission or applicable state reciprocity) 
or other approval to the CONTRACTOR’S STR (to be provided to the Radiological Control 
Division) that gives the SUBCONTRACTOR authority to possess and operate the 
radioactive source/radioactive material or RGD (copy of current License for Industrial 
Radiography per 10 CFR 34, “Licenses for Industrial Radiography and Radiation Safety 
Requirements for Industrial Radiographic Operations,”) along with procedures for operating 
the device. 

14.10.3.1 The SUBCONTRACTOR shall have adequate controls, protective measures, 
and work control documents/procedures/permits as required under their 
approved radioactive material license (Nuclear Regulatory Commission or 
applicable state reciprocity) or other approval for all operations associated with 
SUBCONTRACTOR-owned radioactive material/radioactive sources or RGDs. 

14.10.4 The SUBCONTRACTOR shall provide current leak test results, training records for RGD 
Operations, and source certificate/nominal activity sheets to the CONTRACTOR’S STR (to 
be provided to the Radiological Control Division) prior to the radioactive source arriving on 
NNSA/NFO-managed property. 

14.10.5 The SUBCONTRACTOR shall provide special form certificates, Department of 
Transportation shipping papers, and radioactive source container certifications, to the 
CONTRACTOR’S STR (to be provided to the Radiological Control Division) upon entry to 
NNSA/NFO-managed property. 

14.10.6 The SUBCONTRACTOR shall provide or make arrangements for transportation of 
radioactive source/radioactive materials in compliance with Department of Transportation 
regulations. 
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14.10.7 The SUBCONTRACTOR shall have a worker radiation safety plan as specified in 
10 CFR 39, “Licenses and Radiation Safety Requirements for Well Logging,” including 
Operating and Emergency procedures and Incident Reporting procedures. 

E-15 ENVIRONMENTAL REQUIREMENTS 

15.1 Waste Management 

15.1.1 The SUBCONTRACTOR shall manage all wastes generated at sites controlled 
by NNSA/NFO or CONTRACTOR in compliance with federal, state, and local regulations. 

15.1.2 The SUBCONTRACTOR shall submit a plan detailing the methods for managing waste 
generated during work activities. The Waste Management Plan is due 10 days after the 
award due date. The CONTRACTOR will need 10 business days to review each comment 
and complete the approval process prior to the start of on-site activities. 

15.1.3 The plan shall address the following: 

• Waste Management Objectives 

• Recycling, Salvage and Reuse 

• Waste Management Procedures 

• Waste Management Handling and Disposal 

15.1.4 The SUBCONTRACTOR shall coordinate with the CONTRACTOR to maximize the 
recycling of waste that is generated during the work. 

15.1.5 Unless identified elsewhere in this Subcontract, disposal arrangements and disposal costs 
of wastes and excess materials are the responsibility of the SUBCONTRACTOR and in 
accordance with the following protocol: 

15.1.5.1 Construction and general office wastes are considered municipal solid waste 
and must be disposed of in an approved solid waste landfill offsite. 

15.1.5.2 The SUBCONTRACTOR may, with approval from the CONTRACTOR, utilize 
CONTRACTOR maintained solid waste receptacles to dispose of non-
hazardous construction and general office waste, but must abide by the 
following list of PROHIBITED ITEMS. The SUBCONTRACTOR must make 
special arrangements with the CONTRACTOR for the disposition of 
PROHIBITED ITEMS listed below. The CONTRACTOR is not obligated to allow 
the SUBCONTRACTOR to dispose of the below-listed items on site unless 
expressly provided elsewhere in the Subcontract: 

• Radioactive Waste 

• Hazardous Waste 

• Free Liquids 

• Medical Waste 
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• PCB waste 

• Tires 

• Hydrocarbon Waste 

• Non-empty Aerosol Cans 

• Refrigerant-Containing Items 

• Universal Waste, including batteries, e.g., lithium ion, nickel cadmium 
batteries 

• PFAS [Per and Polyfluoroalkyl Substances] 

NOTE: The SUBCONTRACTOR shall immediately notify the STR when these waste 
types are generated or may be generated. 

15.2 Waste Water 

15.2.1 Waste water discharge must meet the requirements of federal, state, and local regulations, 
as well as applicable discharge permits issued by regulatory authorities. Before discharging 
any waste water to a drain or to the ground (except domestic waste water to an existing 
sewer system), the SUBCONTRACTOR shall obtain permission from the CONTRACTOR. 

15.2.2 The SUBCONTRACTOR shall maintain non-sewered toilets while in service and in 
accordance with State and Local regulations. 

15.2.3 Waste water projects require advance approval by the state in which the project is being 
executed. The SUBCONTRACTOR will provide drawings that have been signed and 
stamped by a Professional Engineer licensed within the applicable State to the 
CONTRACTOR. 

15.2.4 The SUBCONTRACTOR shall utilize Best Management Practices to control storm water 
runoff and sedimentation for the protection of NNSS property and existing infrastructure. 

15.2.5 The CONTRACTOR shall determine if the SUBCONTRACTOR is required to obtain 
a SWPPP. 

NOTE: The SUBCONTRACTOR shall not obtain a Stormwater Pollution Prevention Plan (SWPPP) 
unless directed to do so by the CONTRACTOR. 

15.2.6 The CONTRACTOR shall determine if the SUBCONTRACTOR is required to obtain 
a SWPPP. 

15.2.6.1 Storm water discharge must meet the requirements of federal, state, and local 
regulations. Activities occurring at the North Las Vegas Facility that could 
potentially impact storm water must meet the “No Exposure Certification.” 
Activities occurring at RSL-Nellis must meet the Nellis Air Force Base SWPPP. 

15.3 Air Quality 

15.3.1 The SUBCONTRACTOR must minimize the degradation of air quality by complying with 
federal, state, and local air quality regulations. 
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15.3.2 The SUBCONTRACTOR shall minimize/suppress the release of fugitive dust emissions 
during construction or related activities. Use of water spray must be managed by the 
SUBCONTRACTOR in a manner which takes into consideration water conservation, as well 
as effective/adequate dust suppression. 

15.3.3 The SUBCONTRACTOR shall provide a list of the equipment that will be brought onto 
NNSS facilities as part of this subcontract, along with anticipated equipment duration onsite, 
purpose, and existing equipment air permits, to the CONTRACTOR, including: 

15.3.3.1 Fuel-burning equipment, such as generators, fuel-fired compressors, pumps, 
boilers, and water heaters. (Excluded equipment includes self-propelled mobile 
sources such as vehicles, forklifts, scrapers, or trenching equipment). 

15.3.3.2 Above ground fuel storage tanks. 

15.3.3.3 Construction related equipment such as mechanized aggregate-processing 
equipment, asphalt plant, batch plant. (If an aggregate processing plant, batch 
plant or asphalt plant will be brought onsite, then the SUBCONTRACTOR may 
be required to perform an air dispersion modeling analysis using a methodology 
that is accepted by Clark County Division of Environmental Quality or Nevada 
Division of Environmental Protection, prior to the equipment arriving onsite, 
regardless of duration on the NNSS facilities in Nevada. SUBCONTRACTOR 
shall also provide this completed air dispersion modeling analysis report to the 
CONTRACTOR.) 

15.3.3.4 Other process or non-fuel storage equipment that may produce emissions, such 
as paint booths, cementing silos, or fume hoods. 

15.3.4 The CONTRACTOR shall determine when equipment is required to be added to an NNSS 
facility air permit, then the SUBCONTRACTOR shall pay for the permit application fee, 
provide documentation and photos necessary for permitting, perform ongoing operations 
recordkeeping, and provide operating records to the CONTRACTOR. 

15.3.5 The CONTRACTOR may perform oversight to ensure that emissions from construction and 
fuel-burning equipment are kept to a minimum within regulated opacity limits. 

15.3.6 The SUBCONTRACTOR shall comply with California Code of Regulations (CCR) Title 17. 
Division 3. Chapter 1. Subchapter 10, Article 4. Sub article 5.1, “Management of High 
Global Warming Potential Refrigerants for Stationary Sources,” when performing leak 
repairs and servicing the CONTRACTOR’S refrigeration systems. 

15.3.7 The SUBCONTRACTOR shall comply with the California Record keeping requirements of 
CCR 95389 and provide applicable records to the CONTRACTOR. 

15.3.8 The SUBCONTRACTOR shall present documentation to the CONTRACTOR that 
technicians who install, alter, remodel, maintain and repair heating, ventilation, air 
conditioning, and refrigeration (HVACR) systems are licensed to perform the work by the 
Maryland Board of Heating, Ventilation, Air Conditioning and Refrigeration 
(HVACR) Contractors. 

15.3.9 The SUBCONTRACTOR shall present documentation to the CONTRACTOR that 
technicians who service, maintain, or repair refrigeration equipment have the proper 
certification according to 40 CFR 82.161. 
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15.3.10 The SUBCONTRACTOR shall provide to the CONTRACTOR documentation when a 
refrigerant is added or removed from refrigeration equipment, and when repairs are made 
to refrigeration equipment containing 50 pounds or greater of Class I or Class II ozone 
depleting substances. 

15.3.11 The SUBCONTRACTOR shall provide copies of service records to the CONTRACTOR for 
all work done to heating, ventilation, air conditioning (HVAC) units, chillers, commercial or 
industrial type process refrigeration equipment, or other refrigerant-containing equipment. 

15.4 Industrial Chemical Use and Control 

15.4.1 The SUBCONTRACTOR must notify the CONTRACTOR immediately of all spills of 
chemicals (including fuel, lubricants, and hydraulic fluid) and wastes (including waste water) 
to the environment, regardless of quantity spilled. 

15.4.2 The SUBCONTRACTOR shall use Pesticides, Herbicides, Insecticides, etc., that have an 
active Environmental Protection Agency (EPA) Registration. 

15.4.3 The SUBCONTRACTOR shall request approval from the CONTRACTOR before using 
Restricted Pesticides. 

15.4.4 The SUBCONTRACTOR shall provide a Certified applicator to apply the pesticides and 
submit certification to the CONTRACTOR’S STR. 

15.4.5 The SUBCONTRACTOR shall maintain the required records of the applicator or 
SUBCONTRACTOR licensing and certification, storage area inspections, use, and facility 
notifications of application dates and provide this information to the CONTRACTOR. 

15.4.6 The SUBCONTRACTOR shall provide the CONTRACTOR with the steps that will be taken 
to prevent releases of chemical products while on site. 

15.4.7 The SUBCONTRACTOR shall not apply or release any chemical substance including fuel 
to the air, ground, or any drain unless that is the intended and approved use of the chemical 
substance. 

15.4.8 The SUBCONTRACTOR shall maintain an inventory of spill mitigation equipment 
appropriate to the type and volume of stored material at the site of material storage. 

15.4.9 The SUBCONTRACTOR shall provide secondary containment for liquids stored in 
55-gallon containers or in larger sized containers. Spill basins must be kept clear of debris 
and storm water. 

15.4.10 The SUBCONTRACTOR will bear the cost of any clean-up caused by actions/inactions or 
mishaps. 

15.5 Drinking Water Quality 

15.5.1 The SUBCONTRACTOR shall follow the State and Local regulations regarding 
construction, maintenance, or repair of a drinking water system. 

15.5.2 Prior to inspection and entering the Potable Water Tank and/or Fire Water Tank, the 
SUBCONTRACTOR shall comply with all cleanliness processes per the latest edition of 
American Water Works Association (AWWA) Standard C652, “Disinfection of Water 
Storage Facilities.” 
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15.5.3 The SUBCONTRACTOR shall not connect to a water supply until obtaining approval from 
the CONTRACTOR. 

15.5.4 Approval will require the submission of backflow preventer certifications as well as 
ANSI/National Sanitation Foundation annual inspection records. 

15.5.5 For any temporary connection to a water supply system, regardless of the length of time, 
the SUBCONTRACTOR shall attach a backflow preventer at the point of connection. If the 
connection is to a non-potable water system, a backflow preventer may not be required, but 
only if prior approval is provided by the CONTRACTOR. 

15.5.6 The SUBCONTRACTOR shall comply with Nevada Administrative Code 
(NAC) 445A.67215, “Cross-connections and backflow: Service connection to fire sprinkler 
system,” which requires that an appropriate backflow prevention device be installed at each 
service connection between the public water system and a fire sprinkler system. The device 
must be tested upon installation and by a certified backflow tester. 

15.5.7 Water projects require advanced approval by the state in which the project is being 
executed. The SUBCONTRACTOR will provide drawings that have been signed and 
stamped by a Professional Engineer licensed within the state the project is being executed 
into the CONTRACTOR. 

15.6 Groundwater Protection 

15.6.1 The SUBCONTRACTOR shall protect groundwater resources by minimizing use of 
groundwater for operations and preventing contaminants and other unauthorized 
substances from entering borehole/wells. 

15.6.2 New potable water well construction requires the use of ANSI/NSF 61, “Drinking Water 
System Components – Health Effects,” products and Materials. 

15.7 Pollution Prevention/Waste Minimization 

15.7.1 The SUBCONTRACTOR shall practice pollution prevention and waste minimization 
techniques, including proper storage of chemicals, recycling, controlling air emissions, and 
use of less hazardous substitutes in place of hazardous chemical, water conservation, and 
energy conservation. 

15.8 Biological Resource Protection 

15.8.1 SUBCONTRACTOR operations shall be evaluated prior to the start by the CONTRACTOR 
for the potential to not impact sensitive and protected/regulated species. The 
CONTRACTOR will inform SUBCONTRACTOR personnel prior to the start of operations of 
the presence of sensitive and protected/regulated species in the vicinity of operation and 
required mitigation. 

15.8.2 The SUBCONTRACTOR shall immediately notify the STR of any impacts to sensitive and 
protected/regulated species. 

15.8.3 The SUBCONTRACTOR shall immediately report to the STR any sightings in or affected by 
the project activities of bird nests and bird electrocutions. 
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15.8.4 The SUBCONTRACTOR shall work with the CONTRACTOR during the planning stage and 
prior to any surface disturbance, e.g., access roads (permanent and temporary), staging 
areas, to ensure protection of sensitive and protected/regulated species. 

15.8.5 The SUBCONTRACTOR shall follow the NNSS’ in-place Avian Protection Plan, which 
includes specifications on avian friendly poles and reporting of nests and bird 
electrocutions. Power poles shall support the most current Avian Power Line Interaction 
Committee standards. These standards state there shall be a maintained avian-safe 
horizontal separation of 60 inches and vertical separation of 40 inches between energized 
conductors and ground hardware on all poles. 

15.8.6 The SUBCONTRACTOR shall request approval from the CONTRACTOR prior to any 
alterations made to existing drainages. CONTRACTOR biologists or their designee will 
approve, survey, and monitor drainage alterations prior to and during construction. 

15.8.7 The SUBCONTRACTOR shall remain within the areas surveyed and approved for surface 
disturbance and shall request authorization from the STR if additional surface disturbance 
is necessary. 

15.9 Cultural Resource Protection 

15.9.1 The SUBCONTRACTOR operations shall ensure that cultural resources are not impacted. 
The CONTRACTOR will inform SUBCONTRACTOR personnel prior to the start of 
operations of the presence of protected cultural resources in the vicinity of the operation. 

15.9.2 The SUBCONTRACTOR shall immediately notify the STR of any impacts or discoveries of 
cultural resources. 

15.9.3 The SUBCONTRACTOR shall remain within the areas surveyed and approved for surface 
disturbance and shall request authorization from the STR if additional surface disturbance 
is necessary. 

E-16 AVIATION REQUIREMENTS 
16.1 The SUBCONTRACTOR shall be compliant with NNSS Flight Safety and Standardization procedures 

as provided by the Flight Safety Administrator (702-295-1235). The SUBCONTRACTOR shall follow: 

• 14 CFR 91.111, “Operating Near Other Aircraft” 

• 14 CFR Part 107, “Small Unmanned Aircraft Systems” 

• Federal Aviation Administration (FAA) Aeronautical Information Manual 

• DOE O 440.2C, “Aviation Management and Safety” as well as DOE O 440.2C Chg. 3 (LtdChg) 

• National Wildfire Coordinating Group (NWCG), “NWCG Aviation Mishap Response Guide and 
Checklist” 

E-17 EXPLOSIVES AND MUNITIONS STORAGE/USE/DISPOSAL 

17.1 If the SUBCONTRACTOR intends to use explosives or munitions to perform any part of the 
Subcontracted scope of work, the SUBCONTRACTOR must obtain advance written approval from 
the CONTRACTOR. 
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17.2 If performing work utilizing explosives or munitions, the SUBCONTRACTOR shall comply, at a 
minimum, with applicable contents of the current version of DOE-STD-1212-2019, “Explosives 
Safety.” The SUBCONTRACTOR shall also comply with appropriate federal, state, and local 
directives. 

17.3 The SUBCONTRACTOR shall submit a process hazard analysis, required by DOE-STD-1212-2019 
to the CONTRACTOR for acceptance before starting any operation. 

17.4 Compliance with the additional explosive requirements contained in Program Description PD-
P200.002, “Nevada National Security Site (NNSS) Underground Facility Safety and Health Program 
Description,” Section 22.0, “Blasting and Use of Explosives,” is required. 

17.5 The SUBCONTRACTOR will dispose or remove all unused explosives in opened containers or 
damaged explosives and blasting agents. At the end of the operation, all explosive material or 
munitions will be removed from the NNSS or other CONTRACTOR-managed facilities by the 
SUBCONTRACTOR, unless otherwise directed in writing by the STR. 

E-18 DIVING OPERATIONS 

18.1 The SUBCONTRACTOR shall follow requirements identified in 29 CFR 1910, Subpart T, 
“Commercial Diving Operations.” 

18.2 The SUBCONTRACTOR shall designate a qualified supervisor on-site when dive operations are 
being conducted. Training documentation and procedures will be maintained on site for inspection 
upon the request of the CONTRACTOR. 

18.3 The SUBCONTRACTOR shall be responsible for performing underwater rescue if needed and 
ensuring the rescued individual is completely free of the water hazard where the CONTRACTOR’S 
Fire and Rescue (F&R) will assume Incident Command. 

NOTE: NNSS F&R does not perform underwater rescues. 

E-19 HAZARD COMMUNICATION 

19.1 When any amount of chemicals will be used for the work, the SUBCONTRACTOR shall develop a 
written Hazard Communication Program Plan per 29 CFR 1910.1200, “Hazard Communication.” 
These procedures shall describe the method that will be used to communicate the hazards 
associated with chemical handling, usage, storage, and disposal. The plan shall be submitted to and 
accepted by STR prior to commencement of work. The Plan shall be submitted as part of the SSSP. 

E-20 RESPIRATORY PROTECTION 

20.1 The SUBCONTRACTOR shall comply with the OSHA Respiratory Protection Standard in 29 CFR 
1910.134. 

NOTE: The CONTRACTOR does not recognize filtering face piece respirators (dust mask) as a respiratory 
protective device. A copy of the SUBCONTRACTOR’S respiratory protection program shall be submitted 
as part of the SSSP for acceptance by the CONTRACTOR. 

20.2 The name of the competent person trained and designated by the SUBCONTRACTOR to be 
responsible for storing, maintaining, inspecting, and cleaning Respiratory equipment shall be 
provided to the CONTRACTOR. 
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E-21 EMPLOYEE EXPOSURE MONITORING PROGRAM (FOR ALL CHEMICALS OF CONCERN) 

21.1 The SUBCONTRACTOR shall develop a Written Employee Exposure Monitoring Procedure for all 
chemicals with potential for exposure above the action level, which is normally 50 percent of the 
occupational exposure limit. All logs and records of air sampling and an exposure assessment shall 
be maintained and made available to the CONTRACTOR upon request. A competent person, who is 
determined acceptable by the CONTRACTOR, shall conduct air monitoring/sampling and exposure 
assessment. The procedure shall be submitted as part of the SSSP. 

21.2 The SUBCONTRACTOR’s procedure will include provisions for maintaining personnel exposures 
below the ACGIH threshold limit values and the OSHA permissible exposure limits. 

21.3 The SUBCONTRACTOR shall comply with the M&O Uninterruptible Power Supply (UPS) Lifecycle 
Program for all new battery/UPS system installation. 

E-22 ASBESTOS ABATEMENT PLAN 

22.1 The SUBCONTRACTOR shall submit an Asbestos Abatement Plan the CONTRACTOR’S STR for 
approval prior to start of work, which meets all the criteria of OSHA 29 CFR 1926.1101, “Asbestos.” 
The Asbestos Abatement Plan shall identify the procedures that will be used to remove and dispose 
of all asbestos-containing materials that may be encountered during work performed under this 
Subcontract. These items include, but are not limited to, piping insulation, floor tiles, ceiling tiles, and 
boilers. 

22.2 Supervision of the asbestos abatement work shall be performed by a federal, state, or local 
accredited/licensed competent person (as defined by OSHA 29 CFR 1926.1101) employed by the 
SUBCONTRACTOR and who will be at the worksites at all times. 

22.3 Installation of asbestos containing material (ACM) in newly constructed facilities is prohibited. For all 
new facilities, certify that no ACM was used for building construction. 

E-23 SILICA 

23.1 A SUBCONTRACTOR with employees potentially exposed to respirable crystalline silica (RCS) 
above 25 micrograms per cubic meter of air (25 ug/m3) as an 8-hour time-weighted average under 
any foreseeable conditions shall comply with the 29 CFR 1910.1053, “Respirable Crystalline Silica,” 
and/or 29 CFR 1926.1153, “Respirable Crystalline Silica.” 

23.2 The SUBCONTRACTOR shall submit a Written Silica Exposure Control Plan (if applicable) to the 
CONTRACTOR for review and approval as part of the SSSP. 

NOTE: The CONTRACTOR’s RCS Occupational Exposure Limit is 25 ug/m3 as opposed to OSHA PEL of 
50 ug/m3. 

E-24 TOXIC METALS (LEAD, CADMIUM, MERCURY) 

24.1 A SUBCONTRACTOR with employees working in toxic metals contaminated areas shall submit a 
Written Toxic Metals Exposure Control Plan in accordance to the appropriate section of 29 CFR 1910 
to the CONTRACTOR’S STR for review and approval as part of the SSSP. 

24.2 All SUBCONTRACTOR employees working under the accepted Written Toxic Metals Exposure 
Control Plan shall have been trained in accordance with the plan. Training records shall be submitted 
to the CONTRACTOR’S STR prior to the start of work. 
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E-25 CHRONIC BERYLLIUM DISEASE PREVENTION 

25.1 A SUBCONTRACTOR with employees working in Beryllium Legacy Areas or beryllium contaminated 
areas shall follow the CONTRACTOR’S 10 CFR Part 850, “Chronic Beryllium Disease Program.” 

E-26 INFECTIOUS DISEASES & BLOODBORNE PATHOGENS 

26.1 SUBCONTRACTOR employees who may be exposed to infectious diseases and/or bloodborne 
pathogens shall be properly trained regarding their responsibilities, required control measures, and 
personal safety. Appropriate PPE shall be used when exposure hazards exist. Each 
SUBCONTRACTOR employee whose job duties puts them at risk of exposure (e.g., medic, nurse, 
first aid person) shall be offered vaccinations and documentation of the vaccination or declination 
shall be maintained and made available to the CONTRACTOR. 

26.2 The SUBCONTRACTOR shall provide all its employees with a general overview on the hazards 
associated with COVID-19 and/or bloodborne pathogens, possible means of exposure, and proper 
control methods. 

26.3 Provisions shall be made for proper disposal of hazardous medical wastes and a sign posted in the 
treatment area warning of biohazards. A “sharps” container acceptable to the CONTRACTOR shall 
be maintained in the first aid area for the secure disposal of used needles and similar medical waste. 

E-27 LASERS 

27.1 The SUBCONTRACTOR planning to bring a Class 3B or Class 4 laser onsite shall submit FRM-0209, 
“Laser Registration (Class 3B and 4),” and Laser Safe Operation Procedure to M&O Laser Safety 
Officer (LSO) for approval prior to operation of each Class 3B and 4 lasers. 

27.2 The SUBCONTRACTOR LSO must ensure that all Class 3B and 4 lasers are in-compliance with 
Food and Drug Administration 21 CFR Chapter 1, subchapter J, “Radiological Health,” or compliance 
with 21 CFR 1040.10, “Laser Products,” and 21 CFR 1040.11, “Specific Purpose Laser Products,” to 
include product safety design, protective housing, safety interlock, an emission indicator, and 
aperture warning label. 

27.3 The SUBCONTRACTOR LSO must ensure that ANSI Standard Z136.1 “Safe Use of Lasers” 
engineering and administrative controls requirements for Class 3B and 4 lasers are fully 
implemented. 

E-28 HEARING CONSERVATION PROGRAM 

28.1 If noise due to activity is expected to equal or exceed the exposure levels identified by ACGIH 
(Section 1.4.9) the SUBCONTRACTOR shall have a written Hearing Conservation Procedure. The 
procedure shall include noise surveys, engineering controls, the procurement and use of low noise-
producing equipment when possible, posting of warning signs for areas found to require hearing 
protection, and training on hearing protection devices used at the work location. The procedure shall 
be submitted as part of the SSSP. 

28.2 Unless otherwise specified or provided by the CONTRACTOR, the SUBCONTRACTOR shall provide 
equipment for sampling and monitoring noise levels. This equipment shall be calibrated before and 
after use and all measurements documented and made available to the CONTRACTOR. 

E-29 CONFINED SPACES 
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29.1 If SUBCONTRACTOR employees will be required to enter a permit-required confined space 
(manhole, tank, pit, vault, vessel, etc.), the SUBCONTRACTOR shall have a written permit-required 
Confined Space Entry Procedure acceptable to the CONTRACTOR. The procedure including the 
SUBCONTRACTOR Confined Space Permit shall be submitted as part of the SSSP. 

29.2 The SUBCONTRACTOR’S permit-required Confined Space Procedure shall follow the requirements 
of 29 CFR 1910.146, “Permit-required confined spaces,” and accepted by the CONTRACTOR. 

29.3 The SUBCONTRACTOR shall confirm with the CONTRACTOR acceptable rescue procedures and 
associated personnel. 

29.4 At all CONTRACTOR sites the SUBCONTRACTOR shall consider all elevator pits as permit-required 
confined spaces until otherwise determined to be non-permit required confined spaces and accepted 
as such by the CONTRACTOR’S Confined Space Program Coordinator. 

E-30 INCLEMENT WEATHER 

30.1 The SUBCONTRACTOR shall describe protective actions to be taken when a lightning threat is 
within 10 miles of the work activity. 

30.1.1 Actions may include work stoppage and sheltering, if deemed necessary. The 
CONTRACTOR’S STR can furnish sources for further information on-site. 

30.1.2 While the CONTRACTOR'S STR provides warnings to the SUBCONTRACTOR, the 
SUBCONTRACTOR is responsible for ensuring the site is safe and shutting down 
operations until the warning has been lifted. Some of the warnings include: 

• Flash flood warnings 

• High winds warnings 

NOTE: Personnel do not perform lifts or elevated work when wind speeds exceed 20 miles per 
hour (mph). 

30.1.3 The Local Emergency Director for the area is responsible for emergency response/aid 
procedures for severe weather. 

30.2 The NNSS can make hazardous weather notifications through the Operations Command Center and 
can be made available through the STR. 

E-31 HEAT AND COLD STRESS PREVENTION 

31.1 The SUBCONTRACTOR shall have operating and emergency procedures for heat and/or cold stress 
and ensure that all field employees, especially front-line supervisors are trained on the warning 
signs/symptoms of early heat or cold related disorders and instructed on the clothing and work 
methods best suited to avoid heat and/or cold stress. Stay/work times shall be developed to reduce 
the possibility of heat or cold related disorders, if necessary. Such times shall be communicated to 
the workers. 

31.2 The SUBCONTRACTOR shall provide an immediately accessible, adequate, and potable water 
supply during all periods of the day. 
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E-32 PERSONAL PROTECTIVE EQUIPMENT 

32.1 The SUBCONTRACTOR shall ensure employees use PPE specified by OSHA, Center for Disease 
Control, and the SSSP. All required PPE (hardhats, safety glasses with side-shields, safety-toed 
boots or shoes, harnesses, lanyards, gloves, etc.) shall be provided by the SUBCONTRACTOR. 

32.2 Head Protection 

32.2.1 Hardhats manufactured to the recognized ANSI Z89.1, “Industrial Head Protection,” 
standard shall be worn with the brim forward unless specifically allowed by the hard 
hat manufacturer. 

32.3 Eye & Face Protection 

32.3.1 The SUBCONTRACTOR shall require employees to wear eye protection equipped with 
hard-side shields (safety glasses) manufactured to ANSI Z87.1-2020, “Current Standard for 
Safety Glasses.” This applies to prescription eyewear as well. 

32.3.2 The SUBCONTRACTOR shall monitor the eye protection worn by its employees and take 
immediate corrective actions when non-compliance is noted. 

32.3.3 Employees performing operations creating airborne particles or splash hazards, shall wear 
face shields and safety glasses or mono goggles. 

32.3.4 The CONTRACTOR does not allow tinted or shaded safety glasses indoors, 
underground, or at night except amber tinted, photo-gray or otherwise prescribed to avoid 
vision restrictions. 

32.4 Hand & Arm Protection 

32.4.1 Appropriate gloves shall be worn when the work being performed presents potential for 
hand and finger injuries (type of glove must be specified on JHA or Work Package). 

32.4.2 The SUBCONTRACTOR shall require all employees to wear a suitable shirt, with no less 
than 4-inch sleeves, as the minimum work clothing to be worn. 

32.5 Leg & Foot 

32.5.1 SUBCONTRACTOR employees shall wear safety toed shoes or boots manufactured to the 
ASTM F2413-18, “Standard Specification for Performance Requirements for Protective 
(Safety) Toe Cap Footwear,” standard when required by the work being performed. 

32.5.2 The SUBCONTRACTOR shall require all employees to wear long pants at the worksite. 

32.6 Other 

32.6.1 The SUBCONTRACTOR shall provide its employees with life jackets when working over or 
near open water and shall require their use. SUBCONTRACTOR-supplied life rings, rope, 
and a rescue vessel acceptable to the CONTRACTOR shall be in place when a drowning 
threat exists. 

32.6.2 Qualified Electrical Workers performing lockout activities shall wear electrical protective 
gloves and other required arc-flash protection meeting the requirements of NFPA 70E while 
verifying absence of energy or when exposed to electrical energy. 
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32.6.3 Welders shall wear hardhat/welding hood combinations manufactured to the recognized 
ANSI 87.1-2020 standard and safety glasses while welding. 

32.6.4 SUBCONTRACTOR employees who handle chemicals or harmful substances 
shall be trained and shall wear appropriate PPE per the chemical 
manufacturer’s recommendations. 

32.6.5 The SUBCONTRACTOR shall provide and require the use of hearing protection whenever 
a hearing hazard exists. 

E-33 HAZARDOUS MATERIALS (HAZWOPER) 

33.1 The SUBCONTRACTOR performing Hazardous Waste Operations and Emergency Response 
(HAZWOPER) work shall be responsible for conducting personal and biological exposure monitoring 
per OSHA, 29 CFR 1910.120, “Hazardous Waste Operations and Emergency Response,” and 
29 CFR 1926.65, “Hazardous Waste Operations and Emergency Response” standards and for 
verifying that employees are not exposed above the action level. If exposures are at/above the action 
level, provisions of the OSHA standards (exposure and biological monitoring, posting, hygiene 
facilities, etc.) must be met. 

33.2 A general supervisor who has the responsibility and authority to direct all hazardous waste operations 
shall be designated by the SUBCONTRACTOR. The general supervisor's credentials shall be 
reviewed and accepted by the CONTRACTOR prior to the start of work. 

E-34 HOUSEKEEPING, FIRE PREVENTION AND PROTECTION 

34.1 If work activities will present the possibility of a fire, the SUBCONTRACTOR shall develop and submit 
to STR for review and approval, a Fire Protection and Prevention Plan specific to the work under this 
Subcontract prior to starting any work. The plan shall be submitted as part of the SSSP. 

34.2 The SUBCONTRACTOR shall provide an adequate number of fire extinguishers of the correct size 
and type for its work activities. Extinguishers shall be maintained per manufacturers’ 
recommendations, inspected monthly, and tested annually. 

34.3 If the SUBCONTRACTOR requires that large quantities of flammables or combustibles will be 
brought to the worksite, then the CONTRACTOR requires that they will be involved in the 
coordination. 

34.4 The SUBCONTRACTOR shall develop a specific written Flammable and Combustible Material 
Storage Procedure, establishing the requirements for the handling, storage, and use of flammable 
and combustible liquids. 

34.5 The SUBCONTRACTOR shall ensure flammable and/or combustible liquids are stored properly, 
dispensed in safety cans manufactured to a recognized standard acceptable to the CONTRACTOR, 
and areas designated for these activities are maintained in an orderly fashion. All storage areas 
containing hazardous materials shall be posted with appropriate signs and access shall be controlled. 

34.6 The SUBCONTRACTOR shall instruct its employees that smoking or other open flame producing 
articles can only be done in designed areas. 

34.7 The SUBCONTRACTOR shall not allow use of open flame equipment on the jobsite outside of 
designated areas covered by a Hot Work Permit. 
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E-35 TOOLS AND EQUIPMENT 

35.1 The SUBCONTRACTOR shall provide all tools and ensure they are used by employees properly 
trained in their use in accordance with the manufacturers' recommendations, have required guards in 
place, and are maintained in good working order. All tools and equipment shall be inspected by 
qualified personnel and certifications are required for calibrated equipment. 

35.2 The SUBCONTRACTOR shall ensure that work is performed only in areas where illumination is equal 
or better than the “OSHA Lighting Standards for General Industries.” SUBCONTRACTOR Artificial 
lighting equipment shall be manufactured to a recognized standard acceptable to the 
CONTRACTOR. 

E-36 DEMOLITION 

36.1 The SUBCONTRACTOR shall submit to the STR for review and approval a demolition plan included 
with its SSSP in accordance with 29 CFR 1926 Subparts T and U. 

36.2 Prior to starting demolition operations, the SUBCONTRACTOR will designate a competent person to 
perform an engineering survey of the structure to determine the condition of the framing, floors, and 
walls, and the possibility of an unplanned collapse of any portion of the structure. Any adjacent 
structure where employees may be exposed shall also be similarly checked. The employer shall have 
in documentation that such a survey has been performed in accordance with 29 CFR 1926.850, 
“Preparatory Operations.” 

E-37 WELDING, CUTTING, BRAZING, AND GRINDING 

37.1 The SUBCONTRACTOR shall have a written “Cutting, Welding, Grinding and Brazing Procedure,” 
which contains the applicable parts of ANSI Z49.1-2021, “Safety In Welding,” and addresses fire 
concerns including fire watches, welding fumes, preservative coatings, respiratory protection, 
eye/head/body protection, etc. 

37.1.1 The procedure shall also provide for the maintenance and inspection of welding, grinding, 
brazing, or cutting equipment. To avoid worker exposure to welding fumes, samples shall 
be collected to demonstrate compliance and the results provided to the STR. 

37.2 The SUBCONTRACTOR shall provide a site-specific hot work plan as part of the SSSP, detailing the 
steps to protect their employees against the hazards of welding, cutting, brazing, and other heat or 
spark producing hazards at the work site. 

37.3 The SUBCONTRACTOR shall ensure employees performing welding, cutting, grinding, or other 
spark-producing activities wear fire-retardant clothing or other applicable body protection (leather 
gloves, sleeves, aprons, etc.) 

37.4 The SUBCONTRACTOR shall ensure that employees are trained in, and comply with, the 
requirements for proper fire prevention and equipment use when welding, cutting, grinding, 
or brazing. 

37.5 Fire Watch requirements: 

• Knowledge of type of fire extinguisher and operation 

• Inspection of hot work area and fire extinguisher 
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• Recognition of potential fire hazards 

• Means of summoning assistance 

• Observation & wait time (NNSS requires a 60-minute fire watch following work activity 
completion) 

37.6 The SSSP must include a copy of the SUBCONTRACTORS Hot Work Permit. 

37.7 All Hot Work shall be approved by the NNSS Fire Marshal or one of his designees. 

E-38 FALL PREVENTION/PROTECTION 

38.1 10 CFR 851 requires the SUBCONTRACTOR to adopt a 100% fall protection policy that makes 
provision for secondary fall protection (full-body harness) for all employees who are working or 
traveling more than 4 feet General Industry and 6 feet for Construction. 

38.2 The SUBCONTRACTOR’s SSSP shall describe how the SUBCONTRACTOR will manage their Fall 
Protection Procedure on site. 

38.3 When personnel are required to work on unprotected roofs or near unprotected edges (work 
platforms, skylights, etc.) at heights greater than 4 feet General Industry and 6 feet for Construction, 
the SUBCONTRACTOR shall identify the hazards and develop methods to achieve 100% fall 
protection. 

38.4 For work conducted on roofs, the SUBCONTRACTOR shall submit a Roof Access/Elevated Work 
Plan (drafted by fall protection competent person) or an engineered Fall Protection Plan (drafted by 
fall protection qualified person) to the CONTRACTOR for acceptance prior to start of such work. 

E-39 FLOOR AND WALL OPENINGS 

39.1 The SUBCONTRACTOR shall review the fall hazards involved in its scope of work and implement 
appropriate controls per 29 CFR 1910.23, “Ladders,” where required. 

E-40 SCAFFOLDING 

40.1 When scaffolds will be used to perform work, the SUBCONTRACTOR shall have a written 
Scaffolding Procedure and use scaffold material acceptable to the CONTRACTOR. The procedure 
shall be submitted as part of the SSSP and meet requirements per 29 CFR 1926.451, “General 
Requirements.” 

40.2 Use of any engineered scaffold will require the SUBCONTRACTOR to provide the CONTRACTOR 
the records with appropriate professional engineer certifications prior to using the scaffold. 

40.3 When scaffolds will be secured to a facility, a CONTRACTOR’s Excavation-Penetration Permit will be 
required. 
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40.4 The SUBCONTRACTOR shall provide scaffold user training to all SUBCONTRACTOR and LOWER-
TIER SUBCONTRACTOR employees. Training records will be maintained on site and made 
available to the CONTRACTOR upon request. A list of SUBCONTRACTOR OSHA scaffold 
competent person(s) shall be maintained on site, on company letterhead, and approved by an officer 
of the SUBCONTRACTOR. 

E-41 BARRICADES AND TRAFFIC CONTROL PLANS 

41.1 The SUBCONTRACTOR shall provide and use appropriate barrier devices to identify the nature of 
the job hazard involved (i.e., yellow, and black for “CAUTION” or red and black for “DANGER”). 
Barrier devices, including barrier tape, shall not be used as a substitute for a barricade as they do not 
offer adequate protection from falls. Barrier devices shall be used only in those applications where 
temporary identification of a hazard is needed; but not as a primary means of protecting employees 
from exposure. 

41.2 If applicable to the worksite, the SUBCONTRACTOR shall develop a Traffic Control Plan for the 
worksite, including placement of traffic control devices, and a schedule if the plan will be changed as 
the work progresses. The plan(s) will be in accordance with the current edition of the “Manual on 
Uniform Traffic Control Devices” and submitted to the CONTRACTOR for acceptance prior to the 
start of work. 

E-42 EXCAVATIONS, TRENCHING, AND SURFACE PENETRATIONS 

42.1 The SUBCONTRACTOR shall not commence any excavation, trenching, or surface penetration work, 
until they have obtained permission from the STR and complied with the conditions required by the 
permitting authority. The permitting authority for this Subcontract is the CONTRACTOR, who will 
issue FRM-0084, “Excavation - Trenching Permit,” to the SUBCONTRACTOR. The CONTRACTOR’s 
Permit shall be used, and the CONTRACTOR will provide the initial location information. Permits 
shall be kept at the jobsite and made available to the CONTRACTOR. 

42.2 The SUBCONTRACTOR shall provide at the jobsite a competent person, who will classify all soils 
and perform daily inspections of all excavations/trenches. The competent person shall verify that all 
excavation/trenching equipment meets appropriate regulatory standards. These inspections shall be 
documented, kept on file, and made available to the CONTRACTOR. 

42.3 A list of SUBCONTRACTOR excavation competent person(s) shall be maintained onsite, on 
company letterhead, and approved by an officer of the SUBCONTRACTOR. 

42.4 The SUBCONTRACTOR shall have an engineered drawing for reference showing the location of all 
underground services and/or utilities. Such drawings will be provided by the CONTRACTOR. 

42.5 The CONTRACTOR will perform detection activity (goldaking, metro-teching, etc.) to identify and 
mark the location of underground services and/or utilities. 

42.6 When a wall, ceiling, partition, roof, or floor must be penetrated by drilling, inserting nails or screws 
beyond wallboard depth, or other like activities, a Penetration Permit shall be issued by the 
CONTRACTOR. This permit is in addition to any other lockout/tagout (LOTO) permits or forms issued 
by the CONTRACTOR. The SUBCONTRACTOR is responsible for assisting the CONTRACTOR in 
identifying the work areas and activities subject to the issuance of the permit. 

E-43 UNDERGROUND CONSTRUCTION (TUNNELING) 

43.1 Any SUBCONTRACTOR performing underground design, construction, and/or tunneling work shall 
be responsible for complying with the requirements of the CONTRACTOR’S PD-P200.002, Nevada 
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National Security Site (NNSS) Underground Facility Safety and Health Program Description. This 
document references the codes and standards applicable to modification and new construction of 
underground facilities on the NNSS. 

43.2 All utilities, systems, and equipment modified during the course of the design and construction shall 
be brought into compliance with the requirements of PD-P200.002. 

43.3 A general supervisor who has the responsibility and authority to direct all tunneling operations shall 
be designated by the SUBCONTRACTOR. This person’s credentials shall be reviewed and approved 
by the STR prior to the start of work. 

43.4 Tunnel opening and shift inspections shall be performed by the CONTRACTOR or performed by 
SUBCONTRACTOR employees approved by the CONTRACTOR. 

43.5 All PPE required by SUBCONTRACTOR employees, including self-rescuers, self-contained self-
rescuers, mining belts and cap lamps, shall be provided by the SUBCONTRACTOR. 

43.6 The complete mining plan shall specify minimum ventilation requirements, diesel equipment usage, 
rock bolting and ground support practices, posting of unsupported areas, and such other information 
as specified in the scope of work. The mining plan shall be included in the SSSP, which is approved 
by the CONTRACTOR before the start of work. 

43.7 Equipment used underground shall have appropriate fire protection equipment and meet diesel 
particulate emissions requirements, and must be approved for use by the STR. 

43.8 Vehicles containing explosives shall meet the requirements of 30 CFR 57.6202, “Vehicles.” 

43.9 Explosive material shall not be transported on a locomotive. When material is hauled by trolley 
locomotive, covered, electrically insulated cars shall be used in accordance with 30 CFR 57.6203, 
“Locomotives.” 

43.10 Blasting and the use of explosives shall comply with applicable portions of 29 CFR 1926 Subpart S, 
“Underground Construction, Caissons, Cofferdams and Compressed Air,” and Subpart U, “Blasting 
and the Use of Explosives.” 

43.11 The CONTRACTOR shall provide Mine Rescue support. 

43.12 Check-in/Check-out procedures shall follow the NNSS tunnel specific requirements which will be 
provided during the pre-proposal conference and covered again at the post award kick-off meeting. 

E-44 LOCKOUT/TAGOUT PROCEDURES 

44.1 A SUBCONTRACTOR performing LOTO activities in or on any CONTRACTOR managed facility shall 
formally submit their LOTO program for review and approval. The appropriate CONTRACTOR 
Tagging Authority, CONTRACTOR Safety Professional, and STR will confirm that the LOTO program 
meets the requirements of 29 CFR 1910.147, “The Control of Hazardous Energy (Lockout/Tagout),” 
29 CFR 1926.417, “Lockout and Tagging of Circuits,” and NFPA 70E. The Program shall be 
submitted as part of the SUBCONTRACTOR’S ES&H Program. LOTO program acceptance shall be 
obtained before performing work requiring LOTO. Use of the SUBCONTRACTOR’s program shall be 
augmented on the CONTRACTOR’s LOTO and TA program. 

44.2 CONTRACTOR TA has overall control of the LOTO. The SUBCONTRACTOR shall follow their (29 
CFR 1910.147, 29 CFR 1926.417, and NFPA 70E compliant/ CONTRACTOR accepted) LOTO 
procedure within the LOTO boundaries established by the CONTRACTOR. The CONTRACTOR’S 
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LOTO procedure is always used, except when a SUBCONTRACTOR has exclusive control of a 
system or area. When the SUBCONTRACTOR has exclusive control, the boundary of the exclusive 
control area shall be clearly specified. CONTRACTOR TAs are not involved in LOTO inside 
this boundary. 

E-45 ELECTRICAL SAFETY PROGRAM/PROCEDURES 

45.1 When the SUBCONTRACTOR’S employees will be working on or near exposed energized electrical 
conductors or circuit parts or installing new electrical circuits, the SUBCONTRACTOR shall have a 
written Electrical Safety Program as part of their ES&H Program that includes the applicable sections 
of 29 CFR 1910, 29 CFR 1926, and NFPA 70E. The program shall specify the required training, 
controls, procedures, hazard evaluation and analysis processes, and pre-job briefings. The program 
shall include the proper use of Limited/Restricted/Prohibited approach boundaries and Arc Flash 
Boundaries. The program shall also address the use of energized electrical work permits, risk 
assessment, flash hazard analyses, and the use of arc flash PPE. The program and training records 
of personnel permitted to work on exposed energized electrical equipment shall be made available to 
the CONTRACTOR for acceptance. 

45.2 The SUBCONTRACTOR shall have a General Electrical Safety Procedure and shall train all 
employees regarding general electrical safety and inspection methods for electrical equipment used 
by employees. Training records (qualification/journeyman’s card) shall be maintained at the worksite 
and made available to the CONTRACTOR, upon request. The procedure shall be submitted as part 
of the SSSP. 

45.3 Shock and arc flash PPE requirements shall be specified in the SSSP and comply with the most 
recent version of NFPA 70E. Compliance with the CONTRACTOR’S PPE requirements meets this 
standard. 

45.4 The CONTRACTOR’S Electrical Authority Having Jurisdiction (AHJ) shall have final authority for 
electrical code interpretations involving electrical installations. 

45.5 Use of temporary surface laid cables (at voltages greater than 120 volts) must be approved by the 
CONTRACTOR’S AHJ. 

E-46 PORTABLE LADDERS 

46.1 The SUBCONTRACTOR’s SSSP shall specify the type of ladder used, training/inspection protocol, 
and safety requirements that meet applicable 29 CFR 1910 and 1926 requirements. 

46.2 The SUBCONTRACTOR will use ladders for egress and/or to conduct low level work of short 
duration and will not use ladders in lieu of scaffolds as a primary means of conducting work of longer 
duration. 

E-47 MATERIAL HANDLING EQUIPMENT (LIFT TRUCK, CHAIN FALLS OTHERS REQUIRED?) 

47.1 The CONTRACTOR maintains a 50-pound limit for individual manual lifting and carrying. 

47.2 The SUBCONTRACTOR shall ensure that chain-falls, inertia reels, etc., have an annual 
documented inspection (including initial load tests). Rigging equipment shall undergo a visual 
inspection prior to each use by a Competent Rigging Inspector. Lift capacities shall be clearly 
indicated on lifting devices. 

47.3 The following requirements set by 29 CFR 1910.178, “Powered Industrial Trucks,” will be followed: 
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47.3.1 The CONTRACTOR requires that only manufacturer designed attachments are used on 
powered industrial trucks. If those attachments constitute a crane, only certified crane 
operators can operate the equipment. 

47.3.2 The CONTRACTOR requires SUBCONTRACTOR operators to have a current operator 
qualification card and maintain daily inspection logs for all equipment. 

E-48 CRANES AND RIGGING 

48.1 The SUBCONTRACTOR shall provide the resources necessary for inspection, certification, and 
maintenance of rigging and lifting equipment as well as monitor all lifts to ensure that regulatory lifting 
practices are followed by the M&O Contractor Lifting SME. 

48.2 The SUBCONTRACTOR shall submit its 29 CFR 1926.1400, Subpart CC, “Cranes and Derricks in 
Construction” compliant program as part of the ES&H program. 

48.3 The SUBCONTRACTOR shall designate a qualified supervisor to determine the methods and 
develop plans for rigging operations to ensure safe lifts. 

48.4 The SUBCONTRACTOR shall ensure all crane operations maintain minimum safe distances from all 
high voltage lines, as determined by the CONTRACTOR. Twenty feet is required for voltages up to 
350 kV. At voltages greater than 350 kV, the distance shall increase as required. 

48.5 Cranes (Mobile) 

48.5.1 The SUBCONTRACTOR shall provide the resources necessary for inspection, certification, 
and maintenance of rigging and lifting equipment and shall monitor all lifts to ensure that 
acceptable lifting practices are followed. 

48.6 Lift Plan requirements 

48.6.1 Lift plans are required to be submitted to the CONTRACTOR for concurrence. The 
SUBCONTRACTOR shall submit a detailed rigging plan with all applicable supporting 
calculations to the CONTRACTOR for review and acceptance prior to the lift. A Formal Lift 
Plan will be required for the following activities: 

• Excess of 5 tons 

• Lift classified as critical (exceeding 75% of crane capacity chart) 

• Any two-crane lift or any lift over operating or occupied facilities, process pipe racks or 
near power lines) 

• High value or long lead time item 

48.6.2 The SUBCONTRACTOR shall designate a qualified supervisor to determine the methods 
and develop plans for rigging operations to ensure safe lifts. 

48.6.3 The SUBCONTRACTOR is required to meet DOE Standard DOE-STD-1090-2020, 
“Hoisting and Rigging” for lift classification and lift plan requirements. 
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E-49 SUSPENDED PERSONNEL PLATFORMS 

49.1 The SUBCONTRACTOR shall notify the STR prior to using any suspended personnel platform and 
develop a Lift Procedure to be reviewed and accepted by the STR prior to their use. The procedure 
shall include, but not be limited to, employee training, pre-lift meetings, trial lifts, and platform 
inspection. The plan shall meet all the requirements of American Society of Mechanical Engineers 
Standard ASME B30.2, “Overhead and Gantry Cranes,” and the requirements of 29 CFR 1926.1431, 
“Hoisting Personnel.” 

49.2 Personnel platforms (baskets) provided by the SUBCONTRACTOR shall be designed by a qualified 
engineer and manufactured by competent personnel. They shall have permanent markings indicating 
maximum weight. A copy of the original (initial) proof test and inspection shall be provided to the 
CONTRACTOR for review. 

E-50 EQUIPMENT OPERATIONS 
50.1 Machines manufactured and used for elevated personnel platform work (John L. Grove – [JLG] 

Industries, Hi-lift, etc.) shall be operated and maintained in accordance with 29 CFR 1926.600, 
“Equipment,” 29 CFR 1926.1417, “Operation,” and manufacturers’ recommendations. Equipment 
shall be operated only by trained and qualified individuals. Training records shall be available to the 
CONTRACTOR on site. 

50.2 NNSS wind restrictions for articulated lifting devices is 20 mph sustained or manufacturers 
specifications. (Lineman bucket trucks 35 mph). 

50.3 NNSS does not allow the use of mobile telephones or entertainment devices while operating heavy 
equipment. 

50.4 When a lightning threat is within 10 miles of a work activity, the SUBCONTRACTOR must stop work 
and shelter. Do not perform lifts or elevated work when wind speeds exceed 20 mph. 

E-51 PRESSURE SYSTEMS AND COMPRESSED GAS CYLINDERS 
51.1 The SUBCONTRACTOR if planning to bring a pressure system (vessels and/or pressure sources) 

including cryogenics, pneumatic, hydraulic, and vacuum on site shall submit a pressure system work 
scope, drawings/data sheet, system specifications, pressure relief device calibration certificate, etc. 
to the Pressure Safety Program Manager or SME for approval. The Pressure Safety Inspector will 
inspect the pressure system and issue FRM-0080, “Pressure Safety Inspection Report” prior to 
operation of the pressure system. 

51.2 The SUBCONTRACTOR shall have a Gas Cylinder Use and Storage Procedure that allows for 
proper use and storage of compressed gas cylinders. The procedure shall include segregation by 
type, proper signage, protective isolation of fuel gases from oxygen, provisions to keep cylinder caps 
in place when provided by the supplier, positive upright securing of bottles, and maintenance of safe 
distances from ignition sources. The site storage procedure shall be submitted as part of the SSSP 
and meet 29 CFR 1910.95, “Occupational Noise Exposure” requirements. 



MISSION SUPPORT AND TEST SERVICES, LLC 

 
Exhibit E  Solicitation No. RFP-0036697-26-VC 
AL 851 Applies (REQ-36697- TO-2 Restrooms Refresh)  Subcontract No. TBD   
05/20/2025, Revision 2  

  Page 45 of 51 

 

E-52 VEHICLE OPERATIONS 

52.1 The SUBCONTRACTOR shall ensure all vehicles operated on CONTRACTOR-managed facilities 
are registered/licensed, maintained in a roadworthy condition, and operated in a safe manner. 

52.2 The SUBCONTRACTOR shall ensure all persons operating vehicles on CONTRACTOR-managed 
facilities are healthy and unimpaired, have appropriate and required operators’ licenses including 
CDLs when required, and observe established road regulations and/or jobsite regulations, including 
applicable speed limits. 

52.3 The SUBCONTRACTOR shall enforce the wearing of seat belts any time a company-provided 
vehicle is in motion. Cell phones are only allowed to be used by the driver in hands-free mode while 
vehicles are in motion, and SUBCONTRACTOR employees shall not engage in reading or sending 
text messages while driving any vehicle (e.g., Privately Owned Vehicles, Government Owned 
Vehicles, or SUBCONTRACTOR vehicles). 
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Appendix A 

Exhibit E-001 Checklist 
Section Title Applicability 

(Y/N) 
Comments 

E-1 GENERAL REQUIREMENTS Y  
E-2 SUBCONTRACTOR AND SUB-

TIER SUBCONTRACTORS 
Y  

E-3 SUBCONTRACTOR 
COMMITMENTS, 

EXPECTATIONS, & 
INTEGRATED SAFETY 

MANAGEMENT SYSTEM 

Y  

E-4 SUBCONTRACTOR’S SAFETY 
& HEALTH PROGRAM 

Y  

E-5 SUBCONTRACTOR’S SITE- 
SPECIFY SAFETY & HEALTH 

PLAN 

Y  

E-6 ACTIVITY LEVEL WORK 
PLANNING DOCUMENTS 

Y  

E-7 SITE ORIENTATION/PRE- AND 
POST-JOB BRIEFINGS 

Y  

E-8 SAFETY INSPECTIONS Y  
E-9 RESPONSIBILITIES OF ONSITE 

SAFETY REPRESENTATIVE 
Y  

E-10 INCIDENT REPORTING 
REQUIREMENTS 

Y  

E-11 OCCUPATIONAL MEDICINE 
REQUIREMENTS 

Y  

E-13 EMERGENCY PREPAREDNESS 
REQUIREMENTS 

Y  

E-14 RADIOLOGICAL 
REQUIREMENTS 

N  

E-15 ENVIRONMENTAL 
REQUIREMENTS 

Y Potential, omit if not needed 

E-16 AVIATION REQUIREMENTS N  
E-17 EXPLOSIVES AND MUNITIONS 

STORAGE/USE/DISPOSAL 
N  

E-18 DIVING OPERATIONS N  
E-19 HAZARD COMMUNICATION N  
E-20 RESPIRATORY PROTECTION Y Potential, omit if not needed 
E-21 EMPLOYEE EXPOSURE 

MONITORING PROGRAM 
Y  

E-22 ASBESTOS ABATEMENT PLAN N  
E-23 SILICA Y  
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E-24 TOXIC METALS (LEAD, 
CADMIUM, MERCURY) 

N  

E-25 CHRONIC BERYLLIUM 
DISEASE PREVENTION 

N  

E-26 INFECTIOUS DISEASES & 
BLOODBORNE PATHOGENS 

N  

E-27 LASERS N  
E-28 HEARING CONSERVATION 

PROGRAM 
Y Potential, omit if not needed 

E-29 CONFINED SPACES Y Potential, omit if not needed 
E-30 INCLEMENT WEATHER Y  
E-31 HEAT AND COLD STRESS 

PREVENTION 
Y  

E-32 PERSONAL PROTECTIVE 
EQUIPMENT 

Y  

E-33 HAZARDOUS MATERIALS 
(HAZWOPER) 

N  

E-34 HOUSEKEEPING, FIRE 
PREVENTION AND 

PROTECTION 

Y  

E-35 TOOLS AND EQUIPMENT Y  
E-36 DEMOLITION N  
E-37 WELDING, CUTTING, 

BRAZING, AND GRINDING 
Y Potential, omit if not needed 

E-38 FALL 
PREVENTION/PROTECTION 

N  

E-39 FLOOR AND WALL OPENINGS N  
E-40 SCAFFOLDING Y Potential, omit if not needed 
E-41 BARRICADES AND TRAFFIC 

CONTROL PLANS 
Y  

E-42 EXCAVATIONS, TRENCHING, 
AND SURFACE 
PENETRATIONS 

Y Potential, omit if not needed 

E-43 UNDERGROUND 
CONSTRUCTION 

(TUNNELING) 

N  

E-44 LOCKOUT/TAGOUT 
PROCEDURES 

Y  

E-45 ELECTRICAL SAFETY 
PROGRAM/PROCEDURES 

Y  

E-46 PORTABLE LADDERS Y  
E-47 MATERIAL HANDLING 

EQUIPMENT (LIFT TRUCK, 
CHAIN FALLS, ETC.) 

Y  

E-48 CRANES AND RIGGING N  



MISSION SUPPORT AND TEST SERVICES, LLC 

 
Exhibit E  Solicitation No. RFP-0036697-26-VC 
AL 851 Applies (REQ-36697- TO-2 Restrooms Refresh)  Subcontract No. TBD   
05/20/2025, Revision 2  

  Page 48 of 51 

 

E-49 SUSPENDED PERSONNEL 
PLATFORMS 

N  

E-50 EQUIPMENT OPERATIONS Y  
E-51 PRESSURE SYSTEMS and 

COMPRESSED GAS 
CYLINDERS 

Y Potential, omit if not needed 

E-52 VEHICLE OPERATIONS Y  
 SUBCONTRACTOR 

INCLUSION 1 
  

 SUBCONTRACTOR 
INCLUSION 2 

  

 SUBCONTRACTOR 
INCLUSION X 
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Appendix B  
Daily Activities Briefing (DAB) Form 

 

Figure B-1. Daily Activities Briefing (DAB) Form Page 1 Example 
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Appendix B (continued)  
Daily Activities Briefing (DAB) Form 

 

Figure B-2. Daily Activities Briefing (DAB) Form Page 2 Example 
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Appendix C  
FRM-3252, Subcontractor Site-Specific Safety Plan (SSSP) 

 

Figure C-1. Subcontractor Site-Specific Safety Plan (SSSP) Example 


	E-1 General Requirements
	1.1 For the purpose of this Exhibit, the term Safety encompasses ES&H protection, including radiological protection, pollution prevention, and waste minimization.
	1.2 The SUBCONTRACTOR shall have sole responsibility for implementing its safety program. Although the CONTRACTOR will provide oversight, neither the CONTRACTOR nor DOE National Nuclear Security Administration Nevada Field Office (NNSA/NFO) shall be r...
	1.3 When performing work at sites controlled/managed by the CONTRACTOR or NNSA, the SUBCONTRACTOR shall comply with all applicable federal, state, and local laws and regulations, including those protecting workers, air, water, soil, as well as those g...
	1.4 The SUBCONTRACTOR and LOWER-TIER SUBCONTRACTORS shall comply with the following requirements while SUBCONTRACTOR employees and/or LOWER-TIER SUBCONTRACTOR employees are physically located on work sites controlled/managed by CONTRACTOR or NNSA:
	1.5 SUBCONTRACTOR and LOWER-TIER SUBCONTRACTORS must be aware of, and comply with, the requirements of these regulations. The SUBCONTRACTOR and LOWER-TIER SUBCONTRACTORS must also understand the potential enforcement actions and penalties that may occ...
	1.6 The CONTRACTOR reserves the right to perform both announced and unannounced onsite inspections and assessments of the SUBCONTRACTOR’S operations and equipment to verify compliance with the requirements of this Subcontract. The SUBCONTRACTOR shall ...
	1.7 The CONTRACTOR shall conduct a post-award review with the SUBCONTRACTOR addressing the execution and implementation of ES&H requirements related to this Subcontract. The post-award review, site visit, and submission of required documents shall be ...

	E-2 Subcontractor and LOWER-TIER Subcontractors
	2.1 The SUBCONTRACTOR shall ensure that LOWER-TIER SUBCONTRACTORS performing elements of the Subcontracted Scope of Work at sites controlled/managed by the CONTRACTOR or NNSA adhere to the SUBCONTRACTOR’S Site-Specific Safety Plan (SSSP). The SUBCONTR...
	2.2 If, after award, the SUBCONTRACTOR proposes to use any new LOWER-TIER SUBCONTRACTORS not listed in initial subcontract, the SUBCONTRACTOR shall notify the CONTRACTOR’s Procurement Specialist at least 10 business days before the proposed start date...

	E-3 Subcontractor Commitments, Expectations, & Integrated Safety Management System
	3.1 The SUBCONTRACTOR safety program must demonstrate the following elements:
	3.2 The SUBCONTRACTOR shall apply the ISMS work cycle shown at the activity level. Depending on the size and complexity of the work activity/task, some elements of the work provide requirements for demonstrating effective safety management during the ...
	3.3 Follow the hierarchy of controls as shown below:

	E-4 Subcontractor’s Environmental, Safety & Health Program
	4.1 The CONTRACTOR shall conduct a review of the SUBCONTRACTOR’S written work-specific ES&H Program addressing its execution and implementation of ES&H requirements related to contract requirements.
	4.2 The SUBCONTRACTOR’S written ES&H Program will become the basis for the development of the SUBCONTRACTOR’S SSSP that must be completed and approved by the CONTRACTOR prior to the start of work.
	4.3 The SUBCONTRACTOR’S ES&H Program shall be in writing and specify how ES&H requirements will flow down to employees and LOWER-TIER SUBCONTRACTORS.
	4.4 The SUBCONTRACTOR’S ES&H Program will include:
	4.5 SUBCONTRACTOR and LOWER-TIER SUBCONTRACTOR employees shall have the right and obligation to report unsafe conditions, at-risk behaviors, interrupt or cease work without fear of reprisal, request a potential hazard to be evaluated, or request addit...
	4.6 The ES&H Program shall describe the SUBCONTRACTOR’S method on how to analyze and mitigate recognized hazards relative to each definable work activity. The plan shall also describe how feedback and lessons learned will occur.

	E-5 Subcontractor’s Site-Specific Safety & Health Plan
	5.1 The SSSP is the over-arching document defining how work will be performed. The Exhibit E Checklist (Appendix A) has all of the sections that the CONTRACTOR has identified as applicable for this Subcontract. The SUBCONTRACTOR may add other sections...
	5.2 The SUBCONTRACTOR shall develop and conduct its services in accordance with the requirements of their written and approved SSSP, which will include the following applicable requirements of 10 CFR Part 851:
	5.3 Changes required to be made to the SSSP must be approved in writing by the CONTRACTOR prior to implementation.
	5.4 The SUBCONTRACTOR may use Form FRM-3252, “Subcontractor Site-Specific Safety Plan (SSSP),” to develop their SSSP or use an alternate format as long as it contains the minimum required information identified in the FRM-3252, including:
	5.5 The SUBCONTRACTOR’S SSSP is due 30 days prior to start of fieldwork, and SUBCONTRACTORS must allow 10 business days for each comment and review period to complete the approval process by the CONTRACTOR.

	E-6 Activity Level Work Planning
	6.1 The SUBCONTRACTOR will demonstrate it has performed activity-specific planning for its subcontracted scope of work by either developing an ALWCD or incorporating activity level work planning into their SSSP. The ALWCD(s) or SSSP when used for acti...
	6.2 The ALWCD or SSSP will be submitted to the CONTRACTOR for review and acceptance prior to the start of work. The ALWCD must be reviewed and approved by the SUBCONTRACTOR job supervisor, line manager, and by the required CONTRACTOR organizational re...
	6.3 JHA

	E-7 Site Orientation/Pre- and Post-Job Briefings
	7.1 Prior to commencing work, each SUBCONTRACTOR employee or visitor, either initially or as they are introduced to the site, will receive a site orientation briefing conducted by the SUBCONTRACTOR’S supervisor and the SUBCONTRACTOR’S Safety Represent...
	7.2 The SUBCONTRACTOR will provide a DAB. The DAB for SUBCONTRACTOR personnel specifically addresses the hazards and mitigating controls for work to be performed that day. FRM-3403, “Subcontractor Daily Activities Briefing,” is available for use; howe...
	7.3 The SUBCONTRACTOR shall document and maintain records of attendance and topics covered at the site orientation and DABs. This documentation shall be maintained on the job site or in the work package for the duration of the Subcontract. The SUBCONT...

	E-8 Safety Inspections
	8.1 The SUBCONTRACTOR shall conduct and record daily inspections of the work areas and equipment to monitor compliance with Site Specific Documents per regulatory requirements.
	8.2 The SUBCONTRACTOR shall report any hazards identified or deficiency not under the control of the SUBCONTRACTOR to the CONTRACTOR.
	8.3 The SUBCONTRACTOR shall take steps to ensure the safety of employees, the public, and the environment until the hazards are corrected.

	E-9 Onsite Safety Representative and responsibilities
	9.1 The SUBCONTRACTOR shall have a qualified ES&H Professional accepted by the CONTRACTOR present at the worksite whenever SUBCONTRACTOR personnel are performing work.
	9.2 The SUBCONTRACTOR’S Safety Representative will have:
	9.3 If accepted by the CONTRACTOR, the SUBCONTRACTOR’S assigned Safety Representative may have other duties as long as they will not interfere with or prevent the employee from performing the stated activities.
	9.4 The SUBCONTRACTOR’S Safety Representative will perform the following minimum activities:

	E-10 Incident Reporting Requirements
	10.1 The SUBCONTRACTOR must immediately notify the CONTRACTOR’S STR verbally, and then in writing, of an event or condition that adversely affects, or may adversely affect the NNSA/NFO or its mission, the CONTRACTOR’S or SUBCONTRACTOR’S personnel, the...
	10.2 In situations where any of the conditions mentioned above occur, the scene shall not be disturbed without CONTRACTOR concurrence unless it is to mitigate an imminent hazard or stop a spill in progress. SUBCONTRACTOR and CONTRACTOR personnel may j...
	10.3 The SUBCONTRACTOR shall provide a complete and thorough written accident/incident investigation report of any incident, outlining the causes, corrective actions, and measures taken to prevent recurrence of similar incidents to the CONTRACTOR’S ST...
	10.4 The SUBCONTRACTOR will assist the CONTRACTOR in the preparation of all reports (including occurrences and offsite notifications) related to its operations. As part of assisting in the preparation of these reports, the SUBCONTRACTOR will be respon...
	10.5 Property damage to government equipment, facilities, and motor vehicles shall be immediately reported to the CONTRACTOR’S STR. The Contractor’s STR will determine if a CONTRACTOR’S FRM-0231, Report of Loss, Theft, Damage, or Destruction of Govern...
	10.6 FRM-1253, “Subcontractor Hours”: The SUBCONTRACTOR shall submit copies of the FRM-1253 to the CONTRACTOR’S STR on or before the 28th of each month. The report will pertain to actual hours spent performing work for the M&O contractor for the perio...
	10.7 Injury/Illness Medical Reports: The SUBCONTRACTOR is required to report all job-related injuries and illnesses, regardless of severity, immediately to the CONTRACTOR’S STR. The SUBCONTRACTOR accident/incident investigation reports shall be submit...
	10.8 The SUBCONTRACTOR shall maintain reports and documentation required by federal, state, and local regulations and those required by its SSSP. These reports and documentation shall be submitted to the CONTRACTOR upon request or at completion of the...

	E-11 Occupational Medicine Requirements
	11.1 Prior to performing work SUBCONTRACTORS and LOWER-TIER SUBCONTRACTORS may be required to obtain services of an occupational medicine provider (OMP) to implement a comprehensive occupational medicine program if they are covered by the following sc...
	11.2 Must have comprehensive occupational medicine services for workers employed at the NNSS (a covered worksite) who:
	11.3 M&O ES&H staff will review SUBCONTRACTORS and LOWER-TIER SUBCONTRACTORS scope to determine the applicable health and safety requirements including any medical or exposure monitoring requirements, before entering a subcontract.
	11.4 IF the work to be performed by the individuals is covered by the above scope, THEN the SUBCONTRACTORs and LOWER-TIER SUBCONTRACTORS are required to certify that they will be able to provide such coverage to their employees while working at the NN...
	11.5 OMP services may be provided by:
	11.6 The OMP plans, implements and determines the medical and health evaluations necessary for each worker (e.g., baseline, transfer, periodic, hazard-based, qualification-based, diagnostic, return to work, separation, and psychological capacity to pe...
	11.7 IF SUBCONTRACTORs and LOWER-TIER SUBCONTRACTORS utilize the M&O NNSS OMP services THEN certification is not necessary, and their employee medical records will be maintained by the M&O Contractor.
	11.8 Certification consists of a written description of the SUBCONTRACTORs and LOWER-TIER SUBCONTRACTORS OMP program in accordance with 10 CFR 851 Appendix A.8. This will be submitted as a component of the Site-Specific Safety and Health Plan (SSHASP)...

	E-12 Employee Training/Orientations
	12.1 The SUBCONTRACTOR shall verify that employees are properly trained and qualified in accordance with regulatory and CONTRACTOR requirements to safely perform assigned tasks.
	12.2 The SUBCONTRACTOR shall conduct training and maintain records of other specific training identified in the SUBCONTRACTOR’S SSSP. Training records will be retained on site for the duration of the contract and made available to the CONTRACTOR upon ...

	E-13 Emergency Preparedness Requirements
	13.1 The SUBCONTRACTOR must comply with NNSS Emergency Response Procedures.
	13.2 As a minimum, the SUBCONTRACTOR initial indoctrination will include the following information:
	13.3 Indoctrination of the SUBCONTRACTOR’S employees must be performed by the SUBCONTRACTOR and formally documented. This documentation must be available for review by CONTRACTOR representatives.

	E-14 Radiological Requirements
	14.1 The SUBCONTRACTOR shall abide by the requirements of the current version of the NNSS Radiation Protection Program (NNSS RPP) as implemented with the NNSS Radiological Control Manual (NNSS RCM).
	14.2 The SUBCONTRACTOR shall abide by the CONTRACTOR’S radiological postings.
	14.3 The SUBCONTRACTOR shall make arrangements with the CONTRACTOR’S Radiological Control Division to develop adequate controls, prescribe protective measures, and generate the required Radiological Work Permit (RWP) necessary to demonstrate complianc...
	14.4 The SUBCONTRACTOR shall comply with all RWPs approved by the CONTRACTOR controlling the work performed by the SUBCONTRACTOR.
	14.5 The SUBCONTRACTOR shall provide a list of all equipment and materials expected to be utilized in areas controlled for radiological purposes and shall additionally disclose all heavy equipment to be brought on NNSA/NFO-managed property to the CONT...
	14.6 All SUBCONTRACTOR-owned/rented equipment and vehicles brought onto NNSA/NFO property are subject to radiological survey at any time during the contract period.
	14.7 If the worksite requires dosimeters, the SUBCONTRACTOR can contact the CONTRACTOR. The CONTRACTOR can obtain as many as required, by the CONTRACTOR’S Radiological Control Division.
	14.8 Upon completion of work, the SUBCONTRACTOR returns the dosimeters to the CONTRACTOR.
	14.9 When required, the SUBCONTRACTOR shall ensure radiobioassay samples from their employees are submitted to the CONTRACTOR’S Radiological Control Division and/or RWP.
	14.10 If the SUBCONTRACTOR is expecting to bring radioactive material/radioactive sources (including those contained within equipment) or radiation-generating devices (RGDs) onto NNSA/NFO property:
	14.10.2.1 The SUBCONTRACTOR shall notify the CONTRACTOR’S Radiological Control Division immediately after they bring radioactive material/radioactive sources onto CONTRACTOR-managed property so a pre-use radiological survey can be performed by the CON...
	14.10.2.2 The SUBCONTRACTOR shall notify the CONTRACTOR’S Radiological Control Division, through the CONTRACTOR’S STR, prior to removing radioactive material/radioactive sources from CONTRACTOR-managed property so a post-use radiological survey can be...
	14.10.3.1 The SUBCONTRACTOR shall have adequate controls, protective measures, and work control documents/procedures/permits as required under their approved radioactive material license (Nuclear Regulatory Commission or applicable state reciprocity) ...


	E-15 Environmental Requirements
	15.1 Waste Management
	15.1.5.1 Construction and general office wastes are considered municipal solid waste and must be disposed of in an approved solid waste landfill offsite.
	15.1.5.2 The SUBCONTRACTOR may, with approval from the CONTRACTOR, utilize CONTRACTOR maintained solid waste receptacles to dispose of non-hazardous construction and general office waste, but must abide by the following list of PROHIBITED ITEMS. The S...

	15.2 Waste Water
	15.2.6.1 Storm water discharge must meet the requirements of federal, state, and local regulations. Activities occurring at the North Las Vegas Facility that could potentially impact storm water must meet the “No Exposure Certification.” Activities oc...

	15.3 Air Quality
	15.3.3.1 Fuel-burning equipment, such as generators, fuel-fired compressors, pumps, boilers, and water heaters. (Excluded equipment includes self-propelled mobile sources such as vehicles, forklifts, scrapers, or trenching equipment).
	15.3.3.2 Above ground fuel storage tanks.
	15.3.3.3 Construction related equipment such as mechanized aggregate-processing equipment, asphalt plant, batch plant. (If an aggregate processing plant, batch plant or asphalt plant will be brought onsite, then the SUBCONTRACTOR may be required to pe...
	15.3.3.4 Other process or non-fuel storage equipment that may produce emissions, such as paint booths, cementing silos, or fume hoods.

	15.4 Industrial Chemical Use and Control
	15.5 Drinking Water Quality
	15.6 Groundwater Protection
	15.7 Pollution Prevention/Waste Minimization
	15.8 Biological Resource Protection
	15.9 Cultural Resource Protection

	E-16 Aviation Requirements
	16.1 The SUBCONTRACTOR shall be compliant with NNSS Flight Safety and Standardization procedures as provided by the Flight Safety Administrator (702-295-1235). The SUBCONTRACTOR shall follow:

	E-17 Explosives and Munitions Storage/Use/Disposal
	17.1 If the SUBCONTRACTOR intends to use explosives or munitions to perform any part of the Subcontracted scope of work, the SUBCONTRACTOR must obtain advance written approval from the CONTRACTOR.
	17.2 If performing work utilizing explosives or munitions, the SUBCONTRACTOR shall comply, at a minimum, with applicable contents of the current version of DOE-STD-1212-2019, “Explosives Safety.” The SUBCONTRACTOR shall also comply with appropriate fe...
	17.3 The SUBCONTRACTOR shall submit a process hazard analysis, required by DOE-STD-1212-2019 to the CONTRACTOR for acceptance before starting any operation.
	17.4 Compliance with the additional explosive requirements contained in Program Description PD-P200.002, “Nevada National Security Site (NNSS) Underground Facility Safety and Health Program Description,” Section 22.0, “Blasting and Use of Explosives,”...
	17.5 The SUBCONTRACTOR will dispose or remove all unused explosives in opened containers or damaged explosives and blasting agents. At the end of the operation, all explosive material or munitions will be removed from the NNSS or other CONTRACTOR-mana...

	E-18 Diving Operations
	18.1 The SUBCONTRACTOR shall follow requirements identified in 29 CFR 1910, Subpart T, “Commercial Diving Operations.”
	18.2 The SUBCONTRACTOR shall designate a qualified supervisor on-site when dive operations are being conducted. Training documentation and procedures will be maintained on site for inspection upon the request of the CONTRACTOR.
	18.3 The SUBCONTRACTOR shall be responsible for performing underwater rescue if needed and ensuring the rescued individual is completely free of the water hazard where the CONTRACTOR’S Fire and Rescue (F&R) will assume Incident Command.

	E-19 Hazard Communication
	19.1 When any amount of chemicals will be used for the work, the SUBCONTRACTOR shall develop a written Hazard Communication Program Plan per 29 CFR 1910.1200, “Hazard Communication.” These procedures shall describe the method that will be used to comm...

	E-20 Respiratory Protection
	20.1 The SUBCONTRACTOR shall comply with the OSHA Respiratory Protection Standard in 29 CFR 1910.134.
	20.2 The name of the competent person trained and designated by the SUBCONTRACTOR to be responsible for storing, maintaining, inspecting, and cleaning Respiratory equipment shall be provided to the CONTRACTOR.

	E-21 Employee Exposure Monitoring Program (for all chemicals of Concern)
	21.1 The SUBCONTRACTOR shall develop a Written Employee Exposure Monitoring Procedure for all chemicals with potential for exposure above the action level, which is normally 50 percent of the occupational exposure limit. All logs and records of air sa...
	21.2 The SUBCONTRACTOR’s procedure will include provisions for maintaining personnel exposures below the ACGIH threshold limit values and the OSHA permissible exposure limits.
	21.3 The SUBCONTRACTOR shall comply with the M&O Uninterruptible Power Supply (UPS) Lifecycle Program for all new battery/UPS system installation.

	E-22 Asbestos Abatement Plan
	22.1 The SUBCONTRACTOR shall submit an Asbestos Abatement Plan the CONTRACTOR’S STR for approval prior to start of work, which meets all the criteria of OSHA 29 CFR 1926.1101, “Asbestos.” The Asbestos Abatement Plan shall identify the procedures that ...
	22.2 Supervision of the asbestos abatement work shall be performed by a federal, state, or local accredited/licensed competent person (as defined by OSHA 29 CFR 1926.1101) employed by the SUBCONTRACTOR and who will be at the worksites at all times.
	22.3 Installation of asbestos containing material (ACM) in newly constructed facilities is prohibited. For all new facilities, certify that no ACM was used for building construction.

	E-23 Silica
	23.1 A SUBCONTRACTOR with employees potentially exposed to respirable crystalline silica (RCS) above 25 micrograms per cubic meter of air (25 ug/m3) as an 8-hour time-weighted average under any foreseeable conditions shall comply with the 29 CFR 1910....
	23.2 The SUBCONTRACTOR shall submit a Written Silica Exposure Control Plan (if applicable) to the CONTRACTOR for review and approval as part of the SSSP.

	E-24 Toxic Metals (Lead, Cadmium, Mercury)
	24.1 A SUBCONTRACTOR with employees working in toxic metals contaminated areas shall submit a Written Toxic Metals Exposure Control Plan in accordance to the appropriate section of 29 CFR 1910 to the CONTRACTOR’S STR for review and approval as part of...
	24.2 All SUBCONTRACTOR employees working under the accepted Written Toxic Metals Exposure Control Plan shall have been trained in accordance with the plan. Training records shall be submitted to the CONTRACTOR’S STR prior to the start of work.

	E-25 Chronic Beryllium Disease Prevention
	25.1 A SUBCONTRACTOR with employees working in Beryllium Legacy Areas or beryllium contaminated areas shall follow the CONTRACTOR’S 10 CFR Part 850, “Chronic Beryllium Disease Program.”

	E-26 Infectious Diseases & Bloodborne Pathogens
	26.1 SUBCONTRACTOR employees who may be exposed to infectious diseases and/or bloodborne pathogens shall be properly trained regarding their responsibilities, required control measures, and personal safety. Appropriate PPE shall be used when exposure ...
	26.2 The SUBCONTRACTOR shall provide all its employees with a general overview on the hazards associated with COVID-19 and/or bloodborne pathogens, possible means of exposure, and proper control methods.
	26.3 Provisions shall be made for proper disposal of hazardous medical wastes and a sign posted in the treatment area warning of biohazards. A “sharps” container acceptable to the CONTRACTOR shall be maintained in the first aid area for the secure dis...

	E-27 Lasers
	27.1 The SUBCONTRACTOR planning to bring a Class 3B or Class 4 laser onsite shall submit FRM-0209, “Laser Registration (Class 3B and 4),” and Laser Safe Operation Procedure to M&O Laser Safety Officer (LSO) for approval prior to operation of each Clas...
	27.2 The SUBCONTRACTOR LSO must ensure that all Class 3B and 4 lasers are in-compliance with Food and Drug Administration 21 CFR Chapter 1, subchapter J, “Radiological Health,” or compliance with 21 CFR 1040.10, “Laser Products,” and 21 CFR 1040.11, “...
	27.3 The SUBCONTRACTOR LSO must ensure that ANSI Standard Z136.1 “Safe Use of Lasers” engineering and administrative controls requirements for Class 3B and 4 lasers are fully implemented.

	E-28 Hearing Conservation Program
	28.1 If noise due to activity is expected to equal or exceed the exposure levels identified by ACGIH (Section 1.4.9) the SUBCONTRACTOR shall have a written Hearing Conservation Procedure. The procedure shall include noise surveys, engineering controls...
	28.2 Unless otherwise specified or provided by the CONTRACTOR, the SUBCONTRACTOR shall provide equipment for sampling and monitoring noise levels. This equipment shall be calibrated before and after use and all measurements documented and made availab...

	E-29 Confined Spaces
	29.1 If SUBCONTRACTOR employees will be required to enter a permit-required confined space (manhole, tank, pit, vault, vessel, etc.), the SUBCONTRACTOR shall have a written permit-required Confined Space Entry Procedure acceptable to the CONTRACTOR. T...
	29.2 The SUBCONTRACTOR’S permit-required Confined Space Procedure shall follow the requirements of 29 CFR 1910.146, “Permit-required confined spaces,” and accepted by the CONTRACTOR.
	29.3 The SUBCONTRACTOR shall confirm with the CONTRACTOR acceptable rescue procedures and associated personnel.
	29.4 At all CONTRACTOR sites the SUBCONTRACTOR shall consider all elevator pits as permit-required confined spaces until otherwise determined to be non-permit required confined spaces and accepted as such by the CONTRACTOR’S Confined Space Program Coo...

	E-30 Inclement Weather
	30.1 The SUBCONTRACTOR shall describe protective actions to be taken when a lightning threat is within 10 miles of the work activity.
	30.2 The NNSS can make hazardous weather notifications through the Operations Command Center and can be made available through the STR.

	E-31 Heat and Cold Stress Prevention
	31.1 The SUBCONTRACTOR shall have operating and emergency procedures for heat and/or cold stress and ensure that all field employees, especially front-line supervisors are trained on the warning signs/symptoms of early heat or cold related disorders a...
	31.2 The SUBCONTRACTOR shall provide an immediately accessible, adequate, and potable water supply during all periods of the day.

	E-32 Personal Protective Equipment
	32.1 The SUBCONTRACTOR shall ensure employees use PPE specified by OSHA, Center for Disease Control, and the SSSP. All required PPE (hardhats, safety glasses with side-shields, safety-toed boots or shoes, harnesses, lanyards, gloves, etc.) shall be pr...
	32.2 Head Protection
	32.3 Eye & Face Protection
	32.4 Hand & Arm Protection
	32.5 Leg & Foot
	32.6 Other

	E-33 Hazardous Materials (HAZWOPER)
	33.1 The SUBCONTRACTOR performing Hazardous Waste Operations and Emergency Response (HAZWOPER) work shall be responsible for conducting personal and biological exposure monitoring per OSHA, 29 CFR 1910.120, “Hazardous Waste Operations and Emergency Re...
	33.2 A general supervisor who has the responsibility and authority to direct all hazardous waste operations shall be designated by the SUBCONTRACTOR. The general supervisor's credentials shall be reviewed and accepted by the CONTRACTOR prior to the st...

	E-34 Housekeeping, Fire Prevention and Protection
	34.1 If work activities will present the possibility of a fire, the SUBCONTRACTOR shall develop and submit to STR for review and approval, a Fire Protection and Prevention Plan specific to the work under this Subcontract prior to starting any work. Th...
	34.2 The SUBCONTRACTOR shall provide an adequate number of fire extinguishers of the correct size and type for its work activities. Extinguishers shall be maintained per manufacturers’ recommendations, inspected monthly, and tested annually.
	34.3 If the SUBCONTRACTOR requires that large quantities of flammables or combustibles will be brought to the worksite, then the CONTRACTOR requires that they will be involved in the coordination.
	34.4 The SUBCONTRACTOR shall develop a specific written Flammable and Combustible Material Storage Procedure, establishing the requirements for the handling, storage, and use of flammable and combustible liquids.
	34.5 The SUBCONTRACTOR shall ensure flammable and/or combustible liquids are stored properly, dispensed in safety cans manufactured to a recognized standard acceptable to the CONTRACTOR, and areas designated for these activities are maintained in an o...
	34.6 The SUBCONTRACTOR shall instruct its employees that smoking or other open flame producing articles can only be done in designed areas.
	34.7 The SUBCONTRACTOR shall not allow use of open flame equipment on the jobsite outside of designated areas covered by a Hot Work Permit.

	E-35 Tools and Equipment
	35.1 The SUBCONTRACTOR shall provide all tools and ensure they are used by employees properly trained in their use in accordance with the manufacturers' recommendations, have required guards in place, and are maintained in good working order. All tool...
	35.2 The SUBCONTRACTOR shall ensure that work is performed only in areas where illumination is equal or better than the “OSHA Lighting Standards for General Industries.” SUBCONTRACTOR Artificial lighting equipment shall be manufactured to a recognized...

	E-36 Demolition
	36.1 The SUBCONTRACTOR shall submit to the STR for review and approval a demolition plan included with its SSSP in accordance with 29 CFR 1926 Subparts T and U.
	36.2 Prior to starting demolition operations, the SUBCONTRACTOR will designate a competent person to perform an engineering survey of the structure to determine the condition of the framing, floors, and walls, and the possibility of an unplanned colla...

	E-37 Welding, Cutting, Brazing, and Grinding
	37.1 The SUBCONTRACTOR shall have a written “Cutting, Welding, Grinding and Brazing Procedure,” which contains the applicable parts of ANSI Z49.1-2021, “Safety In Welding,” and addresses fire concerns including fire watches, welding fumes, preservativ...
	37.2 The SUBCONTRACTOR shall provide a site-specific hot work plan as part of the SSSP, detailing the steps to protect their employees against the hazards of welding, cutting, brazing, and other heat or spark producing hazards at the work site.
	37.3 The SUBCONTRACTOR shall ensure employees performing welding, cutting, grinding, or other spark-producing activities wear fire-retardant clothing or other applicable body protection (leather gloves, sleeves, aprons, etc.)
	37.4 The SUBCONTRACTOR shall ensure that employees are trained in, and comply with, the requirements for proper fire prevention and equipment use when welding, cutting, grinding, or brazing.
	37.5 Fire Watch requirements:
	37.6 The SSSP must include a copy of the SUBCONTRACTORS Hot Work Permit.
	37.7 All Hot Work shall be approved by the NNSS Fire Marshal or one of his designees.

	E-38 Fall Prevention/Protection
	38.1 10 CFR 851 requires the SUBCONTRACTOR to adopt a 100% fall protection policy that makes provision for secondary fall protection (full-body harness) for all employees who are working or traveling more than 4 feet General Industry and 6 feet for Co...
	38.2 The SUBCONTRACTOR’s SSSP shall describe how the SUBCONTRACTOR will manage their Fall Protection Procedure on site.
	38.3 When personnel are required to work on unprotected roofs or near unprotected edges (work platforms, skylights, etc.) at heights greater than 4 feet General Industry and 6 feet for Construction, the SUBCONTRACTOR shall identify the hazards and dev...
	38.4 For work conducted on roofs, the SUBCONTRACTOR shall submit a Roof Access/Elevated Work Plan (drafted by fall protection competent person) or an engineered Fall Protection Plan (drafted by fall protection qualified person) to the CONTRACTOR for a...

	E-39 Floor And Wall Openings
	39.1 The SUBCONTRACTOR shall review the fall hazards involved in its scope of work and implement appropriate controls per 29 CFR 1910.23, “Ladders,” where required.

	E-40 Scaffolding
	40.1 When scaffolds will be used to perform work, the SUBCONTRACTOR shall have a written Scaffolding Procedure and use scaffold material acceptable to the CONTRACTOR. The procedure shall be submitted as part of the SSSP and meet requirements per 29 CF...
	40.2 Use of any engineered scaffold will require the SUBCONTRACTOR to provide the CONTRACTOR the records with appropriate professional engineer certifications prior to using the scaffold.
	40.3 When scaffolds will be secured to a facility, a CONTRACTOR’s Excavation-Penetration Permit will be required.
	40.4 The SUBCONTRACTOR shall provide scaffold user training to all SUBCONTRACTOR and LOWER-TIER SUBCONTRACTOR employees. Training records will be maintained on site and made available to the CONTRACTOR upon request. A list of SUBCONTRACTOR OSHA scaffo...

	E-41 Barricades and Traffic Control Plans
	41.1 The SUBCONTRACTOR shall provide and use appropriate barrier devices to identify the nature of the job hazard involved (i.e., yellow, and black for “CAUTION” or red and black for “DANGER”). Barrier devices, including barrier tape, shall not be use...
	41.2 If applicable to the worksite, the SUBCONTRACTOR shall develop a Traffic Control Plan for the worksite, including placement of traffic control devices, and a schedule if the plan will be changed as the work progresses. The plan(s) will be in acco...

	E-42 Excavations, Trenching, And Surface Penetrations
	42.1 The SUBCONTRACTOR shall not commence any excavation, trenching, or surface penetration work, until they have obtained permission from the STR and complied with the conditions required by the permitting authority. The permitting authority for this...
	42.2 The SUBCONTRACTOR shall provide at the jobsite a competent person, who will classify all soils and perform daily inspections of all excavations/trenches. The competent person shall verify that all excavation/trenching equipment meets appropriate ...
	42.3 A list of SUBCONTRACTOR excavation competent person(s) shall be maintained onsite, on company letterhead, and approved by an officer of the SUBCONTRACTOR.
	42.4 The SUBCONTRACTOR shall have an engineered drawing for reference showing the location of all underground services and/or utilities. Such drawings will be provided by the CONTRACTOR.
	42.5 The CONTRACTOR will perform detection activity (goldaking, metro-teching, etc.) to identify and mark the location of underground services and/or utilities.
	42.6 When a wall, ceiling, partition, roof, or floor must be penetrated by drilling, inserting nails or screws beyond wallboard depth, or other like activities, a Penetration Permit shall be issued by the CONTRACTOR. This permit is in addition to any ...

	E-43 Underground Construction (TUNNELING)
	43.1 Any SUBCONTRACTOR performing underground design, construction, and/or tunneling work shall be responsible for complying with the requirements of the CONTRACTOR’S PD-P200.002, Nevada National Security Site (NNSS) Underground Facility Safety and He...
	43.2 All utilities, systems, and equipment modified during the course of the design and construction shall be brought into compliance with the requirements of PD-P200.002.
	43.3 A general supervisor who has the responsibility and authority to direct all tunneling operations shall be designated by the SUBCONTRACTOR. This person’s credentials shall be reviewed and approved by the STR prior to the start of work.
	43.4 Tunnel opening and shift inspections shall be performed by the CONTRACTOR or performed by SUBCONTRACTOR employees approved by the CONTRACTOR.
	43.5 All PPE required by SUBCONTRACTOR employees, including self-rescuers, self-contained self-rescuers, mining belts and cap lamps, shall be provided by the SUBCONTRACTOR.
	43.6 The complete mining plan shall specify minimum ventilation requirements, diesel equipment usage, rock bolting and ground support practices, posting of unsupported areas, and such other information as specified in the scope of work. The mining pla...
	43.7 Equipment used underground shall have appropriate fire protection equipment and meet diesel particulate emissions requirements, and must be approved for use by the STR.
	43.8 Vehicles containing explosives shall meet the requirements of 30 CFR 57.6202, “Vehicles.”
	43.9 Explosive material shall not be transported on a locomotive. When material is hauled by trolley locomotive, covered, electrically insulated cars shall be used in accordance with 30 CFR 57.6203, “Locomotives.”
	43.10 Blasting and the use of explosives shall comply with applicable portions of 29 CFR 1926 Subpart S, “Underground Construction, Caissons, Cofferdams and Compressed Air,” and Subpart U, “Blasting and the Use of Explosives.”
	43.11 The CONTRACTOR shall provide Mine Rescue support.
	43.12 Check-in/Check-out procedures shall follow the NNSS tunnel specific requirements which will be provided during the pre-proposal conference and covered again at the post award kick-off meeting.

	E-44 Lockout/Tagout Procedures
	44.1 A SUBCONTRACTOR performing LOTO activities in or on any CONTRACTOR managed facility shall formally submit their LOTO program for review and approval. The appropriate CONTRACTOR Tagging Authority, CONTRACTOR Safety Professional, and STR will confi...
	44.2 CONTRACTOR TA has overall control of the LOTO. The SUBCONTRACTOR shall follow their (29 CFR 1910.147, 29 CFR 1926.417, and NFPA 70E compliant/ CONTRACTOR accepted) LOTO procedure within the LOTO boundaries established by the CONTRACTOR. The CONTR...

	E-45 Electrical Safety Program/Procedures
	45.1 When the SUBCONTRACTOR’S employees will be working on or near exposed energized electrical conductors or circuit parts or installing new electrical circuits, the SUBCONTRACTOR shall have a written Electrical Safety Program as part of their ES&H P...
	45.2 The SUBCONTRACTOR shall have a General Electrical Safety Procedure and shall train all employees regarding general electrical safety and inspection methods for electrical equipment used by employees. Training records (qualification/journeyman’s c...
	45.3 Shock and arc flash PPE requirements shall be specified in the SSSP and comply with the most recent version of NFPA 70E. Compliance with the CONTRACTOR’S PPE requirements meets this standard.
	45.4 The CONTRACTOR’S Electrical Authority Having Jurisdiction (AHJ) shall have final authority for electrical code interpretations involving electrical installations.
	45.5 Use of temporary surface laid cables (at voltages greater than 120 volts) must be approved by the CONTRACTOR’S AHJ.

	E-46 Portable Ladders
	46.1 The SUBCONTRACTOR’s SSSP shall specify the type of ladder used, training/inspection protocol, and safety requirements that meet applicable 29 CFR 1910 and 1926 requirements.
	46.2 The SUBCONTRACTOR will use ladders for egress and/or to conduct low level work of short duration and will not use ladders in lieu of scaffolds as a primary means of conducting work of longer duration.

	E-47 Material Handling Equipment (Lift truck, chain falls others required?)
	47.1 The CONTRACTOR maintains a 50-pound limit for individual manual lifting and carrying.
	47.2 The SUBCONTRACTOR shall ensure that chain-falls, inertia reels, etc., have an annual documented inspection (including initial load tests). Rigging equipment shall undergo a visual inspection prior to each use by a Competent Rigging Inspector. Lif...
	47.3 The following requirements set by 29 CFR 1910.178, “Powered Industrial Trucks,” will be followed:

	E-48 Cranes and Rigging
	48.1 The SUBCONTRACTOR shall provide the resources necessary for inspection, certification, and maintenance of rigging and lifting equipment as well as monitor all lifts to ensure that regulatory lifting practices are followed by the M&O Contractor Li...
	48.2 The SUBCONTRACTOR shall submit its 29 CFR 1926.1400, Subpart CC, “Cranes and Derricks in Construction” compliant program as part of the ES&H program.
	48.3 The SUBCONTRACTOR shall designate a qualified supervisor to determine the methods and develop plans for rigging operations to ensure safe lifts.
	48.4 The SUBCONTRACTOR shall ensure all crane operations maintain minimum safe distances from all high voltage lines, as determined by the CONTRACTOR. Twenty feet is required for voltages up to 350 kV. At voltages greater than 350 kV, the distance sha...
	48.5 Cranes (Mobile)
	48.6 Lift Plan requirements

	E-49 Suspended Personnel Platforms
	49.1 The SUBCONTRACTOR shall notify the STR prior to using any suspended personnel platform and develop a Lift Procedure to be reviewed and accepted by the STR prior to their use. The procedure shall include, but not be limited to, employee training, ...
	49.2 Personnel platforms (baskets) provided by the SUBCONTRACTOR shall be designed by a qualified engineer and manufactured by competent personnel. They shall have permanent markings indicating maximum weight. A copy of the original (initial) proof te...

	E-50 Equipment Operations
	50.1 Machines manufactured and used for elevated personnel platform work (John L. Grove – [JLG] Industries, Hi-lift, etc.) shall be operated and maintained in accordance with 29 CFR 1926.600, “Equipment,” 29 CFR 1926.1417, “Operation,” and manufacture...
	50.2 NNSS wind restrictions for articulated lifting devices is 20 mph sustained or manufacturers specifications. (Lineman bucket trucks 35 mph).
	50.3 NNSS does not allow the use of mobile telephones or entertainment devices while operating heavy equipment.
	50.4 When a lightning threat is within 10 miles of a work activity, the SUBCONTRACTOR must stop work and shelter. Do not perform lifts or elevated work when wind speeds exceed 20 mph.

	E-51 Pressure Systems and Compressed Gas Cylinders
	51.1 The SUBCONTRACTOR if planning to bring a pressure system (vessels and/or pressure sources) including cryogenics, pneumatic, hydraulic, and vacuum on site shall submit a pressure system work scope, drawings/data sheet, system specifications, press...
	51.2 The SUBCONTRACTOR shall have a Gas Cylinder Use and Storage Procedure that allows for proper use and storage of compressed gas cylinders. The procedure shall include segregation by type, proper signage, protective isolation of fuel gases from oxy...

	E-52 Vehicle Operations
	52.1 The SUBCONTRACTOR shall ensure all vehicles operated on CONTRACTOR-managed facilities are registered/licensed, maintained in a roadworthy condition, and operated in a safe manner.
	52.2 The SUBCONTRACTOR shall ensure all persons operating vehicles on CONTRACTOR-managed facilities are healthy and unimpaired, have appropriate and required operators’ licenses including CDLs when required, and observe established road regulations an...
	52.3 The SUBCONTRACTOR shall enforce the wearing of seat belts any time a company-provided vehicle is in motion. Cell phones are only allowed to be used by the driver in hands-free mode while vehicles are in motion, and SUBCONTRACTOR employees shall n...


